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INVITATION FOR BIDS 

 
The Town of Westford invites sealed bids for the Historic Restoration of the Westford 
Museum, 2 Boston Road, Westford, MA 01886. The estimated cost is $275,000.  The scope 
of the work includes: 

 
• Repair of existing cornices, balustrade, and exterior trim 
• New wood shingle roof  
• New copper roof in cupola 
• Repair of clapboards 
• Repair and reinforcement of heavy timber structure in attic 

• Other related work.  
 

The contract will be awarded to the responsible and responsive bidder who offers the lowest 
bid meeting specifications.   In order to be eligible and responsible to bid on this project, 
General Bidders shall have a minimum of five years experience in the restoration of historic 
buildings and shall have three similar projects in the past five years, including at least two 
buildings on the State Register of Historic Places.  All bids shall be accompanied by a 
reference list of similar projects. 
 
Bid documents prepared by Adams & Smith LLC may be obtained from the Town 
Administrator, Westford Town Hall, 55 Main Street, Westford, MA 01886 after 24 
September, 2014 between the hours of 9:00 am and 5:00 pm Monday through  Friday. A 
refundable document deposit of $25 in the form of a company check made payable to the 
Town of Westford is required. Bid documents may also be obtained by registering online at 
www.westfordma.gov/rfp..  
 
The bids are to be submitted on the prescribed bid form in a sealed envelope clearly marked 
“BID FOR WESTFORD MUSEUM RESTORATION- DO NOT OPEN” prior to 12:00 noon 
on Wednesday, 15 October, 2014 to the Selectmen’s Office, Westford Town Hall, 55 Main 
Street,  Westford, MA 01886.  At such time and place the bids will be publicly opened and 
read.   If transmitted by mail or any other delivery service, the sealed envelope containing the 
bid must be enclosed in another envelope marked “BID FOR WESTFORD MUSEUM 
RESTORATION- DO NOT OPEN”.  Each bid submitted must be accompanied by a bid 
bond, certified check, cash, or treasurer’s check in the amount of 5% of the bid.  The checks 
are to be made payable to the Town of Westford.  A Labor and Materials Payment bond 
satisfactory to the Town in the amount of 100% of the contract amount is required of the 
successful bidder, prior to the award of contract.  All bonds must be issued by a surety 
company licensed to issue bonds by the Commonwealth of Massachusetts.  An insurance 
certificate naming the Town of Westford as an additional party insured will be required. 
 
Bidders are strongly advised to visit the site to become fully acquainted with conditions as 
they exist and to thoroughly examine the Contract Documents.  There will be a prebid 
conference at the Westford Museum on Monday, 6 October 2014 at 10AM.   Any question 
must be submitted in writing and will be responded to in writing – no oral questions (by 
telephone or otherwise) will be responded to except at the prebid conference. 
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Prior to the bid opening, bidders may correct, modify or withdraw their bids.  A bidder who 
wishes to withdraw a bid must make the request in writing.  Any correction or modifications 
to a bid must be submitted in writing and sealed and marked as such, in the manner of the 
original bid. 
 
This project is being bid in accordance with the provisions of Massachusetts General Laws.  
Bidders are advised that all labor on this project shall be provided under the Prevailing Wage 
Rates as established by the Commonwealth of Massachusetts, Division of Occupational 
Safety. 
 
Contractors will be required to carry liability insurance in the amount of $1,000,000 per 
incident and $3,000,000 aggregate.  They will also be required to provide documentation of 
Workman’s Compensation insurance coverage for all employees and subcontractors. 
 
Work under this contract shall be completed in two hundred ten  (210) days from the 
issuance of a Notice to Proceed by the Owner.  
 
The Town of Westford is exempt from sales tax to the extent provided by G. L. c.. 64H, 
Section 6, for which reason the bidders should not include sales tax in figuring, or in 
reference to any bid.  The contractor will be required to obtain all necessary permits, but fees 
will be waived on permits issued by the Town of Westford. 
 
The Town of Westford is an affirmative action/ equal opportunity organization, and invites 
proposals from qualified minority and women-owned businesses.   
 
The Town of Westford reserves the right to accept or reject any or all bids received as may 
be in the best interest of the Town. 
 
 

END OF SECTION 
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INSTRUCTIONS TO BIDDERS 

 
The Town of Westford will accept bids for the Historic Restoration of the Westford Museum 
in accordance with the date and time established in the “Advertisement for Bids.”  Copies of 
bid specifications may be picked up as of the date established in the “Advertisement for 
Bids” in the Westford Town Hall, Office of the Selectmen, 55 Main Street, Westford, MA, 
Monday - Friday, 9:00am - 5:00pm. 

Sealed bids shall be accepted at the Westford Town Hall, Office of the Selectmen, 55 Main 
Street, Westford, MA, 01886 until the date and time established in the “Advertisement for 
Bids,” at which time they will be publicly opened and read.  The Board of Selectmen will 
make an award to the lowest responsive and responsible bidder.  All bid proposals must 
comply with the following conditions: 
 

1.   Bidding procedures shall be in accordance with the provisions of General Laws and 
Chapter 149, Sections 44A as amended, and Chapter 30, Section 39M, as applicable and 
referenced in said section of Chapter 149.  Said statutes are hereby made a part of these 
INSTRUCTIONS TO BIDDERS to the same extent as though herein reproduced in full.  
In the event of any inconsistency between the provisions of these Contract Documents 
and any of the cited statutes, anything herein to the contrary notwithstanding, the 
provisions of said statutes shall govern. 

2. All proposals shall be submitted on the “Bid Form” provided in the Project Manual in a sealed 
envelope dated and clearly marked "Bid for Town of Westford – Westford Museum –Historic 
Restoration."  The Awarding Authority will not be held responsible for premature opening of bid 
envelopes which are not properly marked in accordance with the instructions set forth herein.  
All bidders are cautioned to allow ample time for transmittal of bids.  Bids received after the 
specified time will not be accepted or recognized.  Note that the times of receipt will determine 
the acceptability of mailed bids regardless of the postmark. 

3.  The bidder shall include on the “Bid Form” a price for the work and alternates as well as 
name of individual submitting bid, company name, address, telephone number and social 
security or federal identification number.  

4.  Each bidder, in accordance with Massachusetts General Laws Chapter 149, Section 44B, 
shall include with its bid a deposit in the amount of five percent (5%) of the value of the 
bid in the form of a bid bond, or cash, or a certified check on, or a treasurer’s or cashier’s 
check issued by a responsible bank or trust company, payable to the Town of Westford. 

5.  ADDENDA AND INTERPRETATION:  No interpretation of the meaning of the Contract 
Documents will be given orally to any bidder.  Every request for such interpretation shall be 
made in writing, addressed to Adams & Smith Architects, LLC; 55 Thomas Road, 

Swampscott, MA 01907, attn: Mr. Richard Smith (Ph. 617-512-5697; e-mail 
rcsmitharch@verizon.net ), and to be given consideration, must be received at the Architect’s 
office not later than 12:00 noon, seven (7) calendar days (Saturdays, Sundays, and legal holidays 
excluded) prior to the date fixed for opening of General Bids.  Any and all such interpretations 
and any supplemental instructions pertaining to General Bidders, will be in the form of written 
addenda to the Contract Documents, which, if issued, will be sent certified mail, with return 
receipt requested, to all persons on record having received a complete set of Contract Documents 
(at the respective addresses furnished for such purposes), by e-mail, or by facsimile (fax).  Such 
addenda will be mailed not later than 96 hours prior to the time set for opening of Bids.   
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Failure of any bidder to receive any such addenda shall not relieve such bidder from any 
obligation under his bid as submitted.  All addenda so issued shall become part of the Contract 
Documents.  At the time of the opening of bids, each bidder will be presumed to have inspected 
the site, and to have read, and be thoroughly familiar with, the Contract Documents (including all 
addenda, thereto).  The failure or omission of any bidder to examine any form, instrument, or 
document shall in no way relieve any bidder from any obligation in respect to his bid. 

6.  BID MODIFICATIONS:  No modification of any bid will be considered by the Awarding 
Authority unless such modification is in writing, sealed, and received by the Awarding Authority 
prior to the times respectively established herein for the receipt of General Bids. 

7. WITHDRAWAL OF BIDS: A bid may be withdrawn by written or telegraphic request 
subsequently confirmed in writing, provided that such request is received prior to the times 
respectively established herein for receipt of General Bids.  The Awarding Authority will not be 
responsible, however, for the timely receipt of any request for withdrawal in ample time for 
delivery before the opening bid hour. 

8.  AWARD OF CONTRACT: The Board of Selectmen intends to make an award to the 
lowest responsible and responsive bidder within seven (7) business days of the 
acceptance of the bids. If the Board awards a contract for the bid work, the low bidder 
will be the bidder with the lowest price for the bid work. The eligible bidder will be the 
one who meets all submission requirements and the responsible bidder will be 
determined through reference checks to possess the skill, ability, and integrity necessary 
for the faithful performance of the work. 

9.  The Board of Selectmen reserves the right to reject any or all bids if it be in the Town's 
or the public interest to do so. The Selectmen also reserve the right to waive any minor 
informalities. 

10.  The successful bidder will be notified in writing, by mail or otherwise, that its bid has 
been accepted and that it has been awarded the contract. The successful bidder shall be 
required to obtain a Performance Bond and a Payment Bond (or Labor and Materials 
Bond) each in an amount equal to the contract amount. The successful bidder shall 
execute the contract and furnish the required bonds, at the office of the Board of 
Selectmen if requested, within five (5) business days after presentation of the contract to 
him or notice to him that the contract is ready for execution. 

11.  INSURANCE: coverages as specified below shall be taken out in a company or 
companies authorized to do such business in the Commonwealth of Massachusetts and 
shall be written for not less than any limits of liability as specified herein below, or 
required by law, whichever is greater. 

a.  Worker's Compensation and other benefits as required under Massachusetts General 
Laws, Chapter 149, Section 34A, and Chapter 152, as amended. 

b.  Employer's Liability with a limit of at least $100,000 each accident. 

c.  Comprehensive General Liability and Automotive Liability: General Liability shall 
include Contractor's Liability, Premises Liability, Completed Operations and 
Products Liability; all on the occurrence basis with Personal Injury Coverage and 
Broad Form Property Damage. Automotive Liability shall include coverage for 
owner, non-owned and hired automobiles.  

1. General Liability of at least $1,000,000 Bodily Injury and Property Damage 
Liability, Combined Single Limit with a $3,000,000 Annual Aggregate Limit. 
The Owner shall be named as an "Additional Insured". Products and 
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Completed Operations shall be maintained for 3 years after the completion of 
the Work. 

2. Automobile Liability (applicable for any contractor who has an automobile 
operating exposure) of at least $1,000,000 Bodily Injury and Property 
Damage per accident. The Owner shall be named as an "Additional Insured". 

4. Builder’s Risk Property Coverage for the full insurable value (completed 
value) of the portion of the building under construction. It should include "All 
Risk" insurance for physical loss or damage including theft.  

d.  The Town will be named as an additional insured on all policies.  Certificates of 
insurance shall be submitted to the Town simultaneously with the execution of the 
Contract. Certificates shall indicate that coverages are afforded as above are in force. 
These Certificates shall contain a provision that the insurance company will notify 
the Town by registered mail at least thirty (30) days in advance of any cancellation, 
change or expiration of the policies. 

12.  The terms and conditions of the Contract are spelled out in this Invitation to Bid, the 
Drawings and Specifications, and other materials in the Project Manual, and the Bid 
Response Sheet will be part of the Contract documents. The successful bidder will be 
acknowledged with a letter of award which will be signed by both parties. This letter will 
also become part of the Contract documents. 

13. Work shall commence upon execution of the contract. Substantial Completion and Final 
Completion shall be no later than the dates specified in Section 01000 “SPECIAL 
CONDITIONS,” Paragraph 1.03 “Project Schedule” in the Project Manual. 

14. Should the low bidder be determined not to be eligible or responsible, the Town of 
Westford shall review the next low bidder's eligibility and responsibility in accordance 
with these instructions and applicable law until a bidder is determined to be eligible for 
contract award. 

15. The contract shall not be awarded to any bidder whose submitted background 
information, when investigated and verified by the Town of Westford, raises significant 
questions as to his ability to successfully complete the project due to problems relating to 
its competence and responsibility. 

16. MINIMUM WAGE RATES: Minimum rates of wages for work performed under this 
contract will be as prescribed by the Commissioner of Labor and Industries of the 
Commonwealth of Massachusetts in accordance with the provisions of Section 26 to 
27H, inclusive, of Chapter 149 of the Massachusetts General Laws. Attention is called to 
serious penalties established under said Section 27C for violation of provisions of these 
sections. The schedule of wage rate determinations applicable to this Contract is 
included in the Contract Documents. If a contractor finds it necessary during the progress 
of the Work to secure a minimum wage rate for some additional classification not 
included in such schedule, he shall make a request for such additional classification to 
the Office of the Selectmen of the Town of Westford, which will obtain the classification 
and corresponding minimum wage rate from the Department of Labor and Industries and 
advise the contractor accordingly. Section 27 of said Chapter 149 also requires that any 
person engaged in the construction of public works shall cause a legible copy of said 
schedule of wage rates to be kept posted in a conspicuous place at the site of the work 
during the life of the contract.  A copy of said rates is included in the Project Manual. 

17. The aforesaid rates of wages in the schedule of wage rates shall include payments by 
employers to health and welfare plans, pension plans and supplementary unemployment 
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benefit plans as provided in said Section 26, and such payments shall be considered as 
payments to persons under said Section 27 performing work as therein provided. Any 
employer engaged in the construction of public works who does not make payments to a 
health and welfare plan, a pension plan and a supplementary unemployment benefit plan, 
where such payments are included in said rates of wage, shall pay the amount of said 
payments directly to each employee engaged in said construction. 

18. The successful bidder shall provide all labor, materials, equipment, tools, products and 
services for the project, and shall protect the existing roof, building, landscaping and site 
features from damage throughout the construction period. Any items damaged by the 
work of this project shall be repaired or replaced to the satisfaction of the Town. Any 
damage to the existing landscaping shall be repaired to the satisfaction of the Town. 

19. Each bidder shall review the site and conditions of the project prior to submitting a bid.  
Failure to become thoroughly familiar with existing conditions, site access, adjacent 
features, local regulations and bylaws will not relieve the successful bidder from all work 
as described herein. 

20. The successful bidder shall maintain a clean and orderly site at all times, conform to the 
Town's requirements regarding access and usage of the site, and dispose of all debris 
legally and on a daily basis. 

21. The successful bidder shall comply with all applicable Federal, State and Local codes, 
bylaws and regulations. 

22. BIDDER'S QUALIFICATIONS:  Each general bidder must  be a firm of established 
reputation for the performance of work of the highest quality having not less than five 
years of successful experience in the repair and preservation of buildings of similar age 
and type to the Westford Museum (i.e., 18th century  wood buildings), including at least 
two buildings on the State Register of Historic Places. Refer to the paragraphs under 
Quality Assurance in Part 1 of each Section of the Project Manual qualifications required 
for each specific trade. 

23. SALES TAX EXEMPTION:  All materials and items which will be incorporated into the project, 
and which will become the property of the Owner upon completion of said project, will be 
exempt from the Massachusetts Sales Tax, in accordance with, and subject to the provisions 
of,.General Laws  Chapter 66H, Section 6(f). The General Contractor shall obtain from the 
Office of the Selectmen the Sales Tax Exemption Number, applicable for the project, and shall 
include said number when ordering materials for the project. 

24. INTEREST OF MEMBERS, OFFICERS, OR EMPLOYEES OF THE OWNER; MEMBERS OF 
LOCAL GOVERNING BODY; OR OTHER PUBLIC OFFICIALS:  No member, officer or 
employee of the Owner, or its designees or agents, no member of the governing body of the 
locality in which the project is situated, and no other public official of such locality or localities 
who exercises any functions or responsibilities with respect to the project during his tenure or for 
one year thereafter, shall have any interest, direct or indirect, in any contract or sub-contract, of 
the proceeds thereof, for work to be performed in connection with this Contract. 

25. This property is on the State Register of Historic Places.   This project is partially funded by a 
grant from the Massachusetts Historical Commission and will be reviewed for workmanship 
appropriate to an historic building. Applicable standards are the Secretary of the Interior's 
Standards for the Treatment of Historic Properties. Bidders should be familiar with these 
standards. Copies of the Standards are available on line at: 
http://www.cr.nps.gov/hps/tps/standguide. 

 
END OF SECTION 
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FORM FOR GENERAL BID 
 
 
 
TO THE AWARDING AUTHORITY 
TOWN OF WESTFORD 
 
 
A. The undersigned proposes to furnish all labor and materials required for the 

construction of the Historic Restoration to the Westford Museum, in accordance with 
the accompanying Contract Documents, Drawings, Specifications, and Addenda, 
prepared by Adams & Smith Architects, LLC; 55 Thomas Road, Swampscott, 
Massachusetts, for the Contract Price specified below, subject to additions and 
deductions according to the terms of the Contract Documents and the Specifications. 

 
B. The Bid includes addenda numbered        
 
C. The proposed Contract Price without Alternates is 
  

           
Dollars 

 
 ($      ). 
 

ALTERNATES: 
 
For Alternate No. 1   Add:    Deduct:     

For Alternate No. 2   Add:    Deduct:     

 
E. UNIT PRICES: Should certain additional work be required, or should the quantities 

of certain classes of work be increased or decreased from those on which the General 
Bid is to be based by other or approval of the Architect, the undersigned agrees that 
the attached supplemental Unit Prices will be the basis of payment to him or credit to 
the Awarding Authority for such addition, increase or decrease in the Work.  Unit 
Prices given shall represent the exact net amount per unit to be paid the Contractor 
(in the case of additions or increases) or to be refunded the Awarding Authority (in 
the case of decreases).  No additional adjustment will be allowed for overhead, 
profit, insurance, compensation insurance or other direct or indirect expenses of 
Contractor or Subcontractors.  The Awarding Authority shall have the right to reject 
any or all proposed Unit Prices at any time prior to signing the Agreement, in which 
case the cost of extras work shall be as determined by one of the other methods set 
forth in the GENERAL CONDITIONS. 

 
F. The undersigned agrees that, if he is selected as General Contractor, he will within 

five (5) days, Saturdays, Sundays, and legal holidays excluded, after presentation 
thereof by the Awarding Authority, execute a Contract in accordance with the terms 
of this general bid, and furnish a performance bond in the sum of one hundred 
percent (100%) of the Contract Price, and also a labor and materials payment bond in 
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the sum of fifty percent (50%) of the contract price, each of a surety company 
qualified to do business under the laws of the Commonwealth of Massachusetts and 
satisfactory to the Awarding Authority, the premiums for which are to be paid by the 
General Contractor and are included in the Contract Price; provided, however, that if 
there is more than 1 surety company, the surety companies shall be jointly and 
severally liable. 

 
G. The undersigned hereby certifies that he is able to furnish labor that can work in 

harmony with all other elements of labor employed or to be employed on the work; 
that all employees to be employed at the worksite will have successfully completed a 
course in construction safety and health approved by the United States Occupational 
Safety and Health Administration that is at least 10 hours in duration at the time the 
employee begins work and who shall furnish documentation of successful 
completion of said course with the first certified payroll report for each employee; 
and that he will comply fully with all laws and regulation applicable to awards made 
to subject to Section 44A 

 
 The undersigned further certifies under the penalties of perjury that this bid is in all 

respects bona fide, fair, and made without collusion or fraud with any other person.  
As used in this subsection the word “person” shall mean any natural person, joint 
venture, partnership, corporation or other business or legal entity. 

 
 The undersigned further certifies under penalties of perjury that the said undersigned 

is not presently debarred from doing public construction work in the Commonwealth 
under the provisions of section twenty-nine F of chapter twenty-nine, or any other 
applicable debarment provisions of any other chapter of the General Laws or any 
rule or regulation promulgated thereunder. 

 
 Date:       , 20__ 
 
        
 Printed name of General Bidder 
 
 By:        
 Signature and position of person signing bid 
 
        
 Business address 
 
        
 Business telephone number 
 
 If bidder is a corporation, a vote authorizing the above-signed to act on behalf of the 

corporation must be attached to this General Bid. 
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FORM FOR GENERAL BID 

 
 

ATTACH OR INSERT COPY OF DOCUMENTATION OF EXPERIENCE IN THE 
RESTORATION OF PRE NINETEENTH CENTURY WOOD FRAME BUILDINGS 
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SCHEDULE OF UNIT PRICES 
 

 

As part of the General Bid, all bidders shall provide unit prices as follows: 

 

UNIT PRICE #1: Additions and subtractions to base bid amount of clapboard replacement 

per lineal foot (Base bid is 450 lineal feet – individual clapboards are mostly 4’ to 8’ long). 

Price per sill:   Add_____________  Deduct_______________ 

UNIT PRICE #2: Additions and subtractions to the replacement of individual modillion 

blocks at the main cornice. 

Price per lineal foot:  Add_____________  Deduct_______________ 

UNIT PRICE #3: Additions and subtractions to the replacement of individual modillion 

blocks at the bell deck cornice. 

Price per lineal foot:  Add_____________  Deduct_______________ 

UNIT PRICE #4: Additions and subtractions to the replacement of the crown molding at the 

main cornice. 

Price per lineal foot:  Add_____________  Deduct_______________ 

UNIT PRICE #5: Additions and subtractions to the replacement of the crown molding at the 

bell deck cornice. 

Price per lineal foot:  Add_____________  Deduct_______________ 

UNIT PRICE #6: Additions and subtractions to the repair of wood sheathing and plywood 

underlayment at the wood shingle roof. 

Price per lineal foot:  Add_____________  Deduct_______________ 
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BIDDER’S CERTIFICATION REGARDING PAYMENT OF 
PREVAILING WAGES 

 
 
The undersigned bidder hereby certifies, under the pains and penalties of perjury, that the 
foregoing bid is based upon the payment to mechanics and laborers to be employed on the 
project of wages in an amount no less than the applicable prevailing wage rates established 
for the project by the Massachusetts Department of Labor and Industries.  The undersigned 
bidder agrees to indemnify the Awarding authority for, from, and against any loss, expense, 
damages, actions or claims, including any expense incurred in connection with any delay or 
stoppage of the project work, arising out of, or as a result of, (1) the failure of the said bid to 
be based upon the payment of said applicable prevailing wage rates, or (2) the failure of the 
bidder, if selected as the Contractor, to pay mechanics and laborers employed on the project 
the said prevailing wage rates. 
 
 
 
 
 
 
Dated:             
       Printed name of General Bidder 
 
 
       By:     
   
       Signature and position of person 
signing bid 
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CERTIFICATE OF NON-COLLUSION 

 
 

The undersigned certifies under penalties of perjury that this bid is in all respects bona 
fide, fair and made without collusion or fraud with any other person.  (The word 
“person” shall mean any natural person, joint venture, partnership, corporation or other 
business or legal entity.) 

 
COMPANY NAME           
 
COMPANY ADDRESS          
 
         ZIP    
 
AUTHORIZED SIGNATURE          
 
TELEPHONE NUMBER          
 
DATE OF PROPOSAL          
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CERTIFICATE OF TAX COMPLIANCE 

 
 
Pursuant to Chapter 62C of the Massachusetts General Laws, Section 49A(b), 
I,     , authorized signatory for     

  
      Name of Individual        Name of Company 
 
do hereby certify under the pains and penalties of perjury that said contractor has 
complied with all laws of the Commonwealth of Massachusetts, and the Town 
ofWestford, and is current with all local, state, and federal taxes. 
 
 
By:             
 Name of Authorized Representative 
 
 
            
 Title 
 
            
 Date 
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CERTIFICATE OF VOTE 
(Corporations Only) 

 
 

 At a duly authorized meeting of the Board of Directors  
 
of the ________________________  held on ____________ it 
        (Name of Corporation)              (Date) 
 
was VOTED, THAT ________________________ _______________ 

of this company, be and hereby is authorized to execute contracts and bonds in the name and 

on behalf of said company, and affix its corporate seal hereto; and such execution of any 

contract or obligation in this company’s name on its behalf by such officer under seal of the 

company, shall be valid and binding upon this company. 

 I hereby certify that I am the clerk of the above name corporation and that 

____________________ is the duly elected offer as above of said company, and that the 

above vote has not been amended or rescinded and remains in full force and effect as the date 

of this contract. 

 

___________________    ____________________ 
      Date      (Clerk) 
 
 
CORPORATE 
SEAL 
 



WESTFORD MUSEUM 
WESTFORD, MA 

 

{A0147035.1  3622 }  
FORM FOR GENERAL BID 

FGB-9 
 

 
PUBLIC CONTRACTS - DEBARMENT 

Chapter 550, Acts of 1991 
 

The undersigned certifies under penalties of perjury that the said undersigned is not presently 
debarred from doing public construction work in the Commonwealth of Massachusetts under 
the provisions of Section 29F of Chapter 29 of the General Laws, or any other applicable 
debarment provisions of any other Chapter of the General Laws, or any Rules or Regulations 
promulgated thereunder. 
 
Date __________   Name of Bidder ___________________________ 
 
      By:_______________________________________ 
       Signature 
 
     _______________________________________ 
       Print Name & Title of Person Signing 
 
     _______________________________________ 
       Address 
 
     _______________________________________ 
       City, State, ZIP 
 
 

THIS FORM MUST BE SIGNED & RETURNED WITH YOUR BID OFFER. 

 
 



 



AGREEMENT 

 

THIS AGREEMENT made this ________________ day of _______________ 

in the year Two Thousand and          , between _______________________________, with a 

usual place of business at ___________________________________________, hereinafter 

called the CONTRACTOR, and the Town of Westford, acting by its Town Manager, with a 

usual place of business at 55 Main Street, Westford, MA 01886, hereinafter called the OWNER. 

 

The CONTRACTOR and the OWNER, for the consideration hereinafter named, agree as 

follows: 

 

1. Scope of Work 

 

The Contractor shall furnish all labor, materials, equipment and insurance to perform all work 

required for the project known as the Westford Museum Historic Rehabilitation Project, in strict 

accordance with the Contract Documents and all related Drawings and Specifications.  The said 

Documents, Specifications, Drawings and any GENERAL SUPPLEMENTARY CONDITIONS 

are incorporated herein by reference and are made a part of this Agreement. 

 

2. Contract Price 

 

The Owner shall pay the Contractor for the performance of this Agreement, subject to additions 

and deductions provided herein, in current funds, the sum of 

______________________________. 

 

3. Commencement and Completion of Work and Liquidated Damages 

 

It is agreed that time is of the essence of this Agreement.  The Contractor shall commence and 

prosecute the work under this Agreement upon execution hereof and shall complete the work on 

or before __________________________. 

 

A. Definition of Term:  The Term "Substantial completion" shall mean the date certified by 

the Owner when construction is sufficiently complete, in accordance with the Contract 

Documents, so the Owner may occupy the project, or designated portion(s) thereof, for 

the use for which it is intended. 

 

B. Time as Essential Condition:  It is understood and agreed that the commencement of and 

substantial completion of the work are essential conditions of this Agreement.  It is 

further agreed that time is of the essence for each and every portion of the Contract 

Documents wherein a definite and certain length of time is fixed for the performance of 

any act whatsoever; and where under the Contract Documents any additional time is 

allowed for the completion of any work, the new time fixed by such extension shall be of 



the essence of this Agreement.  It is understood and agreed that the times for the 

completion of the work are reasonable, taking into consideration the average climatic 

range and usual industrial conditions prevailing in this locality. 

 

C. Progress and Completion:  Contractor shall commence work promptly upon execution of 

this Agreement and shall prosecute and complete the work regularly, diligently and 

uninterruptedly at such a rate of progress as will insure Substantial Completion within the 

stipulated number of calendar days. 

 

D. Liquidated Damages:  It is expressly agreed between the Contractor and the Owner that 

the Contractor will be responsible for all damages which may arise due to the 

Contractor's failure to substantially complete the work within the above specified time.  If 

the Contractor shall neglect, fail or refuse to complete the work within the specified 

number of days, or any extension thereof authorized by the Owner, Contractor agrees, as 

a part of the consideration for the execution of this Contract by the Owner, to pay the 

Owner the amount specified herein, not as a penalty, but as liquidated damages for such 

breach of contract as hereinafter set forth, for each and every calendar day, excluding 

Saturdays, Sundays and legal Holidays, that the Contractor shall be in default of 

Substantial completion after the date specified in the Agreement.  Due to the 

impracticability and extreme difficulty of fixing and ascertaining the actual damages the 

Owner would in such event sustain, said amount is agreed to be the amount of damages 

which the Owner would sustain, and said amount shall be retained from time to time by 

the Owner from current periodic estimates.  The amount of liquidated damages shall be 

______________ per day. 

 

4. Performance of the Work 

 

A. Direction of the Work:  The Contractor shall supervise and direct the Work, using his 

best skills and attention which shall not be less than such state of skill and attention 

generally rendered by the contracting profession for projects similar to the Project in 

scope, difficulty and location.  The Contractor shall maintain adequate supervisory 

personnel at the project site during the performance of the Work.  He shall be solely 

responsible for all construction means, methods, techniques, sequences and procedures 

and for coordinating all portions of the Work under the Agreement. 

 

B. Responsibility for the Work:  (1)  The Contractor shall be responsible to the Owner for 

the acts and omissions of his employees, Subcontractors and their agents and employees, 

and other persons performing any of the Work under a contract with the Contractor.  This 

obligation shall also extend to the presence on the Site of suppliers of materials or 

equipment, their employees, contractors, and agents engaged in the work. 

 

(2) The Contractor shall not be relieved from his obligations to perform the Work in 

accordance with the Contract Documents either by the activities or duties of the Owner in 

its administration of the Agreement, or by inspections, tests or approvals required or 

performed by persons other than the Contractor. 

 



C. Permits and Fees:  Unless otherwise expressly provided, the Contractor shall secure and 

pay for all permits and fees, licenses and inspections necessary for the proper execution 

and completion of the Work which are customarily secured after execution of the 

Agreement and which are legally required at the time the bids are received, and the same 

shall at all times be the property of the Owner and shall be delivered to the Owner upon 

completion of the Project. 

 

D. Notices, Compliance With Laws:  (1)  The Contractor shall give all notices and comply 

with all federal, state and local laws, ordinances, rules, regulations and lawful orders of 

any public authority bearing on the performance of the Work.  The Contractor shall 

provide the Owner with reproductions of all permits, licenses and receipts for any fees 

paid.  The Owner represents that it has disclosed to the Contractor all orders and 

requirements known to the Owner of any public authority particular to this Agreement. 

 

(2)  If the Contractor observes that any of the Contract Documents are at variance with 

applicable laws, statutes, codes and regulations in any respect, he shall promptly notify 

the Owner in writing, and any necessary changes shall be accomplished by appropriate 

modification. 

 

(3)  If the Contractor performs any Work which he knows or should know is contrary to 

such laws, ordinances, rules and regulations, and without such notice to the Owner, he 

shall assume full responsibility therefor and shall bear all costs attributable thereto. 

 

(4)  In the performance of the Work, the Contractor shall comply with all applicable 

federal, state and local laws and regulations including those relating to workplace and 

employee safety.  The Contractor shall notify the Owner immediately of any conditions at 

the place of the work which violate said laws and regulations and shall take prompt 

action to correct and eliminate any such violations. 

 

E. Project Superintendent:  The Contractor shall employ a competent superintendent and 

necessary assistants who shall be in attendance at the Project site at all times during the 

progress of the Work.  The superintendent shall represent the Contractor and all 

communications given to the superintendent shall be as binding as if given to the 

Contractor.  Important communications shall be confirmed in writing.  Other 

communications shall be so confirmed on written request in each case. 

 

F. Progress Schedule:  The Contractor, immediately after being awarded the Contract, shall 

prepare and submit for the Owner's information an estimated progress schedule for the 

Work.  The progress schedule shall be related to the entire Project to the extent required 

by the Contract Documents, and shall provide for expeditious and practicable execution 

of the Work. 

 

G. Drawings, Specifications and Submittals:   

 

(1)   The Contractor shall maintain at the site for the Owner one record copy of 

all Drawings, Specifications, Addenda, Change Orders and other Modifications, 



and "As-Built" Drawings and Specifications in good order and marked currently 

to record all changes made during construction, and approved Shop Drawings, 

Product Data and Samples.  These shall be delivered to the Owner upon 

completion of the Work. 

 

(2)   By approving and submitting Shop Drawings, Product Data and Samples, the 

Contractor represents that he has determined and verified all materials, field 

measurements, and field construction criteria related thereto, or will do so, and that he 

has checked and coordinated the information contained within such submittals with the 

requirements of the Work and of the Contract Documents. 

 

(3) The Contractor shall not be relieved of responsibility for any deviation from the 

requirements of the Contract Documents by the Owner's approval of Shop Drawings, 

Product Data or Samples unless the Contractor has specifically informed the Owner in 

writing of such deviation at the time of submission and the Owner has given written 

approval to the specific deviation.  The Contractor shall not be relieved from 

responsibility for errors or omissions in the Shop Drawings, Product Data or Samples by 

the Owner's approval thereof.   

 

(4) The Contractor shall direct specific attention, in writing or on resubmitted Shop 

Drawings, Product Data or Samples, to revisions other than those requested by the Owner 

on previous submittals.   

 

(5) No portion of the Work requiring submission of a Shop Drawing, Product Data or 

Sample shall be commenced until the submittal has been approved by the Owner.  All 

such portions of the Work shall be in accordance with approved submittals.   

 

H. Protection of the Work and Owner's Property:  The Contractor shall at all times safely 

guard the Owner's property from injury or loss in connection with this Agreement.  He 

shall at all times safely guard and protect his own work, and that of adjacent property 

from damage.  The Contractor shall replace or make good any such damage, loss or 

injury.  The Contractor shall clean the work area and restore it to its original condition 

upon completion of the work.   

 

I. Quality of the Work:  The Contractor shall perform the work in a good, workmanlike 

manner.  The Contractor hereby guarantees that the entire work constructed by him under 

the Agreement will meet fully all requirements thereof as to quality of workmanship and 

materials.  The Contractor hereby agrees to make at his own expense any repairs or 

replacements made necessary by defects in materials or workmanship supplied to him 

that become evident within one (1) year after the date of the final payment, and to restore 

to full compliance with the requirements set forth herein any part of the work constructed 

hereunder, which during said one (1) year period is found to be deficient with respect to 

any provisions of the Contract Documents.  The Contractor also agrees to hold the Owner 

harmless from claims of any kind arising from damage due to said defects.  The 

Contractor shall make all repairs and replacements promptly upon receipt of written 

orders for same from the Owner.  If the Contractor fails to make the repairs and 



replacements promptly, the Owner may do the work and the Contractor shall be liable to 

the Owner for the cost thereof.  

 

J. Warranty:  The Contractor guarantees to Owner that all materials incorporated into the 

work will be new unless otherwise specified or agreed.  Prior to final payment, the 

Contractor shall deliver to the Owner all manufacturers' warranties, together with such 

endorsements or assignments as are necessary to ensure to the Owner the full rights and 

benefits of such warranties.   

 

5. Affirmative Action/Equal Employment Opportunity 

 

The Contractor is directed to comply with all applicable State Laws, Ordinances, Bylaws, 

and rules and regulations regarding affirmative action/equal employment opportunity 

requirements.  Failure of the Contractor to comply with any such law, rule or regulation shall 

constitute grounds for the Owner to terminate the Agreement. 

 

6. Site Information Not Guaranteed; Contractor's Investigation 

 

All information given in the Contract Documents relating to subsurface and other 

conditions, natural phenomena, existing pipes, and other structures is from the best sources at 

present available to the Owner.  All such information is furnished only for the information and 

convenience of the Contractor and is not guaranteed.   

 

It is agreed and understood that the Owner does not warrant or guarantee that the 

subsurface or other conditions, natural phenomena, existing pipes, or other structures 

encountered during construction will be the same as those indicated in the Contract Documents. 

 

Contractor has familiarized himself with the nature and extent of the Contract 

Documents, work, locality, and with all local conditions and federal, state, and local laws, rules, 

ordinances, and regulations that in any manner may affect costs, progress, or performance of the 

work.  Contractor has made, or has caused to be made, examinations, investigations, and tests 

and studies of such reports and related data in addition to those referred to in the paragraph 

above as he deems necessary for the performance of the work at the Contract Price, within the 

Contract Time, and in accordance with the other Terms and Conditions of the Contract 

Documents; and no additional examinations, tests, investigations, reports, and similar data are or 

will be required by the Contractor for such purposes.   

 

Contractor has correlated the results of all such observations, examinations, 

investigations, tests, reports, and data with the Contract Documents.  Contractor has given the 

Owner written notice of all conflicts, errors, or discrepancies that he has discovered in the 

Contract Documents, and the resolution thereof by the Owner is acceptable to the Contractor. 

 

It is further agreed and understood that the Contractor shall not use or be entitled to use 

any of the information made available to him or obtained in any examination made by him in any 

manner as a basis of or ground for any claim or demand against the Owner, arising from or by 

reason of any variance which may exist between the information made available and the actual 



subsurface conditions or other conditions or structures actually encountered during the 

construction work, except as may otherwise be expressly provided for in the Contract 

Documents. 

 



7. Project Architect or Engineer 

 

If a  project architect/engineer is used for this Project, except as otherwise indicated in the 

Contract Documents, the Architect/Engineer shall be a representative of the Owner and the 

Contractor shall direct all communications, questions and comments on the work and the 

performance thereof to the Architect/Engineer.  Except as otherwise provided, the 

Architect/Engineer shall have all the authority of the Owner set forth in the Contract Documents.  

In general, the Architect/Engineer shall have the authority to review the performance of the 

work, reject work which is defective or otherwise does not comply with the Contract Documents 

and to order the Contractor to remedy defective work and take such actions which are necessary 

to make the work conform to the Contract Documents. 

 

8. Wage Rates 

 

Prevailing Wage Rates as determined by the Commissioner of the Department of Labor 

and Workforce Development under the provisions of Massachusetts General Laws, Chapter 149, 

Section 26 to 27G, as amended, apply to this project.  It is the responsibility of the Contractor to 

provide the Town with certified payrolls and to comply with all requirements of the above-cited 

statutes. 

 

The schedules of prevailing wage rates are included in the Contract Documents. 

 

9. Payments to the Contractor 

 

Within fifteen (15) days after receipt from the Contractor of a proper and satisfactory 

periodic estimate requesting payment of the amount due for the preceding month, the Owner 

shall have fifteen (15) days to make payment for: 

 

A. The work performed during the preceding month. 

 

B. The materials not incorporated in the Work but delivered and suitably stored at the site 

(or at some location agreed upon in writing) to which the Contractor has title, or to which 

a Subcontractor has title and has authorized the Contractor to transfer title to the Owner. 

 

C. Less the following retention items: 

 

1. A retention based on an estimate of the fair value of the Owner's claims against 

the Contractor. 

 

2. A retention for direct payments to Subcontractors, if any, based on demands for 

same in accordance with the provisions of Section 39F of Chapter 30 of the 

General Laws. 

 

3. A retention not exceeding five percent (5%) of the approved amount of the 

periodic payment. 

 



D. After the receipt of a periodic estimate requesting final payment and within sixty-five 

(65) days after the Contractor fully completes the Work, or substantially completes the 

Work so that the value of the Work remaining to be done is, on the estimate of the 

Owner, less than 1% of the original Contract Price, or substantially completes the Work 

and the Owner takes  possession or occupancy, whichever occurs first, the Owner shall 

pay the Contractor the entire balance due on the Contract less: 

 

1. A retention based on an estimate of the fair value of the Owner's claims against 

the Contractor and of the cost of completing the incomplete and unsatisfactory 

items of work. 

 

2. A retention for direct payments to Subcontractors, if any, based on demands of 

same in accordance with the provisions of Section 39F of Chapter 30 of the 

General Laws, or based on the record of payments by the Contractor to the 

Subcontractors under this Contract if such record of payment indicates that the 

Contractor has not paid Subcontractors as provided in Section 39F of Chapter 30 

of the General Laws. 

 

If the Owner fails to make payment as herein provided, there shall be added to each such 

payment, daily interest at the rate of 3 percentage points above the rediscount rate than charged 

by the Federal Reserve Bank of Boston, commencing on the first day after said payment is due, 

and continuing until the payment is delivered or mailed to the Contractor; provided that no 

interest shall be due, in any event, on the amount of a periodic estimate for final payment until 

fifteen (15) days after receipt of such a periodic estimate by the Owner as provided in the first 

paragraph of this Article.  The Contractor agrees to pay to each subcontractor a portion of any 

such interest paid in accordance with the amount due each subcontractor. 

 

The Owner may make changes in any periodic estimate submitted by the Contractor and the 

payment due on said periodic estimate shall be computed in accordance with the changes so 

made, and such changes and any requirements for a corrected periodic estimate shall not affect 

the due date for the periodic payment or the date for the commencement of interest charges on 

the amount of the periodic payment computed in accordance with the changes made, as provided 

herein; provided further, that the Owner may, within seven (7) days after receipt, return to the 

Contractor for correction, any periodic estimate which is not in acceptable form or which 

contains computations not arithmetically correct, and in that event, the date of receipt of such 

periodic estimate shall be the date of receipt of the corrected periodic  

estimate in proper form and with arithmetically correct computations.  The date of receipt of a 

periodic estimate received on a Saturday shall be the first working day thereafter. 

 

E. Changes in the Work:  No changes in the work covered by the approved Contract 

Documents shall be made without prior written approval of the Owner.  Charges or 

credits for the work covered by the approved change shall be determined by one or more, 

or a combination of the following methods: 

 

(a) Unit bid prices previously approved. 

 



(b) An agreed lump sum. 

 

(c) The actual cost of: 

 

(1) Labor. 

 

(2) Materials entering permanently into the work. 

 

(3) The ownership or rental cost of construction equipment during the time of use on 

the extra work. 

 

(4) Power and consumable supplies for the operation of power equipment. 

 

(5) Wages to be paid. 

 

To the cost under (c) there shall be added a fixed fee to be agreed upon but not to exceed fifteen 

percent (15%) of the actual cost of work.  The fee shall be compensation to cover the cost of 

supervision, overhead, bond, profit and any other general expenses. 

 

F. Claims for Additional Costs:  If the Contractor wishes to make a claim for an increase in 

the Contract Sum, he shall give the Owner written notice thereof within twenty days after 

the occurrence of the event giving rise to such claim.  This notice shall be given by the 

Contractor before proceeding to execute the Work, except in an emergency endangering 

life or property.  No such claim shall be valid unless so made.  Any change in the 

Contract Sum resulting from such claim shall be authorized by Change Order. 

 

10. Final Payment, Effect 

 

The acceptance of final payment by the Contractor shall constitute a waiver of all claims 

by the Contractor arising under the Agreement. 

 

11. Contract Documents 

 

The Contract Documents consist of the following, together with this Agreement: 

 

Invitation to Bid 

Instructions to Bidders 

This Contract Form 

Bid Form 

Performance Bond 

Labor & Materials Payment Bond 

Non-Collusion Certificate 

Tax Compliance Certificate 

Clerk's Certificate of Corporate Vote 

Certificate of Insurance 

General Conditions 



Supplementary General Conditions 

General Requirements 

Specifications and Addenda 

Contract Drawings 

Schedule of Prevailing Wages 

(Strike out any inapplicable item) 

 

12. Terms Required By Law 

 

This Agreement shall be considered to include all terms required to be included in it by 

the Massachusetts General Laws, and all other laws, as though such terms were set forth in full 

herein. 

 

13. Indemnification 

 

The Contractor shall indemnify and hold harmless the Owner from and against any and 

all claims, damages, losses, and expenses, including attorney's fees, arising out of the 

performance of this Agreement when such claims, damages, losses, and expenses are caused, in 

whole or in part, by the acts, errors, or omissions of the Contractor or his employees, agents, 

subcontractors or representatives. 

 

14. Insurance 

 

The Contractor shall purchase and maintain such insurance as will protect both the 

Owner and the Contractor from claims which may arise under the Agreement, including 

operations performed for the named insured by independent contractors and general inspection 

thereof by the named insured.  In addition, the Contractor shall require its subcontractors to 

maintain such insurance.  Coverage shall be provided for: 

 

.1 claims under workers' or workmen's compensation, disability benefit and other 

applicable employee benefit acts;  

 

.2 claims for damages because of bodily injury, occupational sickness or disease, or 

death of Contractor's employees; 

 

.3 claims for damages because of bodily injury, sickness or disease, or death of any 

person other than Contractor's employees; 

 

.4 claims for damages insured by usual personal injury liability coverage which are 

sustained  (1) by any person as a result of an offense directly or indirectly related 

to the employment of such person by the Contractor, or (2) by any other person; 

 

.5 claims for damages, including damages to the Work itself, because of injury to or 

destruction of tangible property, including loss of use resulting therefrom; and 

 



.6 claims for damages because of bodily injury or death of any person or property 

damage arising out of the ownership, maintenance or use of any motor vehicle. 

 

.7 claims involving contractual liability applicable to the Contractor's obligations 

under Article 13 

 

The limits of liability for coverage required under the preceding paragraph shall be as 

Specified in the Supplemental Conditions. 

 

Except for Workmen's Compensation, all liability coverage shall name the Town of                         

Town of Westford as an additional insured and shall provide for 30 days prior written notice to 

the Town of any modification or termination of coverage provided thereby.  The Contractor shall 

provide the Owner with appropriate certificate(s) of insurance evidencing compliance with this 

provision prior to the commencement of any work under this Agreement.  

 

15. Notice 

 

All notices required to be given hereunder shall be in writing and delivered to, or mailed 

first class to, the parties' respective addresses stated above.  In the event that immediate notice is 

required, it may be given by telephone or facsimile, but shall, to the extent possible, be followed 

by notice in writing in the manner set forth above. 

 

 

16. Termination 

 

A. Each party shall have the right to terminate this Agreement in the event of a failure of the 

other party to comply with the terms of the Agreement.  Such termination shall be 

effective upon seven days' notice to the party in default and the failure within that time of 

said party to cure its default. 

 

B. The Owner shall have the right to terminate the Agreement without cause, upon ten (10) 

days' written notice to the Contractor.  In the event that the Agreement is terminated 

pursuant to this subparagraph, the Contractor shall be reimbursed in accordance with the 

Contract Documents for all Work performed up to the termination date, and for all 

materials or equipment not incorporated in the Work, but delivered and suitably stored at 

the site.  Payment for material or equipment stored at the site shall be conditioned upon 

submission by the Contractor of bills of sale or such other evidence as is satisfactory to 

Owner to establish the Owner's title to such material or equipment or otherwise protect 

the Owner's interests.   

 

17. Miscellaneous 

 

A. Royalties and Patents:  The Contractor shall pay all royalties and license fees.  He shall 

defend all suits or claims for infringement of any patent rights and shall save the Owner 

harmless from loss on account thereof, except that the Owner shall be responsible for all 

such loss when a particular design, process or the product of a particular manufacturer or 



manufacturers is specified; but if the Contractor believes or has reason to believe that the 

design, process or product specified is an infringement of a patent, he shall be responsible 

for such loss unless he promptly gives such information to the Owner, and thereafter the 

Owner insists on the use of the design, process or products specified. 

 

B. Assignment:  The Contractor shall not assign or transfer any of its rights, duties or 

obligations under this Agreement without the written approval of the Owner.   

 

C. Governing Law:  This Agreement shall be governed by and construed in accordance with 

the law of the Commonwealth of Massachusetts. 

 

D.        By its signature hereon, the Contractor certifies, under the pains and penalties of perjury,                              

that it has complied with all laws of the Commonwealth of Massachusetts relating to 

taxes, reporting of employees and contractors, and withholding and remitting child 

support. 

  

 

 

 

 

 

 



AGREED: 

TOWN OF WESTFORD, MASSACHUSETTS      

(Owner) 

 

By its Town Manager 

 

  _______________________________________ 

 Jodi Ross 

 

 

 

 

CONTRACTOR: __________________________ 

 

 

By_____________________________________ 

 

 

  _______________________________________ 

(Name) 

 

  _______________________________________ 

(Title) 

 

  _______________________________________ 

(Address) 

 

  _______________________________________ 

(City and State) 

 

Approved as to Form: 

 

By__________________________ 

(Owner's Counsel) 

 

   

In accordance with M.G.L. C.44, Section 31C, this is to certify that an appropriation in the 

amount of this contract is available therefor and that the _____________ has been authorized to 

execute the contract and approve all requisitions and change orders. 

 

By__________________________ 

(Owner's Accountant) 

 

_____________________________ 

(Name) 
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Aesthetic Effect   
4.2.13, 4.5.1

Allowances  
3.8

All-risk Insurance    
11.4.1.1

Applications for Payment
4.2.5, 7.3.8, 9.2, 9.3, 9.4, 9.5.1, 9.6.3, 9.7.1, 9.8.5,
9.10, 11.1.3, 14.2.4, 14.4.3

Approvals   
2.4, 3.1.3, 3.5, 3.10.2, 3.12, 4.2.7, 9.3.2, 13.4.2, 13.5

Arbitration
4.3.3, 4.4, 4.5.1, 4.5.2, 4.6, 8.3.1, 9.7.1, 11.4.9, 11.4.10

Architect    
4.1 

Architect, Definition of
4.1.1

Architect, Extent of Authority
2.4, 3.12.7, 4.2, 4.3.6, 4.4, 5.2, 6.3, 7.1.2, 7.3.6, 7.4,
9.2, 9.3.1, 9.4, 9.5, 9.8.3, 9.10.1, 9.10.3, 12.1, 12.2.1,
13.5.1, 13.5.2, 14.2.2, 14.2.4

Architect, Limitations of Authority and
Responsibility    

2.1.1, 3.3.3, 3.12.4, 3.12.8, 3.12.10, 4.1.2, 4.2.1, 4.2.2,
4.2.3, 4.2.6, 4.2.7, 4.2.10, 4.2.12, 4.2.13, 4.4, 5.2.1,
7.4, 9.4.2, 9.6.4, 9.6.6

Architect’s Additional Services and Expenses 
2.4, 11.4.1.1, 12.2.1, 13.5.2, 13.5.3, 14.2.4

Architect’s Administration of the Contract
3.1.3, 4.2, 4.3.4, 4.4, 9.4, 9.5

Architect’s Approvals
2.4, 3.1.3, 3.5.1, 3.10.2, 4.2.7

Architect’s Authority to Reject Work 
3.5.1, 4.2.6, 12.1.2, 12.2.1 

Architect’s Copyright     
1.6

Architect’s Decisions 
4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 4.3.4, 4.4.1, 4.4.5,
4.4.6, 4.5, 6.3, 7.3.6, 7.3.8, 8.1.3, 8.3.1, 9.2, 9.4, 9.5.1,
9.8.4, 9.9.1, 13.5.2, 14.2.2, 14.2.4

Architect’s Inspections
4.2.2, 4.2.9, 4.3.4, 9.4.2, 9.8.3, 9.9.2, 9.10.1, 13.5

Architect’s Instructions
3.2.3, 3.3.1, 4.2.6, 4.2.7, 4.2.8, 7.4.1, 12.1, 13.5.2

Architect’s Interpretations     
4.2.11, 4.2.12, 4.3.6

Architect’s Project Representative    
4.2.10

Architect’s Relationship with Contractor
1.1.2, 1.6, 3.1.3, 3.2.1, 3.2.2, 3.2.3, 3.3.1, 3.4.2, 3.5.1,
3.7.3, 3.10, 3.11, 3.12, 3.16, 3.18, 4.1.2, 4.1.3, 4.2, 4.3.4,
4.4.1, 4.4.7, 5.2, 6.2.2, 7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 9.7,
9.8, 9.9, 10.2.6, 10.3, 11.3, 11.4.7, 12, 13.4.2, 13.5

Architect’s Relationship with Subcontractors
1.1.2, 4.2.3, 4.2.4, 4.2.6, 9.6.3, 9.6.4, 11.4.7 

Architect’s Representations    
9.4.2, 9.5.1, 9.10.1 

Architect’s Site Visits     
4.2.2, 4.2.5, 4.2.9, 4.3.4, 9.4.2, 9.5.1, 9.9.2, 9.10.1,
13.5

Asbestos     
10.3.1

Attorneys’ Fees    
3.18.1, 9.10.2, 10.3.3

Award of Separate Contracts    
6.1.1, 6.1.2

Award of Subcontracts and Other Contracts 
for Portions of the Work    

5.2 

Basic Definitions 
1.1

Bidding Requirements    
1.1.1, 1.1.7, 5.2.1, 11.5.1

Boiler and Machinery Insurance    
11.4.2

Bonds, Lien     
9.10.2

Bonds, Performance, and Payment 
7.3.6.4, 9.6.7, 9.10.3, 11.4.9, 11.5

Building Permit     
3.7.1

Capitalization
1.3

Certificate of Substantial Completion     
9.8.3, 9.8.4, 9.8.5

Certificates for Payment
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7.1, 9.10.1,
9.10.3, 13.7, 14.1.1.3, 14.2.4
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Certificates of Inspection, Testing or Approval 
13.5.4 

Certificates of Insurance     
9.10.2, 11.1.3

Change Orders 
1.1.1, 2.4.1, 3.4.2, 3.8.2.3, 3.11.1, 3.12.8, 4.2.8, 4.3.4,
4.3.9, 5.2.3, 7.1, 7.2, 7.3, 8.3.1, 9.3.1.1, 9.10.3, 11.4.1.2,
11.4.4, 11.4.9, 12.1.2 

Change Orders, Definition of
7.2.1

CHANGES IN THE WORK   
3.11, 4.2.8, 7, 8.3.1, 9.3.1.1, 11.4.9

Claim, Definition of
4.3.1

Claims and Disputes  
3.2.3, 4.3, 4.4, 4.5, 4.6, 6.1.1, 6.3, 7.3.8, 9.3.3, 9.10.4,
10.3.3

Claims and Timely Assertion of Claims 
4.6.5

Claims for Additional Cost    
3.2.3, 4.3.4, 4.3.5, 4.3.6, 6.1.1, 7.3.8, 10.3.2 

Claims for Additional Time    
3.2.3, 4.3.4, 4.3.7, 6.1.1, 8.3.2, 10.3.2

Claims for Concealed or Unknown Conditions 
4.3.4

Claims for Damages    
3.2.3, 3.18, 4.3.10, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3,
11.1.1, 11.4.5, 11.4.7, 14.1.3, 14.2.4

Claims Subject to Arbitration    
4.4.1, 4.5.1, 4.6.1

Cleaning Up
3.15, 6.3

Commencement of Statutory Limitation Period 
13.7

Commencement of the Work,
Conditions Relating to

2.2.1, 3.2.1, 3.4.1, 3.7.1, 3.10.1, 3.12.6, 4.3.5, 5.2.1,
5.2.3, 6.2.2, 8.1.2, 8.2.2, 8.3.1, 11.1, 11.4.1, 11.4.6, 11.5.1

Commencement of the Work, Definition of
8.1.2

Communications Facilitating Contract
Administration

3.9.1, 4.2.4

Completion, Conditions Relating to
1.6.1, 3.4.1, 3.11, 3.15, 4.2.2, 4.2.9, 8.2, 9.4.2, 9.8,
9.9.1, 9.10, 12.2, 13.7, 14.1.2

COMPLETION, PAYMENTS AND    
9

Completion, Substantial     
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3,
9.10.4.2, 12.2, 13.7 

Compliance with Laws 
1.6.1, 3.2.2, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 4.4.8, 4.6.4,
4.6.6, 9.6.4, 10.2.2, 11.1, 11.4, 13.1, 13.4, 13.5.1,
13.5.2, 13.6, 14.1.1, 14.2.1.3

Concealed or Unknown Conditions    
4.3.4, 8.3.1, 10.3

Conditions of the Contract     
1.1.1, 1.1.7, 6.1.1, 6.1.4

Consent, Written    
1.6, 3.4.2, 3.12.8, 3.14.2, 4.1.2, 4.3.4, 4.6.4, 9.3.2,
9.8.5, 9.9.1, 9.10.2, 9.10.3, 11.4.1, 13.2, 13.4.2

CONSTRUCTION BY OWNER OR BY SEPARATE 
CONTRACTORS    

1.1.4, 6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives 
1.1.1, 3.12.8, 4.2.8, 4.3.9, 7.1, 7.3, 9.3.1.1

Construction Schedules, Contractor’s    
1.4.1.2, 3.10, 3.12.1, 3.12.2, 4.3.7.2, 6.1.3

Contingent Assignment of Subcontracts
5.4, 14.2.2.2

Continuing Contract Performance
4.3.3

Contract, Definition of
1.1.2

CONTRACT, TERMINATION OR SUSPENSION OF THE 
5.4.1.1, 11.4.9, 14

Contract Administration   
3.1.3, 4, 9.4, 9.5

Contract Award and Execution, Conditions Relating
to 

3.7.1, 3.10, 5.2, 6.1, 11.1.3, 11.4.6, 11.5.1

Contract Documents, The 
1.1, 1.2

Contract Documents, Copies Furnished 
and Use of

1.6, 2.2.5, 5.3

Contract Documents, Definition of
1.1.1

Contract Sum 
3.8, 4.3.4, 4.3.5, 4.4.5, 5.2.3, 7.2, 7.3, 7.4, 9.1, 9.4.2,
9.5.1.4, 9.6.7, 9.7, 10.3.2, 11.4.1, 14.2.4, 14.3.2

Contract Sum, Definition of
9.1

Contract Time
4.3.4, 4.3.7, 4.4.5, 5.2.3, 7.2.1.3, 7.3, 7.4, 8.1.1, 8.2,
8.3.1, 9.5.1, 9.7, 10.3.2, 12.1.1, 14.3.2

Contract Time, Definition of
8.1.1

CONTRACTOR 

3

Contractor, Definition of
3.1, 6.1.2

Contractor’s Construction Schedules 
1.4.1.2, 3.10, 3.12.1, 3.12.2, 4.3.7.2, 6.1.3  

Contractor’s Employees 
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 10.3,
11.1.1, 11.4.7, 14.1, 14.2.1.1,

Contractor’s Liability Insurance
11.1
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Contractor’s Relationship with Separate 
Contractors and Owner’s Forces    

3.12.5, 3.14.2, 4.2.4, 6, 11.4.7, 12.1.2, 12.2.4

Contractor’s Relationship with Subcontractors 
1.2.2, 3.3.2, 3.18.1, 3.18.2, 5, 9.6.2, 9.6.7, 9.10.2,
11.4.1.2, 11.4.7, 11.4.8 

Contractor’s Relationship with the Architect
1.1.2, 1.6, 3.1.3, 3.2.1, 3.2.2, 3.2.3, 3.3.1, 3.4.2, 3.5.1,
3.7.3, 3.10, 3.11, 3.12, 3.16, 3.18, 4.1.2, 4.1.3, 4.2, 4.3.4,
4.4.1, 4.4.7, 5.2, 6.2.2, 7, 8.3.1, 9.2, 9.3, 9.4, .5, 9.7,
9.8, 9.9, 10.2.6, 10.3, 11.3, 11.4.7, 12, 13.4.2, 13.5

Contractor’s Representations 
1.5.2, 3.5.1, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.8.2

Contractor’s Responsibility for Those Performing
the Work     

3.3.2, 3.18, 4.2.3, 4.3.8, 5.3.1, 6.1.3, 6.2, 6.3, 9.5.1, 10

Contractor’s Review of Contract Documents 
1.5.2, 3.2, 3.7.3

Contractor’s Right to Stop the Work     
9.7

Contractor’s Right to Terminate the Contract    
4.3.10, 14.1

Contractor’s Submittals 
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.6, 9.2, 9.3,
9.8.2, 9.8.3, 9.9.1, 9.10,2, 9.10.3, 11.1.3, 11.5.2

Contractor’s Superintendent     
3.9, 10.2.6

Contractor’s Supervision and Construction
Procedures    

1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 4.3.3, 6.1.3, 6.2.4,
7.1.3, 7.3.4, 7.3.6, 8.2, 10, 12, 14

Contractual Liability Insurance     
11.1.1.8, 11.2, 11.3

Coordination and Correlation 
1.2, 1.5.2, 3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1

Copies Furnished of Drawings and Specifications
1.6, 2.2.5, 3.11

Copyrights     
1.6, 3.17

Correction of Work
2.3, 2.4, 3.7.4, 4.2.1, 9.4.2, 9.8.2, 9.8.3, 9.9.1, 12.1.2,
12.2, 13.7.1.3

Correlation and Intent of the Contract Documents
1.2

Cost, Definition of
7.3.6

Costs 
2.4, 3.2.3, 3.7.4, 3.8.2, 3.15.2, 4.3, 5.4.2, 6.1.1, 6.2.3,
7.3.3.3, 7.3.6, 7.3.7, 7.3.8, 9.10.2, 10.3.2, 10.5, 11.3,
11.4, 12.1, 12.2.1, 12.2.4, 13.5, 14

Cutting and Patching
6.2.5, 3.14

Damage to Construction of Owner or Separate
Contractors    

3.14.2, 6.2.4, 9.2.1.5, 10.2.1.2, 10.2.5, 10.6, 11.1, 11.4,
12.2.4

Damage to the Work 
3.14.2, 9.9.1, 10.2.1.2, 10.2.5, 10.6, 11.4, 12.2.4 

Damages, Claims for 
3.2.3, 3.18, 4.3.10, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3,
11.1.1, 11.4.5, 11.4.7, 14.1.3, 14.2.4

Damages for Delay     
6.1.1, 8.3.3, 9.5.1.6, 9.7, 10.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of
8.1.4

Decisions of the Architect 
4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 4.3.4, 4.4.1, 4.4.5,
4.4.6, 4.5, 6.3, 7.3.6, 7.3.8, 8.1.3, 8.3.1, 9.2, 9.4, 9.5.1,
9.8.4, 9.9.1, 13.5.2, 14.2.2, 14.2.4

Decisions to Withhold Certification
9.4.1, 9.5, 9.7, 14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of

2.3, 2.4, 3.5.1, 4.2.6, 6.2.5, 9.5.1, 9.5.2, 9.6.6, 9.8.2,
9.9.3, 9.10.4, 12.2.1, 13.7.1.3

Defective Work, Definition of
3.5.1

Definitions
1.1, 2.1.1, 3.1, 3.5.1, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 4.3.1, 5.1,
6.1.2, 7.2.1, 7.3.1, 7.3.6, 8.1, 9.1, 9.8.1

Delays and Extensions of Time 
3.2.3, 4.3.1, 4.3.4, 4.3.7, 4.4.5, 5.2.3, 7.2.1, 7.3.1, 7.4.1,
7.5.1, 8.3, 9.5.1, 9.7.1, 10.3.2, 10.6.1, 14.3.2

Disputes     
4.1.4, 4.3, 4.4, 4.5, 4.6, 6.3, 7.3.8 

Documents and Samples at the Site
3.11

Drawings, Definition of
1.1.5

Drawings and Specifications, Use and Ownership of
1.1.1, 1.3, 2.2.5, 3.11, 5.3

Effective Date of Insurance    
8.2.2, 11.1.2

Emergencies
4.3.5, 10.6, 14.1.1.2

Employees, Contractor’s 
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 10.3,
11.1.1, 11.4.7, 14.1, 14.2.1.1

Equipment, Labor, Materials and 
1.1.3, 1.1.6, 3.4, 3.5.1, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1,
4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.6, 9.3.2, 9.3.3, 9.5.1.3,
9.10.2, 10.2.1, 10.2.4, 14.2.1.2

Execution and Progress of the Work 
1.1.3, 1.2.1, 1.2.2, 2.2.3, 2.2.5, 3.1, 3.3, 3.4, 3.5, 3.7,
3.10, 3.12, 3.14, 4.2.2, 4.2.3, 4.3.3, 6.2.2, 7.1.3, 7.3.4,
8.2, 9.5, 9.9.1, 10.2, 10.3, 12.2, 14.2, 14.3

Extensions of Time     
3.2.3, 4.3.1, 4.3.4, 4.3.7, 4.4.5, 5.2.3, 7.2.1, 7.3, 7.4.1,
9.5.1, 9.7.1, 10.3.2, 10.6.1, 14.3.2

Failure of Payment 
4.3.6, 9.5.1.3, 9.7, 9.10.2, 14.1.1.3, 14.2.1.2, 13.6
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Faulty Work 
(See Defective or Nonconforming Work)

Final Completion and Final Payment 
4.2.1, 4.2.9, 4.3.2, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.4.1,
11.4.5, 12.3.1, 13.7, 14.2.4, 14.4.3

Financial Arrangements, Owner’s     
2.2.1, 13.2.2, 14.1.1.5

Fire and Extended Coverage Insurance     
11.4

GENERAL PROVISIONS    
1

Governing Law     
13.1

Guarantees (See Warranty)

Hazardous Materials    
10.2.4, 10.3, 10.5

Identification of Contract Documents    
1.5.1

Identification of Subcontractors and Suppliers    
5.2.1

Indemnification     
3.17, 3.18, 9.10.2, 10.3.3, 10.5, 11.4.1.2, 11.4.7

Information and Services Required of the Owner 
2.1.2, 2.2, 3.2.1, 3.12.4, 3.12.10, 4.2.7, 4.3.3, 6.1.3,
6.1.4, 6.2.5, 9.3.2, 9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3,
11.2, 11.4, 13.5.1, 13.5.2, 14.1.1.4, 14.1.4

Injury or Damage to Person or Property    
4.3.8, 10.2, 10.6

Inspections 
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.2,
9.8.3, 9.9.2, 9.10.1, 12.2.1, 13.5

Instructions to Bidders    
1.1.1

Instructions to the Contractor 
3.2.3, 3.3.1, 3.8.1, 4.2.8, 5.2.1, 7, 12, 8.2.2, 13.5.2

Insurance 
3.18.1, 6.1.1, 7.3.6, 8.2.1, 9.3.2, 9.8.4, 9.9.1, 9.10.2,
9.10.5, 11

Insurance, Boiler and Machinery 
11.4.2

Insurance, Contractor’s Liability
11.1

Insurance, Effective Date of
8.2.2, 11.1.2

Insurance, Loss of Use    
11.4.3

Insurance, Owner’s Liability    
11.2

Insurance, Project Management Protective Liability
11.3

Insurance, Property    
10.2.5, 11.4

Insurance, Stored Materials    
9.3.2, 11.4.1.4

INSURANCE AND BONDS    
11

Insurance Companies, Consent to Partial Occupancy
9.9.1, 11.4.1.5

Insurance Companies, Settlement with    
11.4.10

Intent of the Contract Documents 
1.2.1, 4.2.7, 4.2.12, 4.2.13, 7.4 

Interest 
13.6

Interpretation    
1.2.3, 1.4, 4.1.1, 4.3.1, 5.1, 6.1.2, 8.1.4 

Interpretations, Written    
4.2.11, 4.2.12, 4.3.6

Joinder and Consolidation of Claims Required     
4.6.4

Judgment on Final Award    
4.6.6

Labor and Materials, Equipment  
1.1.3, 1.1.6, 3.4, 3.5.1, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1,
42.6, 4.2.7, 5.2.1, 6.2.1, 7.3.6, 9.3.2, 9.3.3, 9.5.1.3,
9.10.2, 10.2.1, 10.2.4, 14.2.1.2

Labor Disputes    
8.3.1

Laws and Regulations
1.6, 3.2.2, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 4.4.8, 4.6,
9.6.4, 9.9.1, 10.2.2, 11.1, 11.4, 13.1, 13.4, 13.5.1, 13.5.2,
13.6, 14

Liens    
2.1.2, 4.4.8, 8.2.2, 9.3.3, 9.10

Limitation on Consolidation or Joinder   
4.6.4

Limitations, Statutes of
4.6.3, 12.2.6, 13.7

Limitations of Liability
2.3, 3.2.1, 3.5.1, 3.7.3, 3.12.8, 3.12.10, 3.17, 3.18, 4.2.6,
4.2.7, 4.2.12, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 9.10.4, 10.3.3,
10.2.5, 11.1.2, 11.2.1, 11.4.7, 12.2.5, 13.4.2

Limitations of Time
2.1.2, 2.2, 2.4, 3.2.1, 3.7.3, 3.10, 3.11, 3.12.5, 3.15.1,
4.2.7, 4.3, 4.4, 4.5, 4.6, 5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4,
8.2, 9.2, 9.3.1, 9.3.3, 9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9,
9.10, 11.1.3, 11.4.1.5, 11.4.6, 11.4.10, 12.2, 13.5, 13.7, 14

Loss of Use Insurance    
11.4.3

Material Suppliers
1.6, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.6, 9.10.5 

Materials, Hazardous    
10.2.4, 10.3, 10.5

Materials, Labor, Equipment and
1.1.3, 1.1.6, 1.6.1, 3.4, 3.5.1, 3.8.2, 3.8.23, 3.12, 3.13,
3.15.1, 4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.6, 9.3.2, 9.3.3,
9.5.1.3, 9.10.2, 10.2.1, 10.2.4, 14.2.1.2

Means, Methods, Techniques, Sequences and 
Procedures of Construction    

3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2

Mechanic’s Lien    
4.4.8

WARNING: Unlicensed photocopying violates U.S. copyright laws and will subject the violator to legal prosecution.

© 1 9 9 7 A I A ®
AIA DOCUMENT A201-1997
GENERAL CONDITIONS 
OF THE CONTRACT FOR 
CONSTRUCTION

The American Institute 
of Architects 
1735 New York Avenue, N.W.
Washington, D.C. 20006-52925



The American Institute of Architects is pleased to provide this sample copy of an AIA Contract Document for educational purposes. Created with the 
consensus of contractors, attorneys, architects and engineers, the AIA Contract Documents represent over 110 years of legal precedent.

Reproduced with permission of The American Institute of Architects, 1735 New York Avenue NW, Washington D.C. 20006. For more information or to
purchase AIA Contract Documents, visit www.aia.org.

SA
M

PL
E

Mediation
4.4.1, 4.4.5, 4.4.6, 4.4.8, 4.5, 4.6.1, 4.6.2, 8.3.1, 10.5

Minor Changes in the Work    
1.1.1, 3.12.8, 4.2.8, 4.3.6, 7.1, 7.4

MISCELLANEOUS PROVISIONS    
13

Modifications, Definition of
1.1.1

Modifications to the Contract
1.1.1, 1.1.2, 3.7.3, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7,
10.3.2, 11.4.1 

Mutual Responsibility    
6.2

Nonconforming Work, Acceptance of
9.6.6, 9.9.3, 12.3

Nonconforming Work, Rejection and Correction of
2.3, 2.4, 3.5.1, 4.2.6, 6.2.5, 9.5.1, 9.8.2, 9.9.3, 9.10.4,
12.2.1, 13.7.1.3

Notice
2.2.1, 2.3, 2.4, 3.2.3, 3.3.1, 3.7.2, 3.7.4, 3.12.9, 4.3,
4.4.8, 4.6.5, 5.2.1, 8.2.2, 9.7, 9.10, 10.2.2, 11.1.3,
11.4.6, 12.2.2, 12.2.4, 13.3, 13.5.1, 13.5.2, 14.1, 14.2

Notice, Written
2.3, 2.4, 3.3.1, 3.9, 3.12.9, 3.12.10, 4.3, 4.4.8, 4.6.5,
5.2.1, 8.2.2, 9.7, 9.10, 10.2.2, 10.3, 11.1.3, 11.4.6,
12.2.2, 12.2.4, 13.3, 14

Notice of Testing and Inspections    
13.5.1, 13.5.2

Notice to Proceed    
8.2.2

Notices, Permits, Fees and 
2.2.2, 3.7, 3.13, 7.3.6.4, 10.2.2

Observations, Contractor’s    
1.5.2, 3.2, 3.7.3, 4.3.4

Occupancy    
2.2.2, 9.6.6, 9.8, 11.4.1.5

Orders, Written
1.1.1, 2.3, 3.9, 4.3.6, 7, 8.2.2, 11.4.9, 12.1, 12.2, 13.5.2,
14.3.1

OWNER    
2

Owner, Definition of
2.1

Owner, Information and Services Required of the
2.1.2, 2.2, 3.2.1, 3.12.4, 3.12.10, 4.2.7, 4.3.3, 6.1.3,
6.1.4, 6.2.5, 9.3.2, 9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3,
11.2, 11.4, 13.5.1, 13.5.2, 14.1.1.4, 14.1.4

Owner’s Authority
1.6, 2.1.1, 2.3, 2.4, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 4.1.2,
4.1.3, 4.2.4, 4.2.9, 4.3.6, 4.4.7, 5.2.1, 5.2.4, 5.4.1,
6.1, 6.3, 7.2.1, 7.3.1, 8.2.2, 8.3.1, 9.3.1, 9.3.2, 9.5.1,
9.9.1, 9.10.2, 10.3.2, 11.1.3, 11.3.1, 11.4.3, 11.4.10,
12.2.2, 12.3.1, 13.2.2, 14.3, 14.4

Owner’s Financial Capability     
2.2.1, 13.2.2, 14.1.1.5

Owner’s Liability Insurance     
11.2

Owner’s Loss of Use Insurance    
11.4.3

Owner’s Relationship with Subcontractors 
1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2

Owner’s Right to Carry Out the Work
2.4, 12.2.4. 14.2.2.2

Owner’s Right to Clean Up
6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work
2.3

Owner’s Right to Suspend the Work    
14.3

Owner’s Right to Terminate the Contract    
14.2

Ownership and Use of Drawings, Specifications
and Other Instruments of Service

1.1.1, 1.6, 2.2.5, 3.2.1, 3.11.1, 3.17.1, 4.2.12, 5.3

Partial Occupancy or Use    
9.6.6, 9.9, 11.4.1.5

Patching, Cutting and
3.14, 6.2.5

Patents
3.17

Payment, Applications for
4.2.5, 7.3.8, 9.2, 9.3, 9.4, 9.5.1, 9.6.3, 9.7.1, 9.8.5,
9.10.1, 9.10.3, 9.10.5, 11.1.3, 14.2.4, 14.4.3 

Payment, Certificates for
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7.1, 9.10.1,
9.10.3, 13.7, 14.1.1.3, 14.2.4 

Payment, Failure of
4.3.6, 9.5.1.3, 9.7, 9.10.2, 14.1.1.3, 14.2.1.2, 13.6 

Payment, Final
4.2.1, 4.2.9, 4.3.2, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.4.1,
11.4.5, 12.3.1, 13.7, 14.2.4, 14.4.3 

Payment Bond, Performance Bond and
7.3.6.4, 9.6.7, 9.10.3, 11.4.9, 11.5

Payments, Progress
4.3.3, 9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3

PAYMENTS AND COMPLETION    
9

Payments to Subcontractors
5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 11.4.8,
14.2.1.2 

PCB    
10.3.1

Performance Bond and Payment Bond
7.3.6.4, 9.6.7, 9.10.3, 11.4.9, 11.5

Permits, Fees and Notices
2.2.2, 3.7, 3.13, 7.3.6.4, 10.2.2

PERSONS AND PROPERTY, PROTECTION OF    
10

Polychlorinated Biphenyl    
10.3.1
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Product Data, Definition of
3.12.2

Product Data and Samples, Shop Drawings
3.11, 3.12, 4.2.7

Progress and Completion    
4.2.2, 4.3.3, 8.2, 9.8, 9.9.1, 14.1.4

Progress Payments
4.3.3, 9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3

Project, Definition of the    
1.1.4

Project Management Protective Liability Insurance
11.3

Project Manual, Definition of the     
1.1.7

Project Manuals   
2.2.5

Project Representatives    
4.2.10

Property Insurance    
10.2.5, 11.4

PROTECTION OF PERSONS AND PROPERTY    
10

Regulations and Laws
1.6, 3.2.2, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 4.4.8, 4.6,
9.6.4, 9.9.1, 10.2.2, 11.1, 11.4, 13.1, 13.4, 13.5.1, 13.5.2,
13.6, 14

Rejection of Work    
3.5.1, 4.2.6, 12.2.1

Releases and Waivers of Liens    
9.10.2

Representations
1.5.2, 3.5.1, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.4.2, 9.5.1,
9.8.2, 9.10.1

Representatives
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.1, 4.2.10, 5.1.1, 5.1.2, 13.2.1

Resolution of Claims and Disputes    
4.4, 4.5, 4.6

Responsibility for Those Performing the Work
3.3.2, 3.18, 4.2.3, 4.3.8, 5.3.1, 6.1.3, 6.2, 6.3, 9.5.1, 10

Retainage    
9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3

Review of Contract Documents and Field
Conditions by Contractor    

1.5.2, 3.2, 3.7.3, 3.12.7, 6.1.3

Review of Contractor’s Submittals by Owner 
and Architect

3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2

Review of Shop Drawings, Product Data and 
Samples by Contractor     

3.12

Rights and Remedies
1.1.2, 2.3, 2.4, 3.5.1, 3.15.2, 4.2.6, 4.3.4, 4.5, 4.6, 5.3,
5.4, 6.1, 6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.2,
12.2.4, 13.4, 14

Royalties, Patents and Copyrights    
3.17

Rules and Notices for Arbitration
4.6.2

Safety of Persons and Property    
10.2, 10.6

Safety Precautions and Programs    
3.3.1, 4.2.2, 4.2.7, 5.3.1, 10.1, 10.2, 10.6

Samples, Definition of
3.12.3

Samples, Shop Drawings, Product Data and
3.11, 3.12, 4.2.7

Samples at the Site, Documents and
3.11

Schedule of Values    
9.2, 9.3.1

Schedules, Construction   
1.4.1.2, 3.10, 3.12.1, 3.12.2, 4.3.7.2, 6.1.3

Separate Contracts and Contractors
1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 4.6.4, 6, 8.3.1, 11.4.7,
12.1.2, 12.2.5 

Shop Drawings, Definition of
3.12.1

Shop Drawings, Product Data and Samples
3.11, 3.12, 4.2.7

Site, Use of
3.13, 6.1.1, 6.2.1

Site Inspections
1.2.2, 3.2.1, 3.3.3, 3.7.1, 4.2, 4.3.4, 9.4.2, 9.10.1, 13.5 

Site Visits, Architect’s
4.2.2, 4.2.9, 4.3.4, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.5

Special Inspections and Testing    
4.2.6, 12.2.1, 13.5

Specifications, Definition of the    
1.1.6

Specifications, The    
1.1.1, 1.1.6, 1.1.7, 1.2.2, 1.6, 3.11, 3.12.10, 3.17

Statute of Limitations    
4.6.3, 12.2.6, 13.7

Stopping the Work    
2.3, 4.3.6, 9.7, 10.3, 14.1

Stored Materials   
6.2.1, 9.3.2, 10.2.1.2, 10.2.4, 11.4.1.4

Subcontractor, Definition of
5.1.1

SUBCONTRACTORS     
5

Subcontractors, Work by
1.2.2, 3.3.2, 3.12.1, 4.2.3, 5.2.3, 5.3, 5.4, 9.3.1.2, 9.6.7

Subcontractual Relations     
5.3, 5.4, 9.3.1.2, 9.6, 9.10 10.2.1, 11.4.7, 11.4.8, 14.1,
14.2.1, 14.3.2

Submittals
1.6, 3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.6, 9.2, 9.3,
9.8, 9.9.1, 9.10.2, 9.10.3, 11.1.3

Subrogation, Waivers of
6.1.1, 11.4.5, 11.4.7

Substantial Completion
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3,
9.10.4.2, 12.2, 13.7

Substantial Completion, Definition of
9.8.1
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8

Substitution of Subcontractors    
5.2.3, 5.2.4

Substitution of Architect    
4.1.3

Substitutions of Materials    
3.4.2, 3.5.1, 7.3.7

Sub-subcontractor, Definition of
5.1.2

Subsurface Conditions    
4.3.4

Successors and Assigns
13.2

Superintendent    
3.9, 10.2.6

Supervision and Construction Procedures
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 4.3.3, 6.1.3, 6.2.4,
7.1.3, 7.3.6, 8.2, 8.3.1, 9.4.2, 10, 12, 14

Surety    
4.4.7, 5.4.1.2, 9.8.5, 9.10.2, 9.10.3, 14.2.2

Surety, Consent of
9.10.2, 9.10.3

Surveys    
2.2.3

Suspension by the Owner for Convenience    
14.4

Suspension of the Work    
5.4.2, 14.3

Suspension or Termination of the Contract
4.3.6, 5.4.1.1, 11.4.9, 14

Taxes    
3.6, 3.8.2.1, 7.3.6.4

Termination by the Contractor
4.3.10, 14.1

Termination by the Owner for Cause    
4.3.10, 5.4.1.1, 14.2

Termination of the Architect   
4.1.3

Termination of the Contractor   
14.2.2

TERMINATION OR SUSPENSION OF THE CONTRACT    
14

Tests and Inspections
3.1.3, 3.3.3, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 9.9.2,
9.10.1, 10.3.2, 11.4.1.1, 12.2.1, 13.5

TIME    
8

Time, Delays and Extensions of
3.2.3, 4.3.1, 4.3.4, 4.3.7, 4.4.5, 5.2.3, 7.2.1, 7.3.1,
7.4.1, 7.5.1, 8.3, 9.5.1, 9.7.1, 10.3.2, 10.6.1, 14.3.2

Time Limits
2.1.2, 2.2, 2.4, 3.2.1, 3.7.3, 3.10, 3.11, 3.12.5, 3.15.1,
4.2, 4.3, 4.4, 4.5, 4.6, 5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4,
8.2, 9.2, 9.3.1, 9.3.3, 9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9,
9.10, 11.1.3, 11.4.1.5, 11.4.6, 11.4.10, 12.2, 13.5, 13.7, 14

Time Limits on Claims
4.3.2, 4.3.4, 4.3.8, 4.4, 4.5, 4.6

Title to Work    
9.3.2, 9.3.3

UNCOVERING AND CORRECTION OF WORK    
12

Uncovering of Work    
12.1

Unforeseen Conditions    
4.3.4, 8.3.1, 10.3

Unit Prices    
4.3.9, 7.3.3.2

Use of Documents    
1.1.1, 1.6, 2.2.5, 3.12.6, 5.3

Use of Site    
3.13, 6.1.1, 6.2.1

Values, Schedule of
9.2, 9.3.1

Waiver of Claims by the Architect   
13.4.2

Waiver of Claims by the Contractor
4.3.10, 9.10.5, 11.4.7, 13.4.2

Waiver of Claims by the Owner   
4.3.10, 9.9.3, 9.10.3, 9.10.4, 11.4.3, 11.4.5, 11.4.7,
12.2.2.1, 13.4.2, 14.2.4 

Waiver of Consequential Damages    
4.3.10, 14.2.4

Waiver of Liens    
9.10.2, 9.10.4

Waivers of Subrogation    
6.1.1, 11.4.5, 11.4.7

Warranty
3.5, 4.2.9, 4.3.5.3, 9.3.3, 9.8.4, 9.9.1, 9.10.4, 12.2.2,
13.7.1.3 

Weather Delays   
4.3.7.2

Work, Definition of
1.1.3

Written Consent
1.6, 3.4.2, 3.12.8, 3.14.2, 4.1.2, 4.3.4, 4.6.4, 9.3.2,
9.8.5, 9.9.1, 9.10.2, 9.10.3, 11.4.1, 13.2, 13.4.2

Written Interpretations    
4.2.11, 4.2.12, 4.3.6

Written Notice
2.3, 2.4, 3.3.1, 3.9, 3.12.9, 3.12.10, 4.3, 4.4.8, 4.6.5,
5.2.1, 8.2.2, 9.7, 9.10, 10.2.2, 10.3, 11.1.3, 11.4.6,
12.2.2, 12.2.4, 13.3, 14

Written Orders
1.1.1, 2.3, 3.9, 4.3.6, 7, 8.2.2, 11.4.9, 12.1, 12.2, 13.5.2,
14.3.1
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ARTICLE 1 GENERAL PROVISIONS
1.1 BASIC DEFINITIONS
1.1.1 THE CONTRACT DOCUMENTS  
The Contract Documents consist of the Agreement between Owner and Contractor (hereinafter
the Agreement), Conditions of the Contract (General, Supplementary and other Conditions),
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents
listed in the Agreement and Modifications issued after execution of the Contract. A Modification
is (1) a written amendment to the Contract signed by both parties, (2) a Change Order, (3) a 
Construction Change Directive or (4) a written order for a minor change in the Work issued by
the Architect. Unless specifically enumerated in the Agreement, the Contract Documents do not
include other documents such as bidding requirements (advertisement or invitation to bid,
Instructions to Bidders, sample forms, the Contractor’s bid or portions of Addenda relating to 
bidding requirements).

1.1.2 THE CONTRACT 
The Contract Documents form the Contract for Construction. The Contract represents the entire
and integrated agreement between the parties hereto and supersedes prior negotiations,
representations or agreements, either written or oral. The Contract may be amended or modified
only by a Modification. The Contract Documents shall not be construed to create a contractual
relationship of any kind (1) between the Architect and Contractor, (2) between the Owner and a 
Subcontractor or Sub-subcontractor, (3) between the Owner and Architect or (4) between any 
persons or entities other than the Owner and Contractor. The Architect shall, however, be entitled
to performance and enforcement of obligations under the Contract intended to facilitate 
performance of the Architect’s duties.

1.1.3 THE WORK 
The term “Work” means the construction and services required by the Contract Documents,
whether completed or partially completed, and includes all other labor, materials, equipment and
services provided or to be provided by the Contractor to fulfill the Contractor’s obligations. The
Work may constitute the whole or a part of the Project.

1.1.4 THE PROJECT
The Project is the total construction of which the Work performed under the Contract
Documents may be the whole or a part and which may include construction by the Owner or by
separate contractors.

1.1.5 THE DRAWINGS
The Drawings are the graphic and pictorial portions of the Contract Documents showing the
design, location and dimensions of the Work, generally including plans, elevations, sections,
details, schedules and diagrams.

1.1.6 THE SPECIFICATIONS
The Specifications are that portion of the Contract Documents consisting of the written require-
ments for materials, equipment, systems, standards and workmanship for the Work, and perfor-
mance of related services.

1.1.7 THE PROJECT MANUAL 
The Project Manual is a volume assembled for the Work which may include the bidding 
requirements, sample forms, Conditions of the Contract and Specifications.

1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
1.2.1 The intent of the Contract Documents is to include all items necessary for the proper 
execution and completion of the Work by the Contractor. The Contract Documents are 
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complementary, and what is required by one shall be as binding as if required by all; performance
by the Contractor shall be required only to the extent consistent with the Contract Documents
and reasonably inferable from them as being necessary to produce the indicated results.

1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of
Drawings shall not control the Contractor in dividing the Work among Subcontractors or in
establishing the extent of Work to be performed by any trade.

1.2.3 Unless otherwise stated in the Contract Documents, words which have well-known 
technical or construction industry meanings are used in the Contract Documents in accordance
with such recognized meanings.

1.3 CAPITALIZATION
1.3.1 Terms capitalized in these General Conditions include those which are (1) specifically
defined, (2) the titles of numbered articles and identified references to Paragraphs, Subparagraphs
and Clauses in the document or (3) the titles of other documents published by the American
Institute of Architects.

1.4 INTERPRETATION 
1.4.1 In the interest of brevity the Contract Documents frequently omit modifying words such
as “all” and “any” and articles such as “the” and “an,” but the fact that a modifier or an article is
absent from one statement and appears in another is not intended to affect the interpretation of
either statement.

1.5 EXECUTION OF CONTRACT DOCUMENTS
1.5.1 The Contract Documents shall be signed by the Owner and Contractor. If either the
Owner or Contractor or both do not sign all the Contract Documents, the Architect shall identify
such unsigned Documents upon request.

1.5.2 Execution of the Contract by the Contractor is a representation that the Contractor has
visited the site, become generally familiar with local conditions under which the Work is to be
performed and correlated personal observations with requirements of the Contract Documents.

1.6 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS 
OF SERVICE

1.6.1 The Drawings, Specifications and other documents, including those in electronic form,
prepared by the Architect and the Architect’s consultants are Instruments of Service through
which the Work to be executed by the Contractor is described. The Contractor may retain one
record set. Neither the Contractor nor any Subcontractor, Sub-subcontractor or material or 
equipment supplier shall own or claim a copyright in the Drawings, Specifications and other 
documents prepared by the Architect or the Architect’s consultants, and unless otherwise 
indicated the Architect and the Architect’s consultants shall be deemed the authors of them and
will retain all common law, statutory and other reserved rights, in addition to the copyrights. All
copies of Instruments of Service, except the Contractor’s record set, shall be returned or suitably
accounted for to the Architect, on request, upon completion of the Work. The Drawings,
Specifications and other documents prepared by the Architect and the Architect’s consultants, and
copies thereof furnished to the Contractor, are for use solely with respect to this Project. They are
not to be used by the Contractor or any Subcontractor, Sub-subcontractor or material or 
equipment supplier on other projects or for additions to this Project outside the scope of the Work
without the specific written consent of the Owner, Architect and the Architect’s consultants. The
Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are 
authorized to use and reproduce applicable portions of the Drawings, Specifications and other
documents prepared by the Architect and the Architect’s consultants appropriate to and for use in
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the execution of their Work under the Contract Documents. All copies made under this 
authorization shall bear the statutory copyright notice, if any, shown on the Drawings,
Specifications and other documents prepared by the Architect and the Architect’s consultants.
Submittal or distribution to meet official regulatory requirements or for other purposes in 
connection with this Project is not to be construed as publication in derogation of the Architect’s
or Architect’s consultants’ copyrights or other reserved rights.

ARTICLE 2 OWNER
2.1 GENERAL
2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to
throughout the Contract Documents as if singular in number. The Owner shall designate in 
writing a representative who shall have express authority to bind the Owner with respect to all
matters requiring the Owner’s approval or authorization. Except as otherwise provided in
Subparagraph 4.2.1, the Architect does not have such authority. The term “Owner” means the
Owner or the Owner’s authorized representative.

2.1.2 The Owner shall furnish to the Contractor within fifteen days after receipt of a written
request, information necessary and relevant for the Contractor to evaluate, give notice of or
enforce mechanic’s lien rights. Such information shall include a correct statement of the record
legal title to the property on which the Project is located, usually referred to as the site, and the
Owner’s interest therein.

2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER
2.2.1 The Owner shall, at the written request of the Contractor, prior to commencement of the
Work and thereafter, furnish to the Contractor reasonable evidence that financial arrangements
have been made to fulfill the Owner’s obligations under the Contract. Furnishing of such evidence
shall be a condition precedent to commencement or continuation of the Work. After such 
evidence has been furnished, the Owner shall not materially vary such financial arrangements
without prior notice to the Contractor.

2.2.2 Except for permits and fees, including those required under Subparagraph 3.7.1, which are
the responsibility of the Contractor under the Contract Documents, the Owner shall secure and
pay for necessary approvals, easements, assessments and charges required for construction, use or
occupancy of permanent structures or for permanent changes in existing facilities.

2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and
utility locations for the site of the Project, and a legal description of the site. The Contractor shall
be entitled to rely on the accuracy of information furnished by the Owner but shall exercise 
proper precautions relating to the safe performance of the Work.

2.2.4 Information or services required of the Owner by the Contract Documents shall be 
furnished by the Owner with reasonable promptness. Any other information or services relevant
to the Contractor’s performance of the Work under the Owner’s control shall be furnished by the
Owner after receipt from the Contractor of a written request for such information or services.

2.2.5 Unless otherwise provided in the Contract Documents, the Contractor will be furnished,
free of charge, such copies of Drawings and Project Manuals as are reasonably necessary for 
execution of the Work.

2.3 OWNER’S RIGHT TO STOP THE WORK
2.3.1 If the Contractor fails to correct Work which is not in accordance with the requirements
of the Contract Documents as required by Paragraph 12.2 or persistently fails to carry out Work in
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accordance with the Contract Documents, the Owner may issue a written order to the 
Contractor to stop the Work, or any portion thereof, until the cause for such order has been 
eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the
part of the Owner to exercise this right for the benefit of the Contractor or any other person or
entity, except to the extent required by Subparagraph 6.1.3.

2.4 OWNER’S RIGHT TO CARRY OUT THE WORK
2.4.1 If the Contractor defaults or neglects to carry out the Work in accordance with the
Contract Documents and fails within a seven-day period after receipt of written notice from the
Owner to commence and continue correction of such default or neglect with diligence and
promptness, the Owner may after such seven-day period give the Contractor a second written
notice to correct such deficiencies within a three-day period. If the Contractor within such 
three-day period after receipt of such second notice fails to commence and continue to correct
any deficiencies, the Owner may, without prejudice to other remedies the Owner may have,
correct such deficiencies. In such case an appropriate Change Order shall be issued deducting
from payments then or thereafter due the Contractor the reasonable cost of correcting such 
deficiencies, including Owner’s expenses and compensation for the Architect’s additional services
made necessary by such default, neglect or failure. Such action by the Owner and amounts
charged to the Contractor are both subject to prior approval of the Architect. If payments then or
thereafter due the Contractor are not sufficient to cover such amounts, the Contractor shall pay
the difference to the Owner.

ARTICLE 3 CONTRACTOR
3.1 GENERAL
3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred
to throughout the Contract Documents as if singular in number. The term “Contractor” means
the Contractor or the Contractor’s authorized representative.

3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance
with the Contract Documents either by activities or duties of the Architect in the Architect’s 
administration of the Contract, or by tests, inspections or approvals required or performed by 
persons other than the Contractor.

3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR
3.2.1 Since the Contract Documents are complementary, before starting each portion of the
Work, the Contractor shall carefully study and compare the various Drawings and other Contract
Documents relative to that portion of the Work, as well as the information furnished by the
Owner pursuant to Subparagraph 2.2.3, shall take field measurements of any existing conditions
related to that portion of the Work and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents;
however, any errors, inconsistencies or omissions discovered by the Contractor shall be reported
promptly to the Architect as a request for information in such form as the Architect may require.

3.2.2 Any design errors or omissions noted by the Contractor during this review shall be 
reported promptly to the Architect, but it is recognized that the Contractor’s review is made in the
Contractor’s capacity as a contractor and not as a licensed design professional unless otherwise
specifically provided in the Contract Documents. The Contractor is not required to ascertain that
the Contract Documents are in accordance with applicable laws, statutes, ordinances, building
codes, and rules and regulations, but any nonconformity discovered by or made known to the
Contractor shall be reported promptly to the Architect.
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3.2.3 If the Contractor believes that additional cost or time is involved because of clarifications
or instructions issued by the Architect in response to the Contractor’s notices or requests for 
information pursuant to Subparagraphs 3.2.1 and 3.2.2, the Contractor shall make Claims as 
provided in Subparagraphs 4.3.6 and 4.3.7. If the Contractor fails to perform the obligations of
Subparagraphs 3.2.1 and 3.2.2, the Contractor shall pay such costs and damages to the Owner as
would have been avoided if the Contractor had performed such obligations. The Contractor shall
not be liable to the Owner or Architect for damages resulting from errors, inconsistencies or 
omissions in the Contract Documents or for differences between field measurements or 
conditions and the Contract Documents unless the Contractor recognized such error,
inconsistency, omission or difference and knowingly failed to report it to the Architect.

3.3 SUPERVISION AND CONSTRUCTION PROCEDURES
3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and
attention. The Contractor shall be solely responsible for and have control over construction
means, methods, techniques, sequences and procedures and for coordinating all portions of the
Work under the Contract, unless the Contract Documents give other specific instructions 
concerning these matters. If the Contract Documents give specific instructions concerning 
construction means, methods, techniques, sequences or procedures, the Contractor shall evaluate
the jobsite safety thereof and, except as stated below, shall be fully and solely responsible for the
jobsite safety of such means, methods, techniques, sequences or procedures. If the Contractor
determines that such means, methods, techniques, sequences or procedures may not be safe, the
Contractor shall give timely written notice to the Owner and Architect and shall not proceed with
that portion of the Work without further written instructions from the Architect. If the
Contractor is then instructed to proceed with the required means, methods, techniques, sequences
or procedures without acceptance of changes proposed by the Contractor, the Owner shall be 
solely responsible for any resulting loss or damage.

3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Con-
tractor’s employees, Subcontractors and their agents and employees, and other persons or entities 
performing portions of the Work for or on behalf of the Contractor or any of its Subcontractors.

3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed
to determine that such portions are in proper condition to receive subsequent Work.

3.4 LABOR AND MATERIALS 
3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and
pay for labor, materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for proper execution and 
completion of the Work, whether temporary or permanent and whether or not incorporated or to
be incorporated in the Work.

3.4.2 The Contractor may make substitutions only with the consent of the Owner, after 
evaluation by the Architect and in accordance with a Change Order.

3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s
employees and other persons carrying out the Contract. The Contractor shall not permit 
employment of unfit persons or persons not skilled in tasks assigned to them.

3.5 WARRANTY 
3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment 
furnished under the Contract will be of good quality and new unless otherwise required or 
permitted by the Contract Documents, that the Work will be free from defects not inherent in the
quality required or permitted, and that the Work will conform to the requirements of the Contract
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Documents. Work not conforming to these requirements, including substitutions not properly
approved and authorized, may be considered defective. The Contractor’s warranty excludes 
remedy for damage or defect caused by abuse, modifications not executed by the Contractor,
improper or insufficient maintenance, improper operation, or normal wear and tear and normal
usage. If required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind
and quality of materials and equipment.

3.6 TAXES
3.6.1 The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by
the Contractor which are legally enacted when bids are received or negotiations concluded,
whether or not yet effective or merely scheduled to go into effect.

3.7 PERMITS, FEES AND NOTICES
3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and
pay for the building permit and other permits and governmental fees, licenses and inspections
necessary for proper execution and completion of the Work which are customarily secured after
execution of the Contract and which are legally required when bids are received or negotiations
concluded.

3.7.2 The Contractor shall comply with and give notices required by laws, ordinances, rules,
regulations and lawful orders of public authorities applicable to performance of the Work.

3.7.3 It is not the Contractor’s responsibility to ascertain that the Contract Documents are in
accordance with applicable laws, statutes, ordinances, building codes, and rules and regulations.
However, if the Contractor observes that portions of the Contract Documents are at variance
therewith, the Contractor shall promptly notify the Architect and Owner in writing, and 
necessary changes shall be accomplished by appropriate Modification.

3.7.4 If the Contractor performs Work knowing it to be contrary to laws, statutes, ordinances,
building codes, and rules and regulations without such notice to the Architect and Owner, the
Contractor shall assume appropriate responsibility for such Work and shall bear the costs 
attributable to correction.

3.8 ALLOWANCES
3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract
Documents. Items covered by allowances shall be supplied for such amounts and by such persons
or entities as the Owner may direct, but the Contractor shall not be required to employ persons
or entities to whom the Contractor has reasonable objection.

3.8.2 Unless otherwise provided in the Contract Documents:
.1 allowances shall cover the cost to the Contractor of materials and equipment delivered

at the site and all required taxes, less applicable trade discounts;
.2 Contractor’s costs for unloading and handling at the site, labor, installation costs,

overhead, profit and other expenses contemplated for stated allowance amounts shall
be included in the Contract Sum but not in the allowances;

.3 whenever costs are more than or less than allowances, the Contract Sum shall be 
adjusted accordingly by Change Order. The amount of the Change Order shall reflect 
(1) the difference between actual costs and the allowances under Clause 3.8.2.1 and 
(2) changes in Contractor’s costs under Clause 3.8.2.2.

3.8.3 Materials and equipment under an allowance shall be selected by the Owner in sufficient
time to avoid delay in the Work.
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3.9 SUPERINTENDENT 
3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who
shall be in attendance at the Project site during performance of the Work. The superintendent
shall represent the Contractor, and communications given to the superintendent shall be as 
binding as if given to the Contractor. Important communications shall be confirmed in writing.
Other communications shall be similarly confirmed on written request in each case.

3.10 CONTRACTOR’S CONSTRUCTION SCHEDULES
3.10.1 The Contractor, promptly after being awarded the Contract, shall prepare and submit for
the Owner’s and Architect’s information a Contractor’s construction schedule for the Work. The
schedule shall not exceed time limits current under the Contract Documents, shall be revised at
appropriate intervals as required by the conditions of the Work and Project, shall be related to the
entire Project to the extent required by the Contract Documents, and shall provide for expeditious
and practicable execution of the Work.

3.10.2 The Contractor shall prepare and keep current, for the Architect’s approval, a schedule of
submittals which is coordinated with the Contractor’s construction schedule and allows the
Architect reasonable time to review submittals.

3.10.3 The Contractor shall perform the Work in general accordance with the most recent 
schedules submitted to the Owner and Architect.

3.11 DOCUMENTS AND SAMPLES AT THE SITE
3.11.1 The Contractor shall maintain at the site for the Owner one record copy of the Drawings,
Specifications, Addenda, Change Orders and other Modifications, in good order and marked 
currently to record field changes and selections made during construction, and one record copy of
approved Shop Drawings, Product Data, Samples and similar required submittals. These shall be
available to the Architect and shall be delivered to the Architect for submittal to the Owner upon
completion of the Work.

3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the
Work by the Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or 
distributor to illustrate some portion of the Work.

3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions,
brochures, diagrams and other information furnished by the Contractor to illustrate materials or
equipment for some portion of the Work.

3.12.3 Samples are physical examples which illustrate materials, equipment or workmanship and
establish standards by which the Work will be judged.

3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract 
Documents. The purpose of their submittal is to demonstrate for those portions of the Work for
which submittals are required by the Contract Documents the way by which the Contractor 
proposes to conform to the information given and the design concept expressed in the Contract
Documents. Review by the Architect is subject to the limitations of Subparagraph 4.2.7.
Informational submittals upon which the Architect is not expected to take responsive action may
be so identified in the Contract Documents. Submittals which are not required by the Contract
Documents may be returned by the Architect without action.

3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and
submit to the Architect Shop Drawings, Product Data, Samples and similar submittals required by
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the Contract Documents with reasonable promptness and in such sequence as to cause no delay
in the Work or in the activities of the Owner or of separate contractors. Submittals which are not
marked as reviewed for compliance with the Contract Documents and approved by the
Contractor may be returned by the Architect without action.

3.12.6 By approving and submitting Shop Drawings, Product Data, Samples and similar 
submittals, the Contractor represents that the Contractor has determined and verified materials,
field measurements and field construction criteria related thereto, or will do so, and has checked
and coordinated the information contained within such submittals with the requirements of the
Work and of the Contract Documents.

3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents
require submittal and review of Shop Drawings, Product Data, Samples or similar submittals until
the respective submittal has been approved by the Architect.

3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall
not be relieved of responsibility for deviations from requirements of the Contract Documents by
the Architect’s approval of Shop Drawings, Product Data, Samples or similar submittals unless the
Contractor has specifically informed the Architect in writing of such deviation at the time of
submittal and (1) the Architect has given written approval to the specific deviation as a minor
change in the Work, or (2) a Change Order or Construction Change Directive has been issued
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or
omissions in Shop Drawings, Product Data, Samples or similar submittals by the Architect’s 
approval thereof.

3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop
Drawings, Product Data, Samples or similar submittals, to revisions other than those requested by
the Architect on previous submittals. In the absence of such written notice the Architect’s
approval of a resubmission shall not apply to such revisions.

3.12.10 The Contractor shall not be required to provide professional services which 
constitute the practice of architecture or engineering unless such services are specifically required
by the Contract Documents for a portion of the Work or unless the Contractor needs to provide
such services in order to carry out the Contractor’s responsibilities for construction means,
methods, techniques, sequences and procedures. The Contractor shall not be required to provide
professional services in violation of applicable law. If professional design services or certifications
by a design professional related to systems, materials or equipment are specifically required of the
Contractor by the Contract Documents, the Owner and the Architect will specify all performance
and design criteria that such services must satisfy. The Contractor shall cause such services or 
certifications to be provided by a properly licensed design professional, whose signature and seal
shall appear on all drawings, calculations, specifications, certifications, Shop Drawings and other
submittals prepared by such professional. Shop Drawings and other submittals related to the
Work designed or certified by such professional, if prepared by others, shall bear such 
professional’s written approval when submitted to the Architect. The Owner and the Architect
shall be entitled to rely upon the adequacy, accuracy and completeness of the services,
certifications or approvals performed by such design professionals, provided the Owner and
Architect have specified to the Contractor all performance and design criteria that such services
must satisfy. Pursuant to this Subparagraph 3.12.10, the Architect will review, approve or take other
appropriate action on submittals only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Contractor
shall not be responsible for the adequacy of the performance or design criteria required by the
Contract Documents.

WARNING: Unlicensed photocopying violates U.S. copyright laws and will subject the violator to legal prosecution.

© 1 9 9 7 A I A ®
AIA DOCUMENT A201-1997

GENERAL CONDITIONS 
OF THE CONTRACT FOR 

CONSTRUCTION

The American Institute 
of Architects 

1735 New York Avenue, N.W.
Washington, D.C. 20006-5292 16



The American Institute of Architects is pleased to provide this sample copy of an AIA Contract Document for educational purposes. Created with the 
consensus of contractors, attorneys, architects and engineers, the AIA Contract Documents represent over 110 years of legal precedent.

Reproduced with permission of The American Institute of Architects, 1735 New York Avenue NW, Washington D.C. 20006. For more information or to
purchase AIA Contract Documents, visit www.aia.org.

SA
M

PL
E

3.13 USE OF SITE
3.13.1 The Contractor shall confine operations at the site to areas permitted by law, ordinances,
permits and the Contract Documents and shall not unreasonably encumber the site with 
materials or equipment.

3.14 CUTTING AND PATCHING
3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete
the Work or to make its parts fit together properly.

3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially
completed construction of the Owner or separate contractors by cutting, patching or otherwise
altering such construction, or by excavation. The Contractor shall not cut or otherwise alter such
construction by the Owner or a separate contractor except with written consent of the Owner and
of such separate contractor; such consent shall not be unreasonably withheld. The Contractor
shall not unreasonably withhold from the Owner or a separate contractor the Contractor’s 
consent to cutting or otherwise altering the Work.

3.15 CLEANING UP
3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of
waste materials or rubbish caused by operations under the Contract. At completion of the Work,
the Contractor shall remove from and about the Project waste materials, rubbish, the Contractor’s
tools, construction equipment, machinery and surplus materials.

3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may
do so and the cost thereof shall be charged to the Contractor.

3.16 ACCESS TO WORK 
3.16.1 The Contractor shall provide the Owner and Architect access to the Work in preparation
and progress wherever located.

3.17 ROYALTIES, PATENTS AND COPYRIGHTS
3.17.1 The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or
claims for infringement of copyrights and patent rights and shall hold the Owner and Architect
harmless from loss on account thereof, but shall not be responsible for such defense or loss when
a particular design, process or product of a particular manufacturer or manufacturers is required
by the Contract Documents or where the copyright violations are contained in Drawings,
Specifications or other documents prepared by the Owner or Architect. However, if the
Contractor has reason to believe that the required design, process or product is an infringement
of a copyright or a patent, the Contractor shall be responsible for such loss unless such 
information is promptly furnished to the Architect.

3.18 INDEMNIFICATION
3.18.1 To the fullest extent permitted by law and to the extent claims, damages, losses or 
expenses are not covered by Project Management Protective Liability insurance purchased by the
Contractor in accordance with Paragraph 11.3, the Contractor shall indemnify and hold harmless
the Owner, Architect, Architect’s consultants, and agents and employees of any of them from and
against claims, damages, losses and expenses, including but not limited to attorneys’ fees, arising
out of or resulting from performance of the Work, provided that such claim, damage, loss or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of
tangible property (other than the Work itself), but only to the extent caused by the negligent acts
or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them
or anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss
or expense is caused in part by a party indemnified hereunder. Such obligation shall not be 
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construed to negate, abridge, or reduce other rights or obligations of indemnity which would 
otherwise exist as to a party or person described in this Paragraph 3.18.

3.18.2 In claims against any person or entity indemnified under this Paragraph 3.18 by an 
employee of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or
anyone for whose acts they may be liable, the indemnification obligation under Subparagraph
3.18.1 shall not be limited by a limitation on amount or type of damages, compensation or 
benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts or other employee benefit acts.

ARTICLE 4 ADMINISTRATION OF THE CONTRACT
4.1 ARCHITECT
4.1.1 The Architect is the person lawfully licensed to practice architecture or an entity lawfully
practicing architecture identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The term “Architect” means the Architect or the
Architect’s authorized representative.

4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in the
Contract Documents shall not be restricted, modified or extended without written consent of the
Owner, Contractor and Architect. Consent shall not be unreasonably withheld.

4.1.3 If the employment of the Architect is terminated, the Owner shall employ a new Architect
against whom the Contractor has no reasonable objection and whose status under the Contract
Documents shall be that of the former Architect.

4.2 ARCHITECT’S ADMINISTRATION OF THE CONTRACT 
4.2.1 The Architect will provide administration of the Contract as described in the Contract
Documents, and will be an Owner’s representative (1) during construction, (2) until final payment
is due and (3) with the Owner’s concurrence, from time to time during the one-year period for
correction of Work described in Paragraph 12.2. The Architect will have authority to act on behalf
of the Owner only to the extent provided in the Contract Documents, unless otherwise modified
in writing in accordance with other provisions of the Contract.

4.2.2 The Architect, as a representative of the Owner, will visit the site at intervals appropriate
to the stage of the Contractor’s operations (1) to become generally familiar with and to keep the
Owner informed about the progress and quality of the portion of the Work completed, (2) to
endeavor to guard the Owner against defects and deficiencies in the Work, and (3) to determine in
general if the Work is being performed in a manner indicating that the Work, when fully 
completed, will be in accordance with the Contract Documents. However, the Architect will not
be required to make exhaustive or continuous on-site inspections to check the quality or 
quantity of the Work. The Architect will neither have control over or charge of, nor be 
responsible for, the construction means, methods, techniques, sequences or procedures, or for the
safety precautions and programs in connection with the Work, since these are solely the
Contractor’s rights and responsibilities under the Contract Documents, except as provided in
Subparagraph 3.3.1.

4.2.3 The Architect will not be responsible for the Contractor’s failure to perform the Work in
accordance with the requirements of the Contract Documents. The Architect will not have 
control over or charge of and will not be responsible for acts or omissions of the Contractor,
Subcontractors, or their agents or employees, or any other persons or entities performing portions
of the Work.
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4.2.4 Communications Facilitating Contract Administration. Except as otherwise provided in
the Contract Documents or when direct communications have been specially authorized, the
Owner and Contractor shall endeavor to communicate with each other through the Architect
about matters arising out of or relating to the Contract. Communications by and with the
Architect’s consultants shall be through the Architect. Communications by and with
Subcontractors and material suppliers shall be through the Contractor. Communications by and
with separate contractors shall be through the Owner.

4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the
Architect will review and certify the amounts due the Contractor and will issue Certificates for
Payment in such amounts.

4.2.6 The Architect will have authority to reject Work that does not conform to the Contract
Documents. Whenever the Architect considers it necessary or advisable, the Architect will have
authority to require inspection or testing of the Work in accordance with Subparagraphs 13.5.2 and
13.5.3, whether or not such Work is fabricated, installed or completed. However, neither this
authority of the Architect nor a decision made in good faith either to exercise or not to exercise
such authority shall give rise to a duty or responsibility of the Architect to the Contractor,
Subcontractors, material and equipment suppliers, their agents or employees, or other persons or
entities performing portions of the Work.

4.2.7 The Architect will review and approve or take other appropriate action upon the 
Contractor’s submittals such as Shop Drawings, Product Data and Samples, but only for the 
limited purpose of checking for conformance with information given and the design concept
expressed in the Contract Documents. The Architect’s action will be taken with such reasonable
promptness as to cause no delay in the Work or in the activities of the Owner, Contractor or 
separate contractors, while allowing sufficient time in the Architect’s professional judgment to
permit adequate review. Review of such submittals is not conducted for the purpose of
determining the accuracy and completeness of other details such as dimensions and quantities, or
for substantiating instructions for installation or performance of equipment or systems, all of
which remain the responsibility of the Contractor as required by the Contract Documents. The
Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the obligations
under Paragraphs 3.3, 3.5 and 3.12. The Architect’s review shall not constitute approval of safety
precautions or, unless otherwise specifically stated by the Architect, of any construction means,
methods, techniques, sequences or procedures. The Architect’s approval of a specific item shall
not indicate approval of an assembly of which the item is a component.

4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may
authorize minor changes in the Work as provided in Paragraph 7.4.

4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial
Completion and the date of final completion, will receive and forward to the Owner, for the
Owner’s review and records, written warranties and related documents required by the Contract
and assembled by the Contractor, and will issue a final Certificate for Payment upon compliance
with the requirements of the Contract Documents.

4.2.10 If the Owner and Architect agree, the Architect will provide one or more project 
representatives to assist in carrying out the Architect’s responsibilities at the site. The duties,
responsibilities and limitations of authority of such project representatives shall be as set forth in
an exhibit to be incorporated in the Contract Documents.

4.2.11 The Architect will interpret and decide matters concerning performance under, and 
requirements of, the Contract Documents on written request of either the Owner or Contractor.
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The Architect’s response to such requests will be made in writing within any time limits agreed
upon or otherwise with reasonable promptness. If no agreement is made concerning the time
within which interpretations required of the Architect shall be furnished in compliance with this
Paragraph 4.2, then delay shall not be recognized on account of failure by the Architect to furnish
such interpretations until 15 days after written request is made for them.

4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of and 
reasonably inferable from the Contract Documents and will be in writing or in the form of
drawings. When making such interpretations and initial decisions, the Architect will endeavor to
secure faithful performance by both Owner and Contractor, will not show partiality to either and
will not be liable for results of interpretations or decisions so rendered in good faith.

4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent
with the intent expressed in the Contract Documents.

4.3 CLAIMS AND DISPUTES
4.3.1 Definition. A Claim is a demand or assertion by one of the parties seeking, as a matter of
right, adjustment or interpretation of Contract terms, payment of money, extension of time or
other relief with respect to the terms of the Contract. The term “Claim” also includes other 
disputes and matters in question between the Owner and Contractor arising out of or relating to
the Contract. Claims must be initiated by written notice. The responsibility to substantiate Claims
shall rest with the party making the Claim.

4.3.2 Time Limits on Claims. Claims by either party must be initiated within 21 days after
occurrence of the event giving rise to such Claim or within 21 days after the claimant first 
recognizes the condition giving rise to the Claim, whichever is later. Claims must be initiated by
written notice to the Architect and the other party.

4.3.3 Continuing Contract Performance. Pending final resolution of a Claim except as 
otherwise agreed in writing or as provided in Subparagraph 9.7.1 and Article 14, the Contractor
shall proceed diligently with performance of the Contract and the Owner shall continue to make
payments in accordance with the Contract Documents.

4.3.4 Claims for Concealed or Unknown Conditions. If conditions are encountered at the site
which are (1) subsurface or otherwise concealed physical conditions which differ materially from
those indicated in the Contract Documents or (2) unknown physical conditions of an unusual
nature, which differ materially from those ordinarily found to exist and generally recognized as
inherent in construction activities of the character provided for in the Contract Documents, then
notice by the observing party shall be given to the other party promptly before conditions are 
disturbed and in no event later than 21 days after first observance of the conditions. The Architect
will promptly investigate such conditions and, if they differ materially and cause an increase or
decrease in the Contractor’s cost of, or time required for, performance of any part of the Work,
will recommend an equitable adjustment in the Contract Sum or Contract Time, or both. If the
Architect determines that the conditions at the site are not materially different from those 
indicated in the Contract Documents and that no change in the terms of the Contract is justified,
the Architect shall so notify the Owner and Contractor in writing, stating the reasons. Claims by
either party in opposition to such determination must be made within 21 days after the Architect
has given notice of the decision. If the conditions encountered are materially different, the
Contract Sum and Contract Time shall be equitably adjusted, but if the Owner and Contractor
cannot agree on an adjustment in the Contract Sum or Contract Time, the adjustment shall be
referred to the Architect for initial determination, subject to further proceedings pursuant to
Paragraph 4.4.
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4.3.5 Claims for Additional Cost. If the Contractor wishes to make Claim for an increase in the
Contract Sum, written notice as provided herein shall be given before proceeding to execute the
Work. Prior notice is not required for Claims relating to an emergency endangering life or 
property arising under Paragraph 10.6.

4.3.6 If the Contractor believes additional cost is involved for reasons including but not limited
to (1) a written interpretation from the Architect, (2) an order by the Owner to stop the Work
where the Contractor was not at fault, (3) a written order for a minor change in the Work issued
by the Architect, (4) failure of payment by the Owner, (5) termination of the Contract by the
Owner, (6) Owner’s suspension or (7) other reasonable grounds, Claim shall be filed in 
accordance with this Paragraph 4.3.

4.3.7 CLAIMS FOR ADDITIONAL TIME 
4.3.7.1 If the Contractor wishes to make Claim for an increase in the Contract Time, written
notice as provided herein shall be given. The Contractor’s Claim shall include an estimate of cost
and of probable effect of delay on progress of the Work. In the case of a continuing delay only one
Claim is necessary.

4.3.7.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim
shall be documented by data substantiating that weather conditions were abnormal for the 
period of time, could not have been reasonably anticipated and had an adverse effect on the
scheduled construction.

4.3.8 Injury or Damage to Person or Property. If either party to the Contract suffers injury or
damage to person or property because of an act or omission of the other party, or of others for
whose acts such party is legally responsible, written notice of such injury or damage, whether or
not insured, shall be given to the other party within a reasonable time not exceeding 21 days after
discovery. The notice shall provide sufficient detail to enable the other party to investigate the
matter.

4.3.9 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if
quantities originally contemplated are materially changed in a proposed Change Order or
Construction Change Directive so that application of such unit prices to quantities of Work 
proposed will cause substantial inequity to the Owner or Contractor, the applicable unit prices
shall be equitably adjusted.

4.3.10 Claims for Consequential Damages. The Contractor and Owner waive Claims against
each other for consequential damages arising out of or relating to this Contract. This mutual
waiver includes:

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit,
financing, business and reputation, and for loss of management or employee 
productivity or of the services of such persons; and 

.2 damages incurred by the Contractor for principal office expenses including the 
compensation of personnel stationed there, for losses of financing, business and repu-
tation, and for loss of profit except anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either
party’s termination in accordance with Article 14. Nothing contained in this Subparagraph 4.3.10
shall be deemed to preclude an award of liquidated direct damages, when applicable, in 
accordance with the requirements of the Contract Documents.

4.4 RESOLUTION OF CLAIMS AND DISPUTES
4.4.1 Decision of Architect. Claims, including those alleging an error or omission by the
Architect but excluding those arising under Paragraphs 10.3 through 10.5, shall be referred 
initially to the Architect for decision. An initial decision by the Architect shall be required as a
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condition precedent to mediation, arbitration or litigation of all Claims between the Contractor
and Owner arising prior to the date final payment is due, unless 30 days have passed after the
Claim has been referred to the Architect with no decision having been rendered by the Architect.
The Architect will not decide disputes between the Contractor and persons or entities other than
the Owner.

4.4.2 The Architect will review Claims and within ten days of the receipt of the Claim take one
or more of the following actions: (1) request additional supporting data from the claimant or a
response with supporting data from the other party, (2) reject the Claim in whole or in part, (3)
approve the Claim, (4) suggest a compromise, or (5) advise the parties that the Architect is unable
to resolve the Claim if the Architect lacks sufficient information to evaluate the merits of the
Claim or if the Architect concludes that, in the Architect’s sole discretion, it would be 
inappropriate for the Architect to resolve the Claim.

4.4.3 In evaluating Claims, the Architect may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may
assist the Architect in rendering a decision. The Architect may request the Owner to authorize
retention of such persons at the Owner’s expense.

4.4.4 If the Architect requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of such request, and shall
either provide a response on the requested supporting data, advise the Architect when the
response or supporting data will be furnished or advise the Architect that no supporting data will
be furnished. Upon receipt of the response or supporting data, if any, the Architect will either
reject or approve the Claim in whole or in part.

4.4.5 The Architect will approve or reject Claims by written decision, which shall state the rea-
sons therefor and which shall notify the parties of any change in the Contract Sum or Contract
Time or both. The approval or rejection of a Claim by the Architect shall be final and binding on
the parties but subject to mediation and arbitration.

4.4.6 When a written decision of the Architect states that (1) the decision is final but subject to
mediation and arbitration and (2) a demand for arbitration of a Claim covered by such decision
must be made within 30 days after the date on which the party making the demand receives the
final written decision, then failure to demand arbitration within said 30 days’ period shall result
in the Architect’s decision becoming final and binding upon the Owner and Contractor. If the
Architect renders a decision after arbitration proceedings have been initiated, such decision may
be entered as evidence, but shall not supersede arbitration proceedings unless the decision is
acceptable to all parties concerned.

4.4.7 Upon receipt of a Claim against the Contractor or at any time thereafter, the Architect or
the Owner may, but is not obligated to, notify the surety, if any, of the nature and amount of the
Claim. If the Claim relates to a possibility of a Contractor’s default, the Architect or the Owner
may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the
controversy.

4.4.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim
may proceed in accordance with applicable law to comply with the lien notice or filing deadlines
prior to resolution of the Claim by the Architect, by mediation or by arbitration.

4.5 MEDIATION
4.5.1 Any Claim arising out of or related to the Contract, except Claims relating to aesthetic
effect and except those waived as provided for in Subparagraphs 4.3.10, 9.10.4 and 9.10.5 shall, after
initial decision by the Architect or 30 days after submission of the Claim to the Architect, be 
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subject to mediation as a condition precedent to arbitration or the institution of legal or equitable 
proceedings by either party.

4.5.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties
mutually agree otherwise, shall be in accordance with the Construction Industry Mediation Rules
of the American Arbitration Association currently in effect. Request for mediation shall be filed
in writing with the other party to the Contract and with the American Arbitration Association.
The request may be made concurrently with the filing of a demand for arbitration but, in such
event, mediation shall proceed in advance of arbitration or legal or equitable proceedings, which
shall be stayed pending mediation for a period of 60 days from the date of filing, unless stayed for
a longer period by agreement of the parties or court order.

4.5.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall
be held in the place where the Project is located, unless another location is mutually agreed upon.
Agreements reached in mediation shall be enforceable as settlement agreements in any court 
having jurisdiction thereof.

4.6 ARBITRATION
4.6.1 Any Claim arising out of or related to the Contract, except Claims relating to aesthetic
effect and except those waived as provided for in Subparagraphs 4.3.10, 9.10.4 and 9.10.5, shall, after
decision by the Architect or 30 days after submission of the Claim to the Architect, be subject to
arbitration. Prior to arbitration, the parties shall endeavor to resolve disputes by mediation in
accordance with the provisions of Paragraph 4.5.

4.6.2 Claims not resolved by mediation shall be decided by arbitration which, unless the parties
mutually agree otherwise, shall be in accordance with the Construction Industry Arbitration
Rules of the American Arbitration Association currently in effect. The demand for arbitration
shall be filed in writing with the other party to the Contract and with the American Arbitration
Association, and a copy shall be filed with the Architect.

4.6.3 A demand for arbitration shall be made within the time limits specified in Subparagraphs
4.4.6 and 4.6.1 as applicable, and in other cases within a reasonable time after the Claim has arisen,
and in no event shall it be made after the date when institution of legal or equitable proceedings
based on such Claim would be barred by the applicable statute of limitations as determined 
pursuant to Paragraph 13.7.

4.6.4 Limitation on Consolidation or Joinder. No arbitration arising out of or relating to the
Contract shall include, by consolidation or joinder or in any other manner, the Architect, the
Architect’s employees or consultants, except by written consent containing specific reference to
the Agreement and signed by the Architect, Owner, Contractor and any other person or entity
sought to be joined. No arbitration shall include, by consolidation or joinder or in any other 
manner, parties other than the Owner, Contractor, a separate contractor as described in Article 6
and other persons substantially involved in a common question of fact or law whose presence is
required if complete relief is to be accorded in arbitration. No person or entity other than the
Owner, Contractor or a separate contractor as described in Article 6 shall be included as an 
original third party or additional third party to an arbitration whose interest or responsibility is
insubstantial. Consent to arbitration involving an additional person or entity shall not constitute
consent to arbitration of a Claim not described therein or with a person or entity not named or
described therein. The foregoing agreement to arbitrate and other agreements to arbitrate with an
additional person or entity duly consented to by parties to the Agreement shall be specifically
enforceable under applicable law in any court having jurisdiction thereof.

WARNING: Unlicensed photocopying violates U.S. copyright laws and will subject the violator to legal prosecution.

© 1 9 9 7 A I A ®
AIA DOCUMENT A201-1997
GENERAL CONDITIONS 
OF THE CONTRACT FOR 
CONSTRUCTION

The American Institute 
of Architects 
1735 New York Avenue, N.W.
Washington, D.C. 20006-529223



The American Institute of Architects is pleased to provide this sample copy of an AIA Contract Document for educational purposes. Created with the 
consensus of contractors, attorneys, architects and engineers, the AIA Contract Documents represent over 110 years of legal precedent.

Reproduced with permission of The American Institute of Architects, 1735 New York Avenue NW, Washington D.C. 20006. For more information or to
purchase AIA Contract Documents, visit www.aia.org.

SA
M

PL
E

4.6.5 Claims and Timely Assertion of Claims. The party filing a notice of demand for 
arbitration must assert in the demand all Claims then known to that party on which arbitration
is permitted to be demanded.

4.6.6 Judgment on Final Award. The award rendered by the arbitrator or arbitrators shall be
final, and judgment may be entered upon it in accordance with applicable law in any court 
having jurisdiction thereof.

ARTICLE 5 SUBCONTRACTORS
5.1 DEFINITIONS
5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to 
perform a portion of the Work at the site. The term “Subcontractor” is referred to throughout the
Contract Documents as if singular in number and means a Subcontractor or an authorized 
representative of the Subcontractor. The term “Subcontractor” does not include a separate 
contractor or subcontractors of a separate contractor.

5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a
Subcontractor to perform a portion of the Work at the site. The term “Sub-subcontractor” is
referred to throughout the Contract Documents as if singular in number and means a 
Sub-subcontractor or an authorized representative of the Sub-subcontractor.

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK
5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the
Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the
Owner through the Architect the names of persons or entities (including those who are to furnish
materials or equipment fabricated to a special design) proposed for each principal portion of the
Work. The Architect will promptly reply to the Contractor in writing stating whether or not the
Owner or the Architect, after due investigation, has reasonable objection to any such proposed
person or entity. Failure of the Owner or Architect to reply promptly shall constitute notice of no
reasonable objection.

5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner
or Architect has made reasonable and timely objection. The Contractor shall not be required to
contract with anyone to whom the Contractor has made reasonable objection.

5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the
Contractor, the Contractor shall propose another to whom the Owner or Architect has no 
reasonable objection. If the proposed but rejected Subcontractor was reasonably capable of
performing the Work, the Contract Sum and Contract Time shall be increased or decreased by the
difference, if any, occasioned by such change, and an appropriate Change Order shall be issued
before commencement of the substitute Subcontractor’s Work. However, no increase in the
Contract Sum or Contract Time shall be allowed for such change unless the Contractor has acted 
promptly and responsively in submitting names as required.

5.2.4 The Contractor shall not change a Subcontractor, person or entity previously selected if the
Owner or Architect makes reasonable objection to such substitute.

5.3 SUBCONTRACTUAL RELATIONS
5.3.1 By appropriate agreement, written where legally required for validity, the Contractor shall
require each Subcontractor, to the extent of the Work to be performed by the Subcontractor, to be
bound to the Contractor by terms of the Contract Documents, and to assume toward the
Contractor all the obligations and responsibilities, including the responsibility for safety of the
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Subcontractor’s Work, which the Contractor, by these Documents, assumes toward the Owner and
Architect. Each subcontract agreement shall preserve and protect the rights of the Owner and
Architect under the Contract Documents with respect to the Work to be performed by the
Subcontractor so that subcontracting thereof will not prejudice such rights, and shall allow to the
Subcontractor, unless specifically provided otherwise in the subcontract agreement, the benefit of
all rights, remedies and redress against the Contractor that the Contractor, by the Contract
Documents, has against the Owner. Where appropriate, the Contractor shall require each
Subcontractor to enter into similar agreements with Sub-subcontractors. The Contractor shall
make available to each proposed Subcontractor, prior to the execution of the subcontract agree-
ment, copies of the Contract Documents to which the Subcontractor will be bound, and, upon
written request of the Subcontractor, identify to the Subcontractor terms and conditions of the
proposed subcontract agreement which may be at variance with the Contract Documents.
Subcontractors will similarly make copies of applicable portions of such documents available to
their respective proposed Sub-subcontractors.

5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS
5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the
Owner provided that:

.1 assignment is effective only after termination of the Contract by the Owner for cause
pursuant to Paragraph 14.2 and only for those subcontract agreements which the Owner
accepts by notifying the Subcontractor and Contractor in writing; and

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond 
relating to the Contract.

5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the
Subcontractor’s compensation shall be equitably adjusted for increases in cost resulting from the
suspension.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS 
6.1.1 The Owner reserves the right to perform construction or operations related to the Project
with the Owner’s own forces, and to award separate contracts in connection with other portions
of the Project or other construction or operations on the site under Conditions of the Contract
identical or substantially similar to these including those portions related to insurance and 
waiver of subrogation. If the Contractor claims that delay or additional cost is involved because of
such action by the Owner, the Contractor shall make such Claim as provided in Paragraph 4.3.

6.1.2 When separate contracts are awarded for different portions of the Project or other 
construction or operations on the site, the term “Contractor” in the Contract Documents in each
case shall mean the Contractor who executes each separate Owner-Contractor Agreement.

6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and
of each separate contractor with the Work of the Contractor, who shall cooperate with them. The
Contractor shall participate with other separate contractors and the Owner in reviewing their
construction schedules when directed to do so. The Contractor shall make any revisions to the
construction schedule deemed necessary after a joint review and mutual agreement. The 
construction schedules shall then constitute the schedules to be used by the Contractor, separate
contractors and the Owner until subsequently revised.

6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs 
construction or operations related to the Project with the Owner’s own forces, the Owner shall be
deemed to be subject to the same obligations and to have the same rights which apply to the
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Contractor under the Conditions of the Contract, including, without excluding others, those 
stated in Article 3, this Article 6 and Articles 10, 11 and 12.

6.2 MUTUAL RESPONSIBILITY
6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity
for introduction and storage of their materials and equipment and performance of their 
activities, and shall connect and coordinate the Contractor’s construction and operations with
theirs as required by the Contract Documents.

6.2.2 If part of the Contractor’s Work depends for proper execution or results upon 
construction or operations by the Owner or a separate contractor, the Contractor shall, prior to
proceeding with that portion of the Work, promptly report to the Architect apparent 
discrepancies or defects in such other construction that would render it unsuitable for such 
proper execution and results. Failure of the Contractor so to report shall constitute an 
acknowledgment that the Owner’s or separate contractor’s completed or partially completed 
construction is fit and proper to receive the Contractor’s Work, except as to defects not then 
reasonably discoverable.

6.2.3 The Owner shall be reimbursed by the Contractor for costs incurred by the Owner which
are payable to a separate contractor because of delays, improperly timed activities or defective
construction of the Contractor. The Owner shall be responsible to the Contractor for costs
incurred by the Contractor because of delays, improperly timed activities, damage to the Work or
defective construction of a separate contractor.

6.2.4 The Contractor shall promptly remedy damage wrongfully caused by the Contractor to
completed or partially completed construction or to property of the Owner or separate 
contractors as provided in Subparagraph 10.2.5.

6.2.5 The Owner and each separate contractor shall have the same responsibilities for cutting
and patching as are described for the Contractor in Subparagraph 3.14.

6.3 OWNER’S RIGHT TO CLEAN UP
6.3.1 If a dispute arises among the Contractor, separate contractors and the Owner as to the
responsibility under their respective contracts for maintaining the premises and surrounding area
free from waste materials and rubbish, the Owner may clean up and the Architect will allocate the
cost among those responsible.

ARTICLE 7 CHANGES IN THE WORK 
7.1 GENERAL
7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without
invalidating the Contract, by Change Order, Construction Change Directive or order for a minor
change in the Work, subject to the limitations stated in this Article 7 and elsewhere in the Contract
Documents.

7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor and
Architect; a Construction Change Directive requires agreement by the Owner and Architect and
may or may not be agreed to by the Contractor; an order for a minor change in the Work may be
issued by the Architect alone.

7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract
Documents, and the Contractor shall proceed promptly, unless otherwise provided in the Change
Order, Construction Change Directive or order for a minor change in the Work.
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7.2 CHANGE ORDERS 
7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the
Owner, Contractor and Architect, stating their agreement upon all of the following:

.1 change in the Work;

.2 the amount of the adjustment, if any, in the Contract Sum; and

.3 the extent of the adjustment, if any, in the Contract Time.

7.2.2 Methods used in determining adjustments to the Contract Sum may include those listed
in Subparagraph 7.3.3.

7.3 CONSTRUCTION CHANGE DIRECTIVES
7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed
by the Owner and Architect, directing a change in the Work prior to agreement on adjustment, if
any, in the Contract Sum or Contract Time, or both. The Owner may by Construction Change
Directive, without invalidating the Contract, order changes in the Work within the general scope
of the Contract consisting of additions, deletions or other revisions, the Contract Sum and
Contract Time being adjusted accordingly.

7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the
terms of a Change Order.

7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the
adjustment shall be based on one of the following methods:

.1 mutual acceptance of a lump sum properly itemized and supported by sufficient 
substantiating data to permit evaluation;

.2 unit prices stated in the Contract Documents or subsequently agreed upon;

.3 cost to be determined in a manner agreed upon by the parties and a mutually 
acceptable fixed or percentage fee; or

.4 as provided in Subparagraph 7.3.6.

7.3.4 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed
with the change in the Work involved and advise the Architect of the Contractor’s agreement or
disagreement with the method, if any, provided in the Construction Change Directive for 
determining the proposed adjustment in the Contract Sum or Contract Time.

7.3.5 A Construction Change Directive signed by the Contractor indicates the agreement of the
Contractor therewith, including adjustment in Contract Sum and Contract Time or the method
for determining them. Such agreement shall be effective immediately and shall be recorded as a
Change Order.

7.3.6 If the Contractor does not respond promptly or disagrees with the method for adjustment
in the Contract Sum, the method and the adjustment shall be determined by the Architect on the
basis of reasonable expenditures and savings of those performing the Work attributable to the
change, including, in case of an increase in the Contract Sum, a reasonable allowance for overhead
and profit. In such case, and also under Clause 7.3.3.3, the Contractor shall keep and present, in
such form as the Architect may prescribe, an itemized accounting together with appropriate 
supporting data. Unless otherwise provided in the Contract Documents, costs for the purposes of
this Subparagraph 7.3.6 shall be limited to the following:

.1 costs of labor, including social security, old age and unemployment insurance, fringe
benefits required by agreement or custom, and workers’ compensation insurance;

.2 costs of materials, supplies and equipment, including cost of transportation, whether
incorporated or consumed;

.3 rental costs of machinery and equipment, exclusive of hand tools, whether rented from
the Contractor or others;
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.4 costs of premiums for all bonds and insurance, permit fees, and sales, use or similar
taxes related to the Work; and

.5 additional costs of supervision and field office personnel directly attributable to the
change.

7.3.7. The amount of credit to be allowed by the Contractor to the Owner for a deletion or
change which results in a net decrease in the Contract Sum shall be actual net cost as confirmed
by the Architect. When both additions and credits covering related Work or substitutions are
involved in a change, the allowance for overhead and profit shall be figured on the basis of net
increase, if any, with respect to that change.

7.3.8 Pending final determination of the total cost of a Construction Change Directive to the
Owner, amounts not in dispute for such changes in the Work shall be included in Applications for
Payment accompanied by a Change Order indicating the parties’ agreement with part or all of
such costs. For any portion of such cost that remains in dispute, the Architect will make an 
interim determination for purposes of monthly certification for payment for those costs. That
determination of cost shall adjust the Contract Sum on the same basis as a Change Order, subject
to the right of either party to disagree and assert a claim in accordance with Article 4.

7.3.9 When the Owner and Contractor agree with the determination made by the Architect 
concerning the adjustments in the Contract Sum and Contract Time, or otherwise reach 
agreement upon the adjustments, such agreement shall be effective immediately and shall be
recorded by preparation and execution of an appropriate Change Order.

7.4 MINOR CHANGES IN THE WORK
7.4.1 The Architect will have authority to order minor changes in the Work not involving adjust-
ment in the Contract Sum or extension of the Contract Time and not inconsistent with the intent
of the Contract Documents. Such changes shall be effected by written order and shall be binding
on the Owner and Contractor. The Contractor shall carry out such written orders promptly.

ARTICLE 8 TIME
8.1 DEFINITIONS 
8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized
adjustments, allotted in the Contract Documents for Substantial Completion of the Work.

8.1.2 The date of commencement of the Work is the date established in the Agreement.

8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance
with Paragraph 9.8.

8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless 
otherwise specifically defined.

8.2 PROGRESS AND COMPLETION
8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By 
executing the Agreement the Contractor confirms that the Contract Time is a reasonable period
for performing the Work.

8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in
writing, prematurely commence operations on the site or elsewhere prior to the effective date of
insurance required by Article 11 to be furnished by the Contractor and Owner. The date of
commencement of the Work shall not be changed by the effective date of such insurance. Unless
the date of commencement is established by the Contract Documents or a notice to proceed given
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by the Owner, the Contractor shall notify the Owner in writing not less than five days or other
agreed period before commencing the Work to permit the timely filing of morgages, mechanic’s
liens and other security interests.

8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve
Substantial Completion within the Contract Time.

8.3 DELAYS AND EXTENSIONS OF TIME
8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by
an act or neglect of the Owner or Architect, or of an employee of either, or of a separate contractor
employed by the Owner, or by changes ordered in the Work, or by labor disputes, fire, unusual
delay in deliveries, unavoidable casualties or other causes beyond the Contractor’s control, or by
delay authorized by the Owner pending mediation and arbitration, or by other causes which the
Architect determines may justify delay, then the Contract Time shall be extended by Change Order
for such reasonable time as the Architect may determine.

8.3.2 Claims relating to time shall be made in accordance with applicable provisions of
Paragraph 4.3.

8.3.3 This Paragraph 8.3 does not preclude recovery of damages for delay by either party under
other provisions of the Contract Documents.

ARTICLE 9 PAYMENTS AND COMPLETION 
9.1 CONTRACT SUM
9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the
total amount payable by the Owner to the Contractor for performance of the Work under the
Contract Documents.

9.2 SCHEDULE OF VALUES
9.2.1 Before the first Application for Payment, the Contractor shall submit to the Architect a
schedule of values allocated to various portions of the Work, prepared in such form and 
supported by such data to substantiate its accuracy as the Architect may require. This schedule,
unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s
Applications for Payment.

9.3 APPLICATIONS FOR PAYMENT
9.3.1 At least ten days before the date established for each progress payment, the Contractor
shall submit to the Architect an itemized Application for Payment for operations completed in
accordance with the schedule of values. Such application shall be notarized, if required, and 
supported by such data substantiating the Contractor’s right to payment as the Owner or 
Architect may require, such as copies of requisitions from Subcontractors and material suppliers,
and reflecting retainage if provided for in the Contract Documents.

9.3.1.1 As provided in Subparagraph 7.3.8, such applications may include requests for payment on
account of changes in the Work which have been properly authorized by Construction Change
Directives, or by interim determinations of the Architect, but not yet included in Change Orders.

9.3.1.2 Such applications may not include requests for payment for portions of the Work for
which the Contractor does not intend to pay to a Subcontractor or material supplier, unless such
Work has been performed by others whom the Contractor intends to pay.
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9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on
account of materials and equipment delivered and suitably stored at the site for subsequent 
incorporation in the Work. If approved in advance by the Owner, payment may similarly be made
for materials and equipment suitably stored off the site at a location agreed upon in writing.
Payment for materials and equipment stored on or off the site shall be conditioned upon com-
pliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title
to such materials and equipment or otherwise protect the Owner’s interest, and shall include the
costs of applicable insurance, storage and transportation to the site for such materials and 
equipment stored off the site.

9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will
pass to the Owner no later than the time of payment. The Contractor further warrants that upon
submittal of an Application for Payment all Work for which Certificates for Payment have been
previously issued and payments received from the Owner shall, to the best of the Contractor’s
knowledge, information and belief, be free and clear of liens, claims, security interests or encum-
brances in favor of the Contractor, Subcontractors, material suppliers, or other persons or entities
making a claim by reason of having provided labor, materials and equipment relating to the Work.

9.4 CERTIFICATES FOR PAYMENT
9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for
Payment, either issue to the Owner a Certificate for Payment, with a copy to the Contractor, for
such amount as the Architect determines is properly due, or notify the Contractor and Owner in
writing of the Architect’s reasons for withholding certification in whole or in part as provided in
Subparagraph 9.5.1.

9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect
to the Owner, based on the Architect’s evaluation of the Work and the data comprising the
Application for Payment, that the Work has progressed to the point indicated and that, to the best
of the Architect’s knowledge, information and belief, the quality of the Work is in accordance with
the Contract Documents. The foregoing representations are subject to an evaluation of the Work
for conformance with the Contract Documents upon Substantial Completion, to results of
subsequent tests and inspections, to correction of minor deviations from the Contract Documents
prior to completion and to specific qualifications expressed by the Architect. The issuance of a
Certificate for Payment will further constitute a representation that the Contractor is entitled to
payment in the amount certified. However, the issuance of a Certificate for Payment will not be
a representation that the Architect has (1) made exhaustive or continuous on-site inspections to
check the quality or quantity of the Work, (2) reviewed construction means, methods, techniques,
sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors and
material suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment, or (4) made examination to ascertain how or for what purpose the Contractor has used
money previously paid on account of the Contract Sum.

9.5 DECISIONS TO WITHHOLD CERTIFICATION
9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent
reasonably necessary to protect the Owner, if in the Architect’s opinion the representations to the
Owner required by Subparagraph 9.4.2 cannot be made. If the Architect is unable to certify 
payment in the amount of the Application, the Architect will notify the Contractor and Owner as
provided in Subparagraph 9.4.1. If the Contractor and Architect cannot agree on a revised amount,
the Architect will promptly issue a Certificate for Payment for the amount for which the Architect
is able to make such representations to the Owner. The Architect may also withhold a Certificate
for Payment or, because of subsequently discovered evidence, may nullify the whole or a part of a
Certificate for Payment previously issued, to such extent as may be necessary in the Architect’s
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opinion to protect the Owner from loss for which the Contractor is responsible, including loss
resulting from acts and omissions described in Subparagraph 3.3.2, because of:

.1 defective Work not remedied;

.2 third party claims filed or reasonable evidence indicating probable filing of such claims
unless security acceptable to the Owner is provided by the Contractor;

.3 failure of the Contractor to make payments properly to Subcontractors or for labor,
materials or equipment;

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the
Contract Sum;

.5 damage to the Owner or another contractor;

.6 reasonable evidence that the Work will not be completed within the Contract Time, and
that the unpaid balance would not be adequate to cover actual or liquidated damages
for the anticipated delay; or

.7 persistent failure to carry out the Work in accordance with the Contract Documents.

9.5.2 When the above reasons for withholding certification are removed, certification will be
made for amounts previously withheld.

9.6 PROGRESS PAYMENTS
9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in
the manner and within the time provided in the Contract Documents, and shall so notify the
Architect.

9.6.2 The Contractor shall promptly pay each Subcontractor, upon receipt of payment from the
Owner, out of the amount paid to the Contractor on account of such Subcontractor’s
portion of the Work, the amount to which said Subcontractor is entitled, reflecting percentages
actually retained from payments to the Contractor on account of such Subcontractor’s portion of
the Work. The Contractor shall, by appropriate agreement with each Subcontractor, require each
Subcontractor to make payments to Sub-subcontractors in a similar manner.

9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information 
regarding percentages of completion or amounts applied for by the Contractor and action taken
thereon by the Architect and Owner on account of portions of the Work done by such
Subcontractor.

9.6.4 Neither the Owner nor Architect shall have an obligation to pay or to see to the payment
of money to a Subcontractor except as may otherwise be required by law.

9.6.5 Payment to material suppliers shall be treated in a manner similar to that provided in
Subparagraphs 9.6.2, 9.6.3 and 9.6.4.

9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the
Project by the Owner shall not constitute acceptance of Work not in accordance with the Contract
Documents.

9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of
the Contract Sum, payments received by the Contractor for Work properly performed by
Subcontractors and suppliers shall be held by the Contractor for those Subcontractors or 
suppliers who performed Work or furnished materials, or both, under contract with the
Contractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Contractor,
shall create any fiduciary liability or tort liability on the part of the Contractor for breach of trust
or shall entitle any person or entity to an award of punitive damages against the Contractor for
breach of the requirements of this provision.
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9.7 FAILURE OF PAYMENT
9.7.1 If the Architect does not issue a Certificate for Payment, through no fault of the
Contractor, within seven days after receipt of the Contractor’s Application for Payment, or if the
Owner does not pay the Contractor within seven days after the date established in the Contract
Documents the amount certified by the Architect or awarded by arbitration, then the Contractor
may, upon seven additional days’ written notice to the Owner and Architect, stop the Work until
payment of the amount owing has been received. The Contract Time shall be extended appropri-
ately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs
of shut-down, delay and start-up, plus interest as provided for in the Contract Documents.

9.8 SUBSTANTIAL COMPLETION
9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or 
designated portion thereof is sufficiently complete in accordance with the Contract Documents
so that the Owner can occupy or utilize the Work for its intended use.

9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner
agrees to accept separately, is substantially complete, the Contractor shall prepare and submit to
the Architect a comprehensive list of items to be completed or corrected prior to final payment.
Failure to include an item on such list does not alter the responsibility of the Contractor to 
complete all Work in accordance with the Contract Documents.

9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine
whether the Work or designated portion thereof is substantially complete. If the Architect’s
inspection discloses any item, whether or not included on the Contractor’s list, which is not 
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy
or utilize the Work or designated portion thereof for its intended use, the Contractor shall, before
issuance of the Certificate of Substantial Completion, complete or correct such item upon 
notification by the Architect. In such case, the Contractor shall then submit a request for another
inspection by the Architect to determine Substantial Completion.

9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will
prepare a Certificate of Substantial Completion which shall establish the date of Substantial
Completion, shall establish responsibilities of the Owner and Contractor for security,
maintenance, heat, utilities, damage to the Work and insurance, and shall fix the time within
which the Contractor shall finish all items on the list accompanying the Certificate. Warranties
required by the Contract Documents shall commence on the date of Substantial Completion of
the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial
Completion.

9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and
Contractor for their written acceptance of responsibilities assigned to them in such Certificate.
Upon such acceptance and consent of surety, if any, the Owner shall make payment of retainage
applying to such Work or designated portion thereof. Such payment shall be adjusted for Work
that is incomplete or not in accordance with the requirements of the Contract Documents.

9.9 PARTIAL OCCUPANCY OR USE
9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work
at any stage when such portion is designated by separate agreement with the Contractor,
provided such occupancy or use is consented to by the insurer as required under Clause 11.4.1.5 and
authorized by public authorities having jurisdiction over the Work. Such partial occupancy or use
may commence whether or not the portion is substantially complete, provided the Owner and
Contractor have accepted in writing the responsibilities assigned to each of them for payments,
retainage, if any, security, maintenance, heat, utilities, damage to the Work and insurance, and
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have agreed in writing concerning the period for correction of the Work and commencement of
warranties required by the Contract Documents. When the Contractor considers a portion 
substantially complete, the Contractor shall prepare and submit a list to the Architect as 
provided under Subparagraph 9.8.2. Consent of the Contractor to partial occupancy or use shall
not be unreasonably withheld. The stage of the progress of the Work shall be determined by 
written agreement between the Owner and Contractor or, if no agreement is reached, by decision
of the Architect.

9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architect
shall jointly inspect the area to be occupied or portion of the Work to be used in order to 
determine and record the condition of the Work.

9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the
Work shall not constitute acceptance of Work not complying with the requirements of the
Contract Documents.

9.10 FINAL COMPLETION AND FINAL PAYMENT 
9.10.1 Upon receipt of written notice that the Work is ready for final inspection and acceptance
and upon receipt of a final Application for Payment, the Architect will promptly make such
inspection and, when the Architect finds the Work acceptable under the Contract Documents and
the Contract fully performed, the Architect will promptly issue a final Certificate for Payment
stating that to the best of the Architect’s knowledge, information and belief, and on the basis of
the Architect’s on-site visits and inspections, the Work has been completed in accordance with
terms and conditions of the Contract Documents and that the entire balance found to be due the
Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate
for Payment will constitute a further representation that conditions listed in Subparagraph 9.10.2
as precedent to the Contractor’s being entitled to final payment have been fulfilled.

9.10.2 Neither final payment nor any remaining retained percentage shall become due until the
Contractor submits to the Architect (1) an affidavit that payrolls, bills for materials and 
equipment, and other indebtedness connected with the Work for which the Owner or the Owner’s
property might be responsible or encumbered (less amounts withheld by Owner) have been paid
or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract 
Documents to remain in force after final payment is currently in effect and will not be canceled
or allowed to expire until at least 30 days’ prior written notice has been given to the Owner, (3) a
written statement that the Contractor knows of no substantial reason that the insurance will not
be renewable to cover the period required by the Contract Documents, (4) consent of surety, if any,
to final payment and (5), if required by the Owner, other data establishing payment or 
satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security interests
or encumbrances arising out of the Contract, to the extent and in such form as may be 
designated by the Owner. If a Subcontractor refuses to furnish a release or waiver required by the
Owner, the Contractor may furnish a bond satisfactory to the Owner to indemnify the Owner
against such lien. If such lien remains unsatisfied after payments are made, the Contractor shall
refund to the Owner all money that the Owner may be compelled to pay in discharging such lien,
including all costs and reasonable attorneys’ fees.

9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed
through no fault of the Contractor or by issuance of Change Orders affecting final completion,
and the Architect so confirms, the Owner shall, upon application by the Contractor and certifi-
cation by the Architect, and without terminating the Contract, make payment of the balance due
for that portion of the Work fully completed and accepted. If the remaining balance for Work not
fully completed or corrected is less than retainage stipulated in the Contract Documents, and if
bonds have been furnished, the written consent of surety to payment of the balance due for that
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portion of the Work fully completed and accepted shall be submitted by the Contractor to the
Architect prior to certification of such payment. Such payment shall be made under terms and
conditions governing final payment, except that it shall not constitute a waiver of claims.

9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except
those arising from:

.1 liens, Claims, security interests or encumbrances arising out of the Contract and 
unsettled;

.2 failure of the Work to comply with the requirements of the Contract Documents; or

.3 terms of special warranties required by the Contract Documents.

9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall
constitute a waiver of claims by that payee except those previously made in writing and identified
by that payee as unsettled at the time of final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY
10.1 SAFETY PRECAUTIONS AND PROGRAMS
10.1.1 The Contractor shall be responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the performance of the Contract.

10.2 SAFETY OF PERSONS AND PROPERTY
10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide 
reasonable protection to prevent damage, injury or loss to:

.1 employees on the Work and other persons who may be affected thereby;

.2 the Work and materials and equipment to be incorporated therein, whether in storage
on or off the site, under care, custody or control of the Contractor or the Contractor’s
Subcontractors or Sub-subcontractors; and

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks,
pavements, roadways, structures and utilities not designated for removal, relocation or
replacement in the course of construction.

10.2.2 The Contractor shall give notices and comply with applicable laws, ordinances, rules,
regulations and lawful orders of public authorities bearing on safety of persons or property or
their protection from damage, injury or loss.

10.2.3 The Contractor shall erect and maintain, as required by existing conditions and 
performance of the Contract, reasonable safeguards for safety and protection, including posting
danger signs and other warnings against hazards, promulgating safety regulations and notifying
owners and users of adjacent sites and utilities.

10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual
methods are necessary for execution of the Work, the Contractor shall exercise utmost care and
carry on such activities under supervision of properly qualified personnel.

10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss
insured under property insurance required by the Contract Documents) to property referred to in
Clauses 10.2.1.2 and 10.2.1.3 caused in whole or in part by the Contractor, a Subcontractor, a 
Sub-subcontractor, or anyone directly or indirectly employed by any of them, or by anyone for
whose acts they may be liable and for which the Contractor is responsible under Clauses 10.2.1.2
and 10.2.1.3, except damage or loss attributable to acts or omissions of the Owner or Architect or
anyone directly or indirectly employed by either of them, or by anyone for whose acts either of
them may be liable, and not attributable to the fault or negligence of the Contractor. The 
foregoing obligations of the Contractor are in addition to the Contractor’s obligations under
Paragraph 3.18.
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10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at
the site whose duty shall be the prevention of accidents. This person shall be the Contractor’s
superintendent unless otherwise designated by the Contractor in writing to the Owner and
Architect.

10.2.7 The Contractor shall not load or permit any part of the construction or site to be loaded
so as to endanger its safety.

10.3 HAZARDOUS MATERIALS
10.3.1 If reasonable precautions will be inadequate to prevent foreseeable bodily injury or death
to persons resulting from a material or substance, including but not limited to asbestos or 
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall,
upon recognizing the condition, immediately stop Work in the affected area and report the 
condition to the Owner and Architect in writing.

10.3.2 The Owner shall obtain the services of a licensed laboratory to verify the presence or
absence of the material or substance reported by the Contractor and, in the event such material
or substance is found to be present, to verify that it has been rendered harmless. Unless otherwise
required by the Contract Documents, the Owner shall furnish in writing to the Contractor and
Architect the names and qualifications of persons or entities who are to perform tests verifying
the presence or absence of such material or substance or who are to perform the task of removal
or safe containment of such material or substance. The Contractor and the Architect will 
promptly reply to the Owner in writing stating whether or not either has reasonable objection to
the persons or entities proposed by the Owner. If either the Contractor or Architect has an 
objection to a person or entity proposed by the Owner, the Owner shall propose another to whom
the Contractor and the Architect have no reasonable objection. When the material or substance
has been rendered harmless, Work in the affected area shall resume upon written agreement of the
Owner and Contractor. The Contract Time shall be extended appropriately and the Contract Sum
shall be increased in the amount of the Contractor’s reasonable additional costs of shut-down,
delay and start-up, which adjustments shall be accomplished as provided in Article 7.

10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the
Contractor, Subcontractors, Architect, Architect’s consultants and agents and employees of any of
them from and against claims, damages, losses and expenses, including but not limited to attor-
neys’ fees, arising out of or resulting from performance of the Work in the affected area if in fact
the material or substance presents the risk of bodily injury or death as described in Subparagraph
10.3.1 and has not been rendered harmless, provided that such claim, damage, loss or expense is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible
property (other than the Work itself) and provided that such damage, loss or expense is not due
to the sole negligence of a party seeking indemnity.

10.4 The Owner shall not be responsible under Paragraph 10.3 for materials and substances
brought to the site by the Contractor unless such materials or substances were required by the
Contract Documents.

10.5 If, without negligence on the part of the Contractor, the Contractor is held liable for the
cost of remediation of a hazardous material or substance solely by reason of performing Work as
required by the Contract Documents, the Owner shall indemnify the Contractor for all cost and
expense thereby incurred.

10.6 EMERGENCIES
10.6.1 In an emergency affecting safety of persons or property, the Contractor shall act, at the
Contractor’s discretion, to prevent threatened damage, injury or loss. Additional compensation or
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extension of time claimed by the Contractor on account of an emergency shall be determined as
provided in Paragraph 4.3 and Article 7.

ARTICLE 11 INSURANCE AND BONDS
11.1 CONTRACTOR’S LIABILITY INSURANCE 
11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully
authorized to do business in the jurisdiction in which the Project is located such insurance as will
protect the Contractor from claims set forth below which may arise out of or result from the
Contractor’s operations under the Contract and for which the Contractor may be legally liable,
whether such operations be by the Contractor or by a Subcontractor or by anyone directly or 
indirectly employed by any of them, or by anyone for whose acts any of them may be liable:

.1 claims under workers’ compensation, disability benefit and other similar employee 
benefit acts which are applicable to the Work to be performed;

.2 claims for damages because of bodily injury, occupational sickness or disease, or death
of the Contractor’s employees;

.3 claims for damages because of bodily injury, sickness or disease, or death of any person
other than the Contractor’s employees;

.4 claims for damages insured by usual personal injury liability coverage;

.5 claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property, including loss of use resulting therefrom;

.6 claims for damages because of bodily injury, death of a person or property damage 
arising out of ownership, maintenance or use of a motor vehicle;

.7 claims for bodily injury or property damage arising out of completed operations; and

.8 claims involving contractual liability insurance applicable to the Contractor’s 
obligations under Paragraph 3.18.

11.1.2 The insurance required by Subparagraph 11.1.1 shall be written for not less than limits of
liability specified in the Contract Documents or required by law, whichever coverage is greater.
Coverages, whether written on an occurrence or claims-made basis, shall be maintained without
interruption from date of commencement of the Work until date of final payment and 
termination of any coverage required to be maintained after final payment.

11.1.3 Certificates of insurance acceptable to the Owner shall be filed with the Owner prior to
commencement of the Work. These certificates and the insurance policies required by this
Paragraph 11.1 shall contain a provision that coverages afforded under the policies will not be 
canceled or allowed to expire until at least 30 days’ prior written notice has been given to the
Owner. If any of the foregoing insurance coverages are required to remain in force after final 
payment and are reasonably available, an additional certificate evidencing continuation of such
coverage shall be submitted with the final Application for Payment as required by Subparagraph
9.10.2. Information concerning reduction of coverage on account of revised limits or claims paid
under the General Aggregate, or both, shall be furnished by the Contractor with reasonable
promptness in accordance with the Contractor’s information and belief.

11.2 OWNER’S LIABILITY INSURANCE
11.2.1 The Owner shall be responsible for purchasing and maintaining the Owner’s usual 
liability insurance.

11.3 PROJECT MANAGEMENT PROTECTIVE LIABILITY INSURANCE
11.3.1 Optionally, the Owner may require the Contractor to purchase and maintain Project
Management Protective Liability insurance from the Contractor’s usual sources as primary 
coverage for the Owner’s, Contractor’s and Architect’s vicarious liability for construction 
operations under the Contract. Unless otherwise required by the Contract Documents, the Owner
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shall reimburse the Contractor by increasing the Contract Sum to pay the cost of purchasing and
maintaining such optional insurance coverage, and the Contractor shall not be responsible for
purchasing any other liability insurance on behalf of the Owner. The minimum limits of
liability purchased with such coverage shall be equal to the aggregate of the limits required for
Contractor’s Liability Insurance under Clauses 11.1.1.2 through 11.1.1.5.

11.3.2 To the extent damages are covered by Project Management Protective Liability insurance,
the Owner, Contractor and Architect waive all rights against each other for damages, except such
rights as they may have to the proceeds of such insurance. The policy shall provide for such
waivers of subrogation by endorsement or otherwise.

11.3.3 The Owner shall not require the Contractor to include the Owner, Architect or other 
persons or entities as additional insureds on the Contractor’s Liability Insurance coverage under
Paragraph 11.1.

11.4 PROPERTY INSURANCE
11.4.1 Unless otherwise provided, the Owner shall purchase and maintain, in a company or 
companies lawfully authorized to do business in the jurisdiction in which the Project is located,
property insurance written on a builder’s risk “all-risk” or equivalent policy form in the amount
of the initial Contract Sum, plus value of subsequent Contract modifications and cost of
materials supplied or installed by others, comprising total value for the entire Project at the site
on a replacement cost basis without optional deductibles. Such property insurance shall be
maintained, unless otherwise provided in the Contract Documents or otherwise agreed in writing
by all persons and entities who are beneficiaries of such insurance, until final payment has been
made as provided in Paragraph 9.10 or until no person or entity other than the Owner has an
insurable interest in the property required by this Paragraph 11.4 to be covered, whichever is later.
This insurance shall include interests of the Owner, the Contractor, Subcontractors and 
Sub-subcontractors in the Project.

11.4.1.1 Property insurance shall be on an “all-risk” or equivalent policy form and shall include,
without limitation, insurance against the perils of fire (with extended coverage) and physical loss
or damage including, without duplication of coverage, theft, vandalism, malicious mischief,
collapse, earthquake, flood, windstorm, falsework, testing and startup, temporary buildings and
debris removal including demolition occasioned by enforcement of any applicable legal 
requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services
and expenses required as a result of such insured loss.

11.4.1.2 If the Owner does not intend to purchase such property insurance required by the 
Contract and with all of the coverages in the amount described above, the Owner shall so inform
the Contractor in writing prior to commencement of the Work. The Contractor may then effect
insurance which will protect the interests of the Contractor, Subcontractors and 
Sub-subcontractors in the Work, and by appropriate Change Order the cost thereof shall be
charged to the Owner. If the Contractor is damaged by the failure or neglect of the Owner to 
purchase or maintain insurance as described above, without so notifying the Contractor in 
writing, then the Owner shall bear all reasonable costs properly attributable thereto.

11.4.1.3 If the property insurance requires deductibles, the Owner shall pay costs not covered 
because of such deductibles.

11.4.1.4 This property insurance shall cover portions of the Work stored off the site, and also 
portions of the Work in transit.

11.4.1.5 Partial occupancy or use in accordance with Paragraph 9.9 shall not commence until the
insurance company or companies providing property insurance have consented to such partial
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occupancy or use by endorsement or otherwise. The Owner and the Contractor shall take 
reasonable steps to obtain consent of the insurance company or companies and shall, without
mutual written consent, take no action with respect to partial occupancy or use that would cause 
cancellation, lapse or reduction of insurance.

11.4.2 Boiler and Machinery Insurance. The Owner shall purchase and maintain boiler and
machinery insurance required by the Contract Documents or by law, which shall specifically cover
such insured objects during installation and until final acceptance by the Owner; this insurance
shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the
Work, and the Owner and Contractor shall be named insureds.

11.4.3 Loss of Use Insurance. The Owner, at the Owner’s option, may purchase and maintain
such insurance as will insure the Owner against loss of use of the Owner’s property due to fire or
other hazards, however caused. The Owner waives all rights of action against the Contractor for
loss of use of the Owner’s property, including consequential losses due to fire or other hazards
however caused.

11.4.4 If the Contractor requests in writing that insurance for risks other than those described
herein or other special causes of loss be included in the property insurance policy, the Owner
shall, if possible, include such insurance, and the cost thereof shall be charged to the Contractor
by appropriate Change Order.

11.4.5 If during the Project construction period the Owner insures properties, real or personal or
both, at or adjacent to the site by property insurance under policies separate from those insuring
the Project, or if after final payment property insurance is to be provided on the completed Project
through a policy or policies other than those insuring the Project during the construction period,
the Owner shall waive all rights in accordance with the terms of Subparagraph 11.4.7 for damages
caused by fire or other causes of loss covered by this separate property insurance. All separate 
policies shall provide this waiver of subrogation by endorsement or otherwise.

11.4.6 Before an exposure to loss may occur, the Owner shall file with the Contractor a copy of
each policy that includes insurance coverages required by this Paragraph 11.4. Each policy shall
contain all generally applicable conditions, definitions, exclusions and endorsements related to
this Project. Each policy shall contain a provision that the policy will not be canceled or allowed
to expire, and that its limits will not be reduced, until at least 30 days’ prior written notice has been
given to the Contractor.

11.4.7 Waivers of Subrogation. The Owner and Contractor waive all rights against (1) each other
and any of their subcontractors, sub-subcontractors, agents and employees, each of the other, and
(2) the Architect, Architect’s consultants, separate contractors described in Article 6, if any, and
any of their subcontractors, sub-subcontractors, agents and employees, for damages caused by fire
or other causes of loss to the extent covered by property insurance obtained pursuant to this
Paragraph 11.4 or other property insurance applicable to the Work, except such rights as they have
to proceeds of such insurance held by the Owner as fiduciary. The Owner or Contractor, as 
appropriate, shall require of the Architect, Architect’s consultants, separate contractors described
in Article 6, if any, and the subcontractors, sub-subcontractors, agents and employees of any of
them, by appropriate agreements, written where legally required for validity, similar waivers each
in favor of other parties enumerated herein. The policies shall provide such waivers of
subrogation by endorsement or otherwise. A waiver of subrogation shall be effective as to a 
person or entity even though that person or entity would otherwise have a duty of indemnifica-
tion, contractual or otherwise, did not pay the insurance premium directly or indirectly, and
whether or not the person or entity had an insurable interest in the property damaged.
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11.4.8 A loss insured under Owner’s property insurance shall be adjusted by the Owner as 
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may
appear, subject to requirements of any applicable mortgagee clause and of Subparagraph 11.4.10.
The Contractor shall pay Subcontractors their just shares of insurance proceeds received by the
Contractor, and by appropriate agreements, written where legally required for validity, shall
require Subcontractors to make payments to their Sub-subcontractors in similar manner.

11.4.9 If required in writing by a party in interest, the Owner as fiduciary shall, upon occurrence
of an insured loss, give bond for proper performance of the Owner’s duties. The cost of required
bonds shall be charged against proceeds received as fiduciary. The Owner shall deposit in a 
separate account proceeds so received, which the Owner shall distribute in accordance with such
agreement as the parties in interest may reach, or in accordance with an arbitration award in
which case the procedure shall be as provided in Paragraph 4.6. If after such loss no other special
agreement is made and unless the Owner terminates the Contract for convenience, replacement
of damaged property shall be performed by the Contractor after notification of a Change in the
Work in accordance with Article 7.

11.4.10 The Owner as fiduciary shall have power to adjust and settle a loss with insurers unless one
of the parties in interest shall object in writing within five days after occurrence of loss to the
Owner’s exercise of this power; if such objection is made, the dispute shall be resolved as 
provided in Paragraphs 4.5 and 4.6. The Owner as fiduciary shall, in the case of arbitration, make
settlement with insurers in accordance with directions of the arbitrators. If distribution of
insurance proceeds by arbitration is required, the arbitrators will direct such distribution.

11.5 PERFORMANCE BOND AND PAYMENT BOND 
11.5.1 The Owner shall have the right to require the Contractor to furnish bonds covering 
faithful performance of the Contract and payment of obligations arising thereunder as stipulated
in bidding requirements or specifically required in the Contract Documents on the date of
execution of the Contract.

11.5.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds
covering payment of obligations arising under the Contract, the Contractor shall promptly 
furnish a copy of the bonds or shall permit a copy to be made.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK
12.1 UNCOVERING OF WORK
12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements
specifically expressed in the Contract Documents, it must, if required in writing by the Architect,
be uncovered for the Architect’s examination and be replaced at the Contractor’s expense without
change in the Contract Time.

12.1.2 If a portion of the Work has been covered which the Architect has not specifically 
requested to examine prior to its being covered, the Architect may request to see such Work and
it shall be uncovered by the Contractor. If such Work is in accordance with the Contract
Documents, costs of uncovering and replacement shall, by appropriate Change Order, be at the
Owner’s expense. If such Work is not in accordance with the Contract Documents, correction
shall be at the Contractor’s expense unless the condition was caused by the Owner or a separate
contractor in which event the Owner shall be responsible for payment of such costs.
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12.2 CORRECTION OF WORK
12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION
12.2.1.1 The Contractor shall promptly correct Work rejected by the Architect or failing to conform
to the requirements of the Contract Documents, whether discovered before or after Substantial
Completion and whether or not fabricated, installed or completed. Costs of correcting such 
rejected Work, including additional testing and inspections and compensation for the Architect’s
services and expenses made necessary thereby, shall be at the Contractor’s expense.

12.2.2 AFTER SUBSTANTIAL COMPLETION
12.2.2.1 In addition to the Contractor’s obligations under Paragraph 3.5, if, within one year after the
date of Substantial Completion of the Work or designated portion thereof or after the date for
commencement of warranties established under Subparagraph 9.9.1, or by terms of an applicable
special warranty required by the Contract Documents, any of the Work is found to be not in
accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of written notice from the Owner to do so unless the Owner has 
previously given the Contractor a written acceptance of such condition. The Owner shall give
such notice promptly after discovery of the condition. During the one-year period for correction
of Work, if the Owner fails to notify the Contractor and give the Contractor an opportunity to
make the correction, the Owner waives the rights to require correction by the Contractor and to
make a claim for breach of warranty. If the Contractor fails to correct nonconforming Work 
within a reasonable time during that period after receipt of notice from the Owner or Architect,
the Owner may correct it in accordance with Paragraph 2.4.

12.2.2.2The one-year period for correction of Work shall be extended with respect to portions of
Work first performed after Substantial Completion by the period of time between Substantial
Completion and the actual performance of the Work.

12.2.2.3The one-year period for correction of Work shall not be extended by corrective Work 
performed by the Contractor pursuant to this Paragraph 12.2.

12.2.3 The Contractor shall remove from the site portions of the Work which are not in 
accordance with the requirements of the Contract Documents and are neither corrected by the
Contractor nor accepted by the Owner.

12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction,
whether completed or partially completed, of the Owner or separate contractors caused by the
Contractor’s correction or removal of Work which is not in accordance with the requirements of
the Contract Documents.

12.2.5 Nothing contained in this Paragraph 12.2 shall be construed to establish a period of
limitation with respect to other obligations which the Contractor might have under the Contract
Documents. Establishment of the one-year period for correction of Work as described in 
Subparagraph 12.2.2 relates only to the specific obligation of the Contractor to correct the Work,
and has no relationship to the time within which the obligation to comply with the Contract
Documents may be sought to be enforced, nor to the time within which proceedings may be 
commenced to establish the Contractor’s liability with respect to the Contractor’s obligations
other than specifically to correct the Work.

12.3 ACCEPTANCE OF NONCONFORMING WORK
12.3.1 If the Owner prefers to accept Work which is not in accordance with the requirements of
the Contract Documents, the Owner may do so instead of requiring its removal and correction,
in which case the Contract Sum will be reduced as appropriate and equitable. Such adjustment
shall be effected whether or not final payment has been made.
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ARTICLE 13 MISCELLANEOUS PROVISIONS 
13.1 GOVERNING LAW
13.1.1 The Contract shall be governed by the law of the place where the Project is located.

13.2 SUCCESSORS AND ASSIGNS
13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns
and legal representatives to the other party hereto and to partners, successors, assigns and legal
representatives of such other party in respect to covenants, agreements and obligations contained
in the Contract Documents. Except as provided in Subparagraph 13.2.2, neither party to the
Contract shall assign the Contract as a whole without written consent of the other. If either party
attempts to make such an assignment without such consent, that party shall nevertheless remain
legally responsible for all obligations under the Contract.

13.2.2 The Owner may, without consent of the Contractor, assign the Contract to an 
institutional lender providing construction financing for the Project. In such event, the lender
shall assume the Owner’s rights and obligations under the Contract Documents. The Contractor
shall execute all consents reasonably required to facilitate such assignment.

13.3 WRITTEN NOTICE 
13.3.1 Written notice shall be deemed to have been duly served if delivered in person to the 
individual or a member of the firm or entity or to an officer of the corporation for which it was
intended, or if delivered at or sent by registered or certified mail to the last business address known
to the party giving notice.

13.4 RIGHTS AND REMEDIES
13.4.1 Duties and obligations imposed by the Contract Documents and rights and remedies
available thereunder shall be in addition to and not a limitation of duties, obligations, rights and
remedies otherwise imposed or available by law.

13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver
of a right or duty afforded them under the Contract, nor shall such action or failure to act 
constitute approval of or acquiescence in a breach thereunder, except as may be specifically agreed
in writing.

13.5 TESTS AND INSPECTIONS
13.5.1 Tests, inspections and approvals of portions of the Work required by the Contract
Documents or by laws, ordinances, rules, regulations or orders of public authorities having
jurisdiction shall be made at an appropriate time. Unless otherwise provided, the Contractor shall
make arrangements for such tests, inspections and approvals with an independent testing 
laboratory or entity acceptable to the Owner, or with the appropriate public authority, and shall
bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may
be present for such procedures. The Owner shall bear costs of tests, inspections or approvals
which do not become requirements until after bids are received or negotiations concluded.

13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions
of the Work require additional testing, inspection or approval not included under Subparagraph
13.5.1, the Architect will, upon written authorization from the Owner, instruct the Contractor to
make arrangements for such additional testing, inspection or approval by an entity acceptable to
the Owner, and the Contractor shall give timely notice to the Architect of when and where tests
and inspections are to be made so that the Architect may be present for such procedures. Such
costs, except as provided in Subparagraph 13.5.3, shall be at the Owner’s expense.
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13.5.3 If such procedures for testing, inspection or approval under Subparagraphs 13.5.1 and 13.5.2
reveal failure of the portions of the Work to comply with requirements established by the
Contract Documents, all costs made necessary by such failure including those of repeated 
procedures and compensation for the Architect’s services and expenses shall be at the Contractor’s
expense.

13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by
the Contract Documents, be secured by the Contractor and promptly delivered to the Architect.

13.5.5 If the Architect is to observe tests, inspections or approvals required by the Contract
Documents, the Architect will do so promptly and, where practicable, at the normal place 
of testing.

13.5.6 Tests or inspections conducted pursuant to the Contract Documents shall be made
promptly to avoid unreasonable delay in the Work.

13.6 INTEREST
13.6.1 Payments due and unpaid under the Contract Documents shall bear interest from the date
payment is due at such rate as the parties may agree upon in writing or, in the absence thereof, at
the legal rate prevailing from time to time at the place where the Project is located.

13.7 COMMENCEMENT OF STATUTORY LIMITATION PERIOD 
13.7.1 As between the Owner and Contractor:

.1 Before Substantial Completion. As to acts or failures to act occurring prior to the 
relevant date of Substantial Completion, any applicable statute of limitations shall
commence to run and any alleged cause of action shall be deemed to have accrued in
any and all events not later than such date of Substantial Completion;

.2 Between Substantial Completion and Final Certificate for Payment. As to acts or 
failures to act occurring subsequent to the relevant date of Substantial Completion and
prior to issuance of the final Certificate for Payment, any applicable statute of
limitations shall commence to run and any alleged cause of action shall be deemed to
have accrued in any and all events not later than the date of issuance of the final
Certificate for Payment; and

.3 After Final Certificate for Payment. As to acts or failures to act occurring after the 
relevant date of issuance of the final Certificate for Payment, any applicable statute of
limitations shall commence to run and any alleged cause of action shall be deemed to
have accrued in any and all events not later than the date of any act or failure to act by
the Contractor pursuant to any Warranty provided under Paragraph 3.5, the date of any
correction of the Work or failure to correct the Work by the Contractor under Paragraph
12.2, or the date of actual commission of any other act or failure to perform any duty or
obligation by the Contractor or Owner, whichever occurs last.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT
14.1 TERMINATION BY THE CONTRACTOR
14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 con-
secutive days through no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or
their agents or employees or any other persons or entities performing portions of the Work under
direct or indirect contract with the Contractor, for any of the following reasons:

.1 issuance of an order of a court or other public authority having jurisdiction which
requires all Work to be stopped;

.2 an act of government, such as a declaration of national emergency which requires all
Work to be stopped;

WARNING: Unlicensed photocopying violates U.S. copyright laws and will subject the violator to legal prosecution.

© 1 9 9 7 A I A ®
AIA DOCUMENT A201-1997

GENERAL CONDITIONS 
OF THE CONTRACT FOR 

CONSTRUCTION

The American Institute 
of Architects 

1735 New York Avenue, N.W.
Washington, D.C. 20006-5292 42



The American Institute of Architects is pleased to provide this sample copy of an AIA Contract Document for educational purposes. Created with the 
consensus of contractors, attorneys, architects and engineers, the AIA Contract Documents represent over 110 years of legal precedent.

Reproduced with permission of The American Institute of Architects, 1735 New York Avenue NW, Washington D.C. 20006. For more information or to
purchase AIA Contract Documents, visit www.aia.org.

SA
M

PL
E

.3 because the Architect has not issued a Certificate for Payment and has not notified the
Contractor of the reason for withholding certification as provided in Subparagraph
9.4.1, or because the Owner has not made payment on a Certificate for Payment within
the time stated in the Contract Documents; or

.4 the Owner has failed to furnish to the Contractor promptly, upon the Contractor’s
request, reasonable evidence as required by Subparagraph 2.2.1.

14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor
or a Subcontractor, Sub-subcontractor or their agents or employees or any other persons or 
entities performing portions of the Work under direct or indirect contract with the Contractor,
repeated suspensions, delays or interruptions of the entire Work by the Owner as described in
Paragraph 14.3 constitute in the aggregate more than 100 percent of the total number of days
scheduled for completion, or 120 days in any 365-day period, whichever is less.

14.1.3 If one of the reasons described in Subparagraph 14.1.1 or 14.1.2 exists, the Contractor may,
upon seven days’ written notice to the Owner and Architect, terminate the Contract and recover
from the Owner payment for Work executed and for proven loss with respect to materials,
equipment, tools, and construction equipment and machinery, including reasonable overhead,
profit and damages.

14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the
Contractor or a Subcontractor or their agents or employees or any other persons performing 
portions of the Work under contract with the Contractor because the Owner has persistently
failed to fulfill the Owner’s obligations under the Contract Documents with respect to matters
important to the progress of the Work, the Contractor may, upon seven additional days’ written
notice to the Owner and the Architect, terminate the Contract and recover from the Owner as 
provided in Subparagraph 14.1.3.

14.2 TERMINATION BY THE OWNER FOR CAUSE
14.2.1 The Owner may terminate the Contract if the Contractor:

.1 persistently or repeatedly refuses or fails to supply enough properly skilled workers or
proper materials;

.2 fails to make payment to Subcontractors for materials or labor in accordance with the
respective agreements between the Contractor and the Subcontractors;

.3 persistently disregards laws, ordinances, or rules, regulations or orders of a public
authority having jurisdiction; or

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

14.2.2 When any of the above reasons exist, the Owner, upon certification by the Architect that
sufficient cause exists to justify such action, may without prejudice to any other rights or 
remedies of the Owner and after giving the Contractor and the Contractor’s surety, if any, seven
days’ written notice, terminate employment of the Contractor and may, subject to any prior rights
of the surety:

.1 take possession of the site and of all materials, equipment, tools, and construction
equipment and machinery thereon owned by the Contractor;

.2 accept assignment of subcontracts pursuant to Paragraph 5.4; and

.3 finish the Work by whatever reasonable method the Owner may deem expedient. Upon
request of the Contractor, the Owner shall furnish to the Contractor a detailed 
accounting of the costs incurred by the Owner in finishing the Work.

14.2.3 When the Owner terminates the Contract for one of the reasons stated in
Subparagraph 14.2.1, the Contractor shall not be entitled to receive further payment until the Work
is finished.
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14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including
compensation for the Architect’s services and expenses made necessary thereby, and other 
damages incurred by the Owner and not expressly waived, such excess shall be paid to the
Contractor. If such costs and damages exceed the unpaid balance, the Contractor shall pay the dif-
ference to the Owner. The amount to be paid to the Contractor or Owner, as the case may be, shall
be certified by the Architect, upon application, and this obligation for payment shall survive 
termination of the Contract.

14.3 SUSPENSION BY THE OWNER FOR CONVENIENCE 
14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or inter-
rupt the Work in whole or in part for such period of time as the Owner may determine.

14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time
caused by suspension, delay or interruption as described in Subparagraph 14.3.1. Adjustment of the
Contract Sum shall include profit. No adjustment shall be made to the extent:

.1 that performance is, was or would have been so suspended, delayed or interrupted by
another cause for which the Contractor is responsible; or

.2 that an equitable adjustment is made or denied under another provision of the
Contract.

14.4 TERMINATION BY THE OWNER FOR CONVENIENCE
14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and
without cause.

14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s 
convenience, the Contractor shall:

.1 cease operations as directed by the Owner in the notice;

.2 take actions necessary, or that the Owner may direct, for the protection and 
preservation of the Work; and

.3 except for Work directed to be performed prior to the effective date of termination 
stated in the notice, terminate all existing subcontracts and purchase orders and enter
into no further subcontracts and purchase orders.

14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be entitled
to receive payment for Work executed, and costs incurred by reason of such termination, along
with reasonable overhead and profit on the Work not executed.
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SUPPLEMENTARY GENERAL CONDITIONS 

SGC-1 

SECTION SGC    SUPPLEMENTARY GENERAL CONDITIONS 

 
 
SUPPLEMENTARY GENERAL CONDITIONS amend, supplement and modify the electronic format of 
General Conditions of the Contract for Construction, American Institute of Architects (AIA) Document No. 
A201, 2007 Edition, as follows: 
 
ARTICLE 1:  GENERAL PROVISIONS 
 
1.1.1: 
 
 Change the last sentence to read:  The Contract Documents include bidding documents such as 

Advertisement or Invitation to Bid, Instructions to Bidders, sample forms, the Contractor's Bid or 
portions of addenda relating to any of these or any other documents. 

 
1.1.5:  
 
 Add at the end:  The drawings and details for construction and changes show layouts as taken from 

available original drawings and subsequent known changes.  The Contractor shall make all 
necessary adjustments and changes required by actual conditions existing, at no cost to the Owner. 

 
1.1.8 Delete “Claims” and insert “claims”.   

 
Delete “and certify termination of the Agreement under Section 14.2.2.”.   

 
1.2.1 Add to the end of the sub-section: 

 
All Work mentioned or indicated in the Contract Documents shall be performed by the 
Contractor  as part of this Contract unless it is specifically indicated in the Contract Documents 
that such Work is to be done by others. Should the Drawings or the Specifications disagree in 
themselves or with each other, the Contractor shall provide the better quality or greater quantity 
of Work unless otherwise directed by written addendum to the Contract. 

 
1.2.2: 
 
 Add at the end:  In the case of an inconsistency between Drawings and Specifications or within 

either Document not clarified by Addendum, the better quality or greater quantity of work shall be 
provided in accordance with the Architect’s interpretation. 

 
1.2.4 Add the following new sub-sections 1.2.4 to 1.2.11 as follows: 
-1.2.11 

§ 1.2.4 All indications or notations which apply to one of a number of similar situations, 
materials or processes shall be deemed to apply to all such situations, materials or processes 
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wherever they appear in the Work, except where a contrary result is clearly indicated by the 
Contract Documents. 

 
§ 1.2.5 Where codes, standards, requirements and publications of public and private bodies are 
referred to in the Specifications, references shall be understood to be to the latest revision prior 
to the date of receiving bids, except where otherwise indicated. 

 
§ 1.2.6 Where no explicit quality or standards for materials or workmanship are established for 
Work, such Work is to be of good quality for the intended use and consistent with the quality of 
the surrounding Work and of the construction of the Project generally. 

 
§ 1.2.7 All manufactured articles, materials, and equipment shall be applied, installed, connected, 
erected, used, cleaned, and conditioned in accordance with the manufacturer's written or printed 
directions and instructions unless otherwise indicated in the Contract Documents. 

 
§ 1.2.8 The Mechanical, Electrical and Fire Protection Drawings are diagrammatic only, and are 
not intended to show the alignment, physical locations or configurations of such Work.  Such 
Work shall be installed without additional cost to the Owner to clear all obstructions, permit 
proper clearances for the Work of other trades, and present an orderly appearance where 
exposed.  Prior to beginning such Work, the Contractor shall prepare coordination drawings 
showing the exact alignment, physical location and configuration of the Mechanical, Electrical 
and Fire Protection installations and demonstrating to the Contractor's satisfaction that the 
installations will comply with the preceding sentence.  A copy of the drawings shall be submitted 
to the Architect, and the Contractor shall revise and resubmit the drawings if so directed by the 
Architect.   

 
§ 1.2.9 Exact locations of fixtures and outlets shall be obtained from the Architect as provided in 
subparagraph 3.2.5 before the Work is roughed in; Work installed without such information from 
the Architect shall be relocated at the Contractor's expense. 

 
§ 1.2.10 Test boring or soil test information included with the Contract Documents or otherwise 
made available to the Contractor was obtained by the Owner for use by the Architects in the 
design of the Project or Work.  The Owner does not hold out such information to the Contractor 
as a completely accurate indication of subsurface conditions, and no claim for extra cost or 
extension of time resulting from a reliance by the Contractor on such information shall be 
allowed except as provided in subparagraph 3.7.4. 

 
§ 1.2.11 Where the Work is to fit with existing conditions or work to be performed by others, the 
Contractor shall fully and completely join the Work with such conditions or work, unless 
otherwise specified.  Owner provided drawings showing existing conditions or construction are 
based on available documents and are not guaranteed to show actual existing conditions. 

 
1.5.1 Delete 1.5.1 and replace as follows: 
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§ 1.5.1 All Drawings, Specifications and copies thereof furnished by the Owner are and shall 
remain the Owner's property.  They are to be used only with respect to this Project and are not to 
be used on any other project without the prior written consent of the Owner.  With the exception 
of one contract set for each party to the Contract, such documents are to be returned or suitably 
accounted for to the Owner at the completion of the Work.  Submission or distribution to meet 
official regulatory requirements or for other purposes in connection with the Project is not to be 
construed as publication in derogation of any reserved rights. 

 
 
ARTICLE 2:  OWNER 
 
2.1.2 Delete sub-section 2.1.2. 
 
2.2.1 Delete the last three sentences. 
 
2.2.3 In the first sentence insert “available” after “shall furnish”.   
 
 Delete the second sentence in its entirety. 
 
2.2.4 Delete the last sentence. 
 
2.2.5: 
 
 Delete sub-paragraph 2.2.5 and substitute the following:  The Contractor will be furnished free of 

charge three (3) copies of Drawings and Project Manuals by the Owner.  Additional copies will be 
furnished at the cost of reproduction, postage and handling. 

 
2.3.: 

Delete from the last sentence “, except to the extent required by Section 6.1.3” and add as 
follows: 
 

The Contractor shall resume the Work after such stoppage promptly upon written notice 
to do so from the Owner.  The Contractor shall remain responsible for maintaining the 
progress of the Work and shall not be entitled to any increase in the Contract Sum or 
Contract Time.  The Contractor shall be responsible for all costs incurred by the Owner 
attributable to such an order to stop the Work. 

 
 
 Add at the end:  The Owner shall have the authority to clean up or correct any situation which 

presents a hazard of unsafe condition or affects the Owner's use of the facility, without any notice 
requirements to the Contractor. 

 
2.4 In the second sentence: 



WESTFORD MUSEUM 
WESTFORD, MA 

 

SUPPLEMENTARY GENERAL CONDITIONS 
SGC-4 

 

 
Delete “Change Order” and replace with “Construction Change Directive”. 
  
Insert “and Owner’s Project Manager’s” after “for the Architect’s”. 
 
Delete the third sentence. 
 
Add to the end of the section as follows: 
 

The rights of the Owner hereunder are in addition to any other rights set forth in the 
Contract Documents or available at law or in equity. 

 
 
ARTICLE 3:  CONTRACTOR 
 
3.2.1 Delete “generally” after “the site, become”. 
 
 Add to the end of the sub-section as follows: 
 

The Contractor shall not be entitled to any change in the Contract Time or Contract Sum 
on account of its failure, or that of any Subcontractor, to comply with the foregoing 
requirements. 

 
3.2.2 Delete the beginning of the second sentence as follows: 
  

These obligations are for the purpose of facilitating coordination and construction by the 
Contractor and are not for the purpose of discovering errors, omissions, or 
inconsistencies in the Contract Documents; however,  

 
Delete the last sentence and replace as follows: 
 

If the Contractor performs any construction activity that it knows or should know 
involves a recognized error, inconsistency or omission in the Contract Documents 
without such notice to the Architect, the Contractor shall assume appropriate 
responsibility for such performance and shall bear responsibility for the costs of any 
required correction. 

 
3.2.3 Delete “not” after “Contractor is”.   

 
Delete “, but” after “public authorities” and create new sentence beginning with “The Contractor 
shall promptly”. 

 
3.2.4: 

In the first sentence, Delete “Claims” after “the Contractor shall make” and insert “a claim”.   
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Delete the last sentence. 

 
 
 Add at the end:  If the Contractor proceeds with such work without obtaining further drawings or 

instructions or provides prompt prior notification to the Architect or Owner, any incorrect or 
improperly completed/attempted work will be corrected at the Contractor’s expense. 

 
3.2.5: 
 
 Add new paragraph as follows:  Directions, specifications and recommendations by manufacturers 

for installation, handling, sorting, adjustment and operation of their materials or equipment shall be 
complied with; but the Contractor shall nonetheless have the responsibility of determining whether 
such directions, specifications and recommendations may safely and suitably be employed in the 
work, and of notifying the Owner in advance, in writing, of any deviation or modification necessary 
for the safe installation or proper operation of the item. 

 
3.2.6 Add new sub-section 3.2.6 as follows: 
 

§ 3.2.5 Any claim by the Contractor or Subcontractors that, in submitting their respective bids, 
they did not include all items as shown in the Contract Documents will be given no consideration 
for an adjustment of any kind.  If any item is specified in a Section which would not normally 
furnish this item it shall be the responsibility of the Contractor to coordinate the situation with 
the Subcontractor, and if the item under consideration is not to be provided by the Subcontractor 
it shall be the responsibility of the Contractor to provide the work in question, without any 
additional cost to the Owner. 

 
3.3.1: 
 
Add to the end of the first sentence as follows: 
 

which shall not be less than such state of skill and attention generally rendered by the contracting 
profession for projects similar to the Project in scope, difficulty and location. The Contractor 
shall adequately staff the Project to properly and thoroughly manage, schedule and supervise all 
construction activities. 

 
 Delete the last sentence. 
 
 
  
3.3.2 Add the last sentence as follows: 
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This obligation shall also extend to the presence on the Site of suppliers of materials or 
equipment, their employees, contractors, and agents engaged in the Work. 

 
3.4.2: 
 
 In the second line, add the word “written” after “the” and before “consent”. 
 
3.4.3 Add to the end of the second sentence as follows: 
 

, and the Contractor shall ensure that all workers to be employed on the Project have successfully 
completed a course in construction safety and health approved by the United States Occupational 
Safety and Health Administration (OSHA) of at least 10 hours.  The Contractor shall be 
responsible for maintaining all safety precautions at and around the Project site.  On the Owner’s 
request, the Contractor shall permanently remove from the Project site any employee of the 
Contractor or any Subcontractor who fails to comply with the requirements of the Contract 
Documents or whose presence or behavior is deemed by the Owner to be adverse to the success 
of the Project or the Owner’s interests. 

 
 
3.4.4: 
 
 Add new paragraph as follows:  The Contractor shall take all necessary steps to insure labor 

harmony on the project.  The Contractor shall perform work in accordance with local labor 
regulations; no extra payment shall be due for performing work under this provision, or for delays 
or damages for failure to observe such requirements. 

 
3.4.5: 
 
 Add new paragraph as follows:  The Contractor is solely responsible for the proper and safe 

operation and maintenance of all utility systems within the construction limits, whether these are 
supplied by the Owner's distribution system or otherwise, until the Work is accepted by the Owner, 
and until the Owner has notified the Contractor that other arrangements have been made.  The 
Contractor shall maintain and operate appurtenances within the construction area which serve the 
distribution system, subject to periodic inspection by the Owner's operating personnel.  Inspection 
by any representative or personnel of the Owner shall not relieve the Contractor of responsibilities 
in connection with operation and maintenance of these facilities and equipment.  The Contractor 
shall notify the Owner's representatives at least 72 hours in advance of the desire to extend, connect, 
disconnect, turn on or off any steam, electric, water or other service from the Owner's supply 
systems.  The actual operation shall be witnessed and approved by authorized representatives of the 
Owner.  All plumbing, heating and electrical work, including installation of equipment and any 
other work to be performed by the Contractor, shall be carried out without interference with the 
Owner's normal operations.  Where any work requires interruption of any service, the Contractor 
shall make advance arrangements with Owner for dealing with such interruption. 
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3.4.6: 
 
 Add new paragraph as follows:  The Owner will supply to the Contractor all water and electricity 

reasonably required for all construction requirements.  Utilities furnished by the Owner will be 
discontinued if, in the opinion of the Owner, they are wastefully used.  The Contractor shall supply 
all hoses, extension cords, etc. necessary for the proper installation of the Work. 

 
3.4.7: 
 
 Add new paragraph as follows:  Adequate toilet facilities for use during construction shall be 

provided by the Contractor. 
 
3.4.8: 
 
 Add new paragraph as follows:  The Contractor shall be responsible for materials which are 

removed from the Work and to be built back into the Work later.  The costs of damage to or loss of 
such materials while removed from the Work shall be borne by the Contractor. 

 
3.5 Add to the end of the first sentence as follows: 

 
and, promptly after written notification of non-conformance, shall be repaired or replaced by the 
Contractor with Work conforming to such requirements. 

 
 Delete the second to last sentence. 
 
3.5.2 Add new sub-sections 3.5.2 to 3.5.8 as follows: 
-3.5.8 

§ 3.5.2 The Contractor shall be responsible for determining that all materials furnished for the 
Work meet all requirements of the Contract Documents.  The Architect may require the 
Contractor to produce reasonable evidence that a material meets such requirements, such as 
certified reports of past tests by qualified testing laboratories, reports of studies by qualified 
experts, or other evidence which, in the opinion of the Architect, would lead to a reasonable 
certainty that any material used, or proposed to be used, in the Work meets the requirements of 
the Contract Documents.  All such data shall be furnished at the Contractor's expense.  This 
provision shall not require the Contractor to pay for periodic testing of different batches of the 
same material, unless such testing is specifically required by the Contract Documents to be 
performed at the Contractor's expense. 

 
§ 3.5.3 If the Contractor proposes to use a material which, while suitable for the intended use, 
deviates in any way from the detailed requirements of the Contract Documents, the Contractor 
shall inform the Architect in writing of the nature of such deviations at the time the material is 
submitted for approval and request approval of the deviation. 
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The Architect shall judge the design and appearance of proposed substitutes, an may refuse to 
approve any substitute which, in the Architect’s opinion, would be out of character or otherwise 
inconsistent with the character or quality of design of the Project. 

 
§ 3.5.4 In informing the Architect of deviations or substitutions, the Contractor shall provide, 
upon request, evidence leading to a reasonable certainty that the proposed substitution or 
deviation will provide a quality of result at least equal to that otherwise attainable in accordance 
with the Contract Documents.  If, in the opinion of the Architect, the evidence presented by the 
Contractor does not provide a sufficient basis for such reasonable certainty, the Architect may 
reject such substitution or deviation without further investigation. 

 
§ 3.5.5 Any additional cost, or any loss or damage arising from the substitution of any material or 
any method for those originally specified shall be borne by the Contractor, notwithstanding 
approval or acceptance of such substitution by the Owner or the Architect, unless such 
substitution was made at the written request or direction of the Owner or the Architect. 

 
§ 3.5.6 The warranty provided in this paragraph 3.5 shall be in addition to and not in limitation of 
any other warranty required by the Contract Documents or otherwise prescribed by law. 

 
§ 3.5.7 The Contractor shall procure and deliver to the Architect, no later than the date claimed 
by the Contractor as the date of Substantial Completion, all special warranties required by the 
Contract Documents. Delivery by the Contractor shall constitute the Contractor's guarantee to the 
Owner that the warranty will be performed in accordance with its terms and conditions. 

 
§3.5.8 The Contractor shall guarantee all Work for a period of one year after Date of Substantial 
Completion, or by the terms of any special guarantee required by the Contract Documents.  The 
Contractor shall, upon written notice from the Owner, promptly correct defective Work or Work 
not in accordance with the Contract Documents. 

 
 
3.6.2: 
 
 Add new paragraph as follows:  The Owner is a Tax Exempt Entity and as such this project is free 

from State Sales Tax requirements.  The Owner’s Tax Exempt number will be provided to the 
Contractor for use on this project. 

 
3.7.1: 
 
 Add at the end:  The Contractor shall provide the Architect with reproductions of all permits, 

licenses, and permissions. 
 
3.7.2 Add to the end of the sub-section as follows: 
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If any of the Work is required to be inspected or approved by any public authority, the Contractor 
shall cause such inspection or approval to be performed and shall comply with any instructions 
or corrections ordered by the public authority. 

 
3.7.3 Delete “knowing it” after “performs Work” and replace with “it knows or should know”. 
 
3.7.4 Delete sub-section 3.7.4 and replace as follows: 
 

§ 3.7.4 Concealed or Unknown Conditions. Claims for concealed or unknown conditions shall be 
governed by Chapter 30, Section 39N of the General Laws of the Commonwealth of 
Massachusetts, as amended. 

 
3.7.5 Delete second and last sentences. 
 
3.8 Delete section 3.8 in its entirety. 
 
 
3.9.1: 

In the first sentence:  
 

Insert “, in accordance with the Contract Documents,” after “shall employ”. 
 

Insert “at all times” after “the Project site”. 
 
 
 Add at the end:  The Owner reserves the right to request an alternative superintendent.  The 

Contractor shall provide the Owner with after hours telephone numbers by which the 
superintendent may be contacted in the event of emergencies. 

 
3.9.4 Add new sub-sections 3.9.4 and 3.9.5 as follows: 
-3.9.5 

§ 3.9.4 The Contractor shall coordinate and supervise the Work performed by Subcontractors to 
the end that the Work is carried out without conflict between trades and so that no trade, at any 
time, causes delay to the general progress of the Work.  The Contractor and all Subcontractors 
shall at all times afford each trade, any separate contractor, or the Owner, every reasonable 
opportunity for the installation of Work and the storage of materials. 
 
§ 3.9.5 The Contractor shall arrange for and attend job meetings with the Architect and such 
other persons as the Architect may from time to time wish to have present.  The Contractor shall 
be represented by a principal, project manager, general superintendent or other authorized main 
office representative, as well as by the Contractor's own superintendent.  An authorized 
representative of any Subcontractor or Sub-subcontractor shall attend such meetings if the 
representative's presence is requested by the Architect.  Such representatives shall be empowered 
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to make binding commitments on all matters to be discussed at such meetings, including costs, 
payments, change orders, time schedules and manpower.  Any notices required under the 
Contract may be served on such representatives. 

 
3.10.1 In the first sentence delete “promptly” after “The Contractor” and replace with “within twenty 

(20) days”. 
 
 In the second sentence, insert “or as requested by the Architect” after “conditions of the Work 

and Project”. 
 
 Add to the end of the sub-section as follows: 
 

The construction schedule shall be in such form and contain such information as the Architect 
and Owner require.  The construction schedule shall be resource loaded for the Contractor and all 
subcontractors, with each resource identified by name, description, unit of measure, and calendar 
assignment.  For each class of work included in the Contractor’s schedule of values, the 
construction schedule shall show the percentage of completion to be obtained and the total dollar 
value of the work to be completed as of the first of each month until Substantial Completion.  All 
calculations shall be on the basis of work in place, but not including the value of materials 
delivered but not in place. 

 
3.10.3 Add to the end of the sub-section as follows: 
 

The Contractor’s compliance with the construction schedule is a material obligation of the 
Contract. 

 
3.10.4 Add new sub-sections 3.10.4, 3.10.5, and 3.10.6 as follows: 
-3.10.6 

§ 3.10.4 The Contractor shall monitor the progress of the Work for conformance with the 
requirements of the construction schedule and shall promptly advise the Owner of any delays or 
potential delays.  The construction schedule shall be updated every month (or more frequently if 
requested by the Owner) to reflect actual conditions (such updates are sometimes referred to in 
these General Conditions as "progress reports").  In the event any progress report indicates 
delays in achievement of any milestone date set forth in such schedule, the Contractor shall 
propose in written form an affirmative plan (the "Recovery Schedule") to correct the delay, 
including overtime and/or additional labor, if necessary, which Recovery Schedule shall indicate 
the date by which the progress of the Work will comply with the construction schedule, and shall 
be subject to the approval of the Owner and the Architect.  In no event shall any progress report 
or Recovery Schedule constitute an adjustment in the construction schedule, Contract Time or 
any milestone date unless any such adjustment is agreed to by the Owner and authorized pursuant 
to a Change Order. 

 
§ 3.10.5 In the event (i) that the performance of the Work, as of a milestone date, has not 
progressed or reached the level of completion required by the construction schedule, and (ii) the 
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progress of the Work is not brought back into compliance with the construction schedule on the 
date proposed by the Recovery Schedule, or the Contractor otherwise fails to comply with the 
Recovery Schedule, the Owner shall have the right to order the Contractor to take corrective 
measures to expedite the progress of the Work, including, without limitation, (1) supplying 
additional manpower, equipment, and facilities, (2) working additional shifts or overtime, (3) 
working additional days, and (4) other similar measures (hereinafter referred to collectively as 
"Corrective Measures").  Such Corrective Measures shall continue until the progress of the Work 
complies with the stage of completion required by the Contract Documents.   

 
§ 3.10.6 The Contractor shall not be entitled to an adjustment in the Contract Sum in connection 
with Corrective Measures required by the Owner under or pursuant to Section 3.10.5.  The 
Owner may exercise the rights furnished the Owner under or pursuant to Section 3.10.5 as 
frequently as reasonably necessary to ensure that the Contractor's performance of the Work 
complies with the milestone dates set forth in the  construction schedule. 

 
 
3.12.6: 
 

Add at the end:  By approving and submitting Shop Drawings, Product Data, Samples, 
and similar submittals the Contractor thereby represents that the Contractor has 
determined and verified all dimensions, quantities, field dimensions, relations to existing 
work, coordination with work to be installed later, coordination with information on 
previously accepted Shop Drawings, Product Data, Samples, or similar submittals and 
verification of compliance with all the requirements of the Contract Documents. The 
accuracy of all such information is the responsibility of the Contractor.  In reviewing 
Shop Drawings, Product Data, Samples, and similar submittals the Architect shall be 
entitled to rely upon the Contractor's representation that such information is correct and 
accurate. The Owner and Architect shall be entitled to rely upon the accuracy and 
completeness of all calculations and certifications required by the Contract Documents. 

 
3.12.10: 
 
 Add to the end of the last sentence as follows: 
 

, except as provided in Section 3.2. 
 
3.12.11 Add new subsection 3.12.11 as follows: 
 

§ 3.12.11 When professional certification of materials, systems or equipment is required by the 
Contract Documents, the Owner shall be entitled to rely upon such certifications, and neither the 
Owner nor the Architect shall be expected to make an independent examination with respect to 
the performance of such materials, systems or equipment. 
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3.13.1: 
 
Add to the end of the paragraph as follows: 
 

The right of possession of the premises and the improvements made thereon by the Contractor 
shall remain at all times with the Owner.  The Contractor's right to entry and use thereof arises 
solely from the permission granted by the Owner under the Contract Documents.  The Owner 
shall not be liable to the Contractor, the Subcontractors, their employees, or anyone else with 
respect to the conditions of the premises, except only for a condition caused directly and solely 
by the negligence of the Owner. 

 
 Add new paragraph as follows:  The Contractor may use only specifically assigned areas for 

parking, storage of materials and construction operations unless other areas are authorized by the 
Owner.  The Contractor shall comply with local municipal regulations regarding the use of and 
parking on public streets. 

 
3.13.2: 
 
 Add new paragraph as follows:  The Contractor shall repair streets, drives, curbs, sidewalks, 

landscape and the existing improvements where disturbed by construction operations, and leave 
them in as good condition after completion of the work as before operations started. 

 
3.13.3: 
 
 Add new paragraph as follows:  The Contractor shall provide his own access to the existing 

building, and shall not block, nor interfere with building operations, traffic or parking facilities, 
except as authorized in writing by the Owner. 

 
3.13.4: 
 
 Add new paragraph as follows:  The Contractor shall be assigned and use one access to the site and 

facility.  This site access shall be clearly posted with a project sign approved by the Owner. 
 
3.14.3: 
 
 Add new paragraph as follows:  The Contractor shall install all required sleeves and inserts for any 

built-in building component, and shall not cut any finished materials or structural work without the 
Architect’s approval, and submit appropriate detail drawings. Cutting and patching of all building 
elements caused by failure to provide or properly locate sleeves, forms and inserts, incorrect 
location of work or failure to cooperate with other trades, shall be done without additional cost to 
the Owner.  Such repair work shall be carried out by mechanics skilled in the repair trade 
concerned, with due regard to trade practices, and with suitable protection of existing work all at no 
cost to the Owner. 
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3.15.1 Add “site” to the end of the second sentence. 
 
3.15.2 Add to the end of the sentence as follows: 
 

, and may deduct all costs thereof from any payment due the Contractor. 
 
3.15.3: 
 
 Add new paragraph as follows:  The Contractor shall remove all stains, spots, marks, debris and dirt 

resulting from construction operations from all surfaces; and the building and grounds shall be 
absolutely clean when the Work is complete to the satisfaction of the Owner. 

 
3.16 Insert “, Owner’s representatives” after “provide the Owner”. 
 
3.18.1 Delete the first sentence and replace as follows: 
 

To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the 
Owner, Architect, Architect’s consultants, and agents and employees of any of them from and 
against claims, damages, losses and expenses, including but not limited to attorneys’ fees, arising 
out of or resulting from performance of the Work, including claims, damage, loss or expense  
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible 
property, including the Work, caused in whole or in part by the negligent or wrongful acts or 
omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or 
anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss 
or expense is caused in part by a party indemnified hereunder.  Such obligation shall not be 
construed to negate, abridge, or reduce other rights or obligations, including those of indemnity, 
which would otherwise exist as to a party or person described in this section. 

 
ARTICLE 4:  ADMINISTRATION OF THE CONTRACT 
 
4.1.1: 
 
 Change to read:  The person variously referred to in the Contract Documents as the Architect or 

Engineer is one and the same, is the person or organization identified in the Agreement as Architect 
or Engineer, and includes his authorized representative. 

 
4.1.2 In the first sentence delete “, Contractor” after “consent of the Owner”.   
 

In the second sentence insert “of the Owner” after “Consent”. 
 
4.1.3 Delete sub-section 4.1.3. 
4.2.1: 
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 Change the first line to read:  The Architect, if retained by the Owner, will provide administration 
of the Contract....... 

 
 Add at the end:  All of the Architect’s services described in this subparagraph and all other 

subparagraphs under paragraph 4.2 and other references to the Architect’s Administration of the 
Contract throughout this document will be performed by the Architect if retained by the Owner.  If 
the Owner does not retain the Architect for these services the Contractor shall be provided with 
written notice of the parties responsible for these duties. 

 
4.2.2: 
 
 Add paragraph:  The Owner may elect to have an observer present during the Work.  This observer 

will record and report to the Owner the departures from the Contract Documents and job progress.  
The observer does not have the authority to change the Contract Documents, direct the Work 
(including starting and stopping the Work), or approve shop drawings. 

 
4.2.3 In the first sentence delete “reasonably” after “will keep the Owner”. 
 
4.2.6: 
 
 Add at the end:  Any such rejection of Work shall not relieve the Contractor of the responsibility for 

maintaining protection of the work and the Owner's property. 
 
4.2.7: 
 
 Change in the first line the word "approve" to "comment". 
 
4.2.10 Delete sub-section 4.2.10. 
 
4.2.11 Add to the end of the sub-section as follows: 
 

The parties agree that the Architect’s duties under this subparagraph shall be governed by 
Chapter 30, Section 39P of the General Laws of the Commonwealth of Massachusetts, as 
amended. 

 
4.2.12 Delete the second sentence. 
 
ARTICLE 5:  SUBCONTRACTORS 
 
5.2.1 Delete the last sentence. 
 
5.2.2 In the second sentence insert “and legally permissible” after “has made reasonable”.  
 
5.2.3 Delete the last two sentences and replace as follows: 
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No increase in the Contract Sum or Contract Time shall be allowed for such change. 
 

5.2.4 Add to the end of the sub-section as follows: 
 

The applicable provisions of Chapter 149, Section 44F of the General Laws of the 
Commonwealth of Massachusetts shall apply to filed sub-bid subcontractors. 

 
5.4.1 In sub-heading .1 delete “Section 14.2” and replace with “Article 14”. 
 
 Add new sub-heading .3 as follows: 
 

.3 The Owner may further assign the subcontract to a successor contractor or other entity. 
 
Delete last sentence of the sub-section. 

 
5.4.2 Delete sub-sections 5.4.2 and 5.4.3. 
-5.4.3 
 
ARTICLE 6:  CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS 
 
6.1.1 At the end of the first sentence delete “including those portions related to insurance and waiver 

of subrogation”. 
 

In the second sentence delete “Claim” after “shall make such” and replace with “claim”. 
 
6.1.4 Delete sub-section 6.1.4 and replace as follows: 
 

§ 6.1.4 The Owner reserves the right to enter any part of the Project site at any time to inspect the 
Work or to perform other work with its own forces or separate contractors, or to address any 
emergency situation.  Such access is not to be construed to mean partial occupancy by the Owner 
and no claim for increase in the Contract Time or Sum will be considered unless such Owner’s 
contractors have delayed or damaged the Contractor’s Work. The Contractor shall permit the 
Owner to place and install as much furniture, equipment and other material during the progress 
of the Work as is possible before completion of the various parts of the Work and agrees that 
such placing and installation of equipment shall not in any way evidence the completion or 
acceptance of the Work or any portion of it. 

 
6.2.3 Delete the last sentence. 
 
6.2.5 Delete sub-section 6.2.5. 
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ARTICLE 7:  CHANGES IN THE WORK 
 
7.2.3 Add new sub-section 7.2.3 as follows: 
 
 § 7.2.3 Upon request of the Owner or the Architect, the Contractor shall without cost to the 

Owner submit to the Architect, in such form as the Architect may require, an accurate written 
estimate of the cost of any proposed extra Work or change.  The estimate shall indicate the 
quantity and unit cost of each item of material, and the number of hours of work and hourly rate 
for each class of labor, as well as a description and the amounts of all other costs chargeable 
under the terms of this Article.  Unit labor costs for the installation of each item of material shall 
be shown if required by the Architect.  The Contractor shall promptly revise and resubmit each 
estimate if the Architect determines that it is not in compliance with the requirements of this 
Article, or that it contains errors of fact or mathematical errors.  If required by the Architect, in 
order to establish the exact cost of new Work added or of previously required Work omitted, the 
Contractor shall obtain and furnish to the Architect bona fide proposals from recognized 
suppliers for furnishing any material included in such Work.  Such estimates shall be furnished 
promptly so as to occasion no delay in the Work, and shall be furnished at the Contractor's 
expense.  The Contractor shall state in the estimate any extension of time required for the 
completion of the Work if the change or extra work is ordered. 

 
7.3.3 Delete the first sentence of the sub-section and replace as follows: 
 

If the Construction Change Directive provides for an adjustment to the Contract Sum, and if the 
Contract Documents include a unit price for the work that is the subject of such directive, such 
unit price shall be the basis of the adjustment to the Contract Sum, unless the Owner, in its sole 
discretion, chooses another method.  If, however, the Contract Documents do not include a unit 
price for such work, the adjustment shall be based on one of the following methods, as selected 
by the Owner: 

 
In sub-heading .2 delete “stated in the Contract Documents or” after “Unit prices”. 
 

7.3.4 Delete sub-section 7.3.4 and replace as follows: 
 

§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if 
quantities originally contemplated are materially changed in a proposed Change Order or 
Construction Change Directive so that, in the opinion of the Architect, application of such unit 
prices to quantities of Work proposed will cause substantial inequity to the Owner, the applicable 
unit prices shall be equitably adjusted. 

 
7.3.5 In the first sentence add after “the Work involved and” as follows: 
 

, within five (5) calendar days from receipt of the Construction Change Directive,” 
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 Insert “by written notice” after “advise the Architect”. 
 
 Add to the end of the sub-section as follows: 
 

Failure to so advise the Architect within such 5-day period (1) shall be interpreted as 
Contractor’s agreement with the proposed method of adjustment; (2) shall constitute an 
irrevocable waiver of any right of the Contractor to submit a claim on account of the method of 
adjustment; and (3) shall cause the Construction Change Directive to be deemed and constitute a 
Change Order. 

 
7.3.6 In the second sentence delete “recorded as” after “immediately shall be” and replace with 

“deemed and shall constitute”. 
 
7.3.7: 
 
 Delete first sentence and replace as follows: 
 
If the proposed method of adjustment in the Contract Sum is based on unit prices that are stated in the 

Contract Documents, such unit prices shall be the basis of any adjustment to the Contract Sum, 
unless the Owner has chosen another method pursuant to subparagraph 7.3.3.  If the proposed 
method of adjustment is not based on such unit prices and the Contractor objects to the proposed 
method of adjustment, the Contractor must notify the Architect of such objection in writing 
within five (5) calendar days from Contractor’s receipt of the Construction Change Directive.  
Failure to so object will irrevocably waive any such objections and claims on account of such 
method of adjustment, and the Construction Change Directive shall be deemed and shall 
constitute a Change Order.  If the Contractor does so object, the adjustment to the Contract Sum 
shall be determined by the Architect on the basis of reasonable expenditures and savings of those 
performing the Work attributable to the change, including, in case of an increase in the Contract 
Sum, a reasonable allowance for overhead and profit. The allowance for overhead and profit shall 
be no more than: 15% to the Contractor for its own work; or 15% to the Subcontractor plus 5% to 
the Contractor for work by the Subcontractor. 
 

 
In sub-heading .4 insert “and” after “and insurance,” and delete “, and sales, use or similar taxes 
related to the Work” after “permit fees”. 
 
Delete sub-heading .5 and replaces as follows: 
 
.5 A reasonable allowance for overhead and profit. 

 
7.3.9 Delete the end of the first sentence starting after “Directive to the Owner,” and replace as 

follows: 
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amounts for such changes in the Work shall not be included  in Applications for Payment. Such 
amounts shall only be included in an Application for Payment after the adjustment for the 
Construction Change Directive has been included in a Change Order signed by the Owner and 
the Contractor. 

 
ARTICLE 8:  TIME 
 
8.2.2 In the first sentence delete “, except by agreement or instruction of the Owner in writing, 

prematurely”. 
 
8.2.4 Add new sub-sections 8.2.4 and 8.2.5 as follows: 
-8.2.5 

§ 8.2.4 Unless specifically required by law, no payment under this Contract shall be due until the 
construction  schedule, required by Section 3.10, and conforming to the requirements of the 
General Requirements has been accepted by the Architect. 

 
§ 8.2.5 If the Architect in reviewing any Application for Payment determines that the amount of 
completed Work in place as certified by the Architect is less than 90% of the Work in place 
required by the Contractor’s construction schedule or schedule of values provided for in Section 
9.2, or that there have been delays to critical paths and the Contract completion date will not be 
met, or that, in the Owner’s sole discretion, there is reasonable concern that the Work will not be 
Substantially Complete by the date required in the Contract Documents, the Contractor shall be 
required to submit a recovery schedule with a written description of the steps the Contractor 
intends to take to put the Project back on schedule.  At the Owner’s option, the Contractor shall 
take some or all of the following actions at no additional cost to the Owner: 

.1 Increase the number of workers on the site, in such quantities and trades as will 
substantially eliminate the backlog of work; 

.2 Increase the number of working hours per shift, shifts per day, working days per 
week, amount of construction equipment, or any combination of the foregoing, 
sufficiently to substantially eliminate backlog of work; or 

.3 Reschedule activities so that the completion dates initially scheduled will be met. 
 
8.3.1 Insert “(except weather)” after “casualties or other causes”. 
 
 Delete “pending mediation and arbitration” after “delay authorized by Owner”. 
 
 Add to the end of the sub-section as follows: 
 

, and this shall be the Contractor’s sole remedy for such delay.  Under no circumstances will the 
Contractor be entitled to an increase in the Contract Sum, or to any other damages, on account of 
or in connection with any delay, regardless of the cause of such delay, and Contractor agrees not 
to make any claim for such damages, including, but not limited, claims for damages on account 
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of having to perform out-of-sequence work, claims for damages on account of loss of production, 
and claims for damages on account of hindrances or interference with the work. 

 
8.3.3 Delete sub-section 8.3.3. 
 
8.3.4 Add new sections 8.3.4 and 8.3.5 as follows: 
-8.3.5 

§ 8.3.4 No extension of time shall be granted because of seasonal or abnormal variations in 
temperature, humidity or precipitation, which conditions shall be wholly at the risk of the 
Contractor, whether occurring within the time originally scheduled for completion or within the 
period of any extension granted.  There shall be no increase in the Contract Sum on account of 
any additional costs of operations or conditions resulting therefrom. 

 
§ 8.3.5 The Contractor hereby agrees that the Contractor shall have no claim for damages of any 
kind against the Owner or the Architect on account of any delay in the commencement of the 
Work and/or any hindrance, delay or suspension of any portion of the Work, whether such delay 
is caused by the Owner, the Architect, or otherwise, except as and to the extent expressly 
provided in G.L. c. 30, §39N.  The Contractor acknowledges that the Contractor's sole remedy 
for any such delay and/or suspension will be an extension of time as provided in this Article.  

 
8.4 Add new section 8.4 as follows: 
 
 § 8.4 LIQUIDATED DAMAGES 
 

§ 8.4.1 It is expressly understood and agreed, by and between the Contractor and Owner, that the 
time for the completion of the Work described herein is a reasonable time for the completion of 
same, taking into consideration the average climatic range and usual industrial and/or residential 
conditions prevailing in this locality. If the said Contractor shall neglect, fail or refuse to 
complete the Work within the times herein specified, or any proper extension thereof granted by 
the Owner, then the Contractor does hereby agree, as a part consideration for the awarding of this 
Contract, to pay to the Owner $1,000.00, not as a penalty but as liquidated damages for such 
breach of contract, for each and every calendar day that the Contractor shall be in default after 
the time stipulated for completing the Work. The said amount is fixed and agreed upon by and 
between the Contractor and the Owner because of the impracticability and difficulty of fixing 
and ascertaining the actual damages the Owner would in such event sustain, and said amount is 
agreed to be the amount of damages which the Owner would sustain and said amount shall be 
deducted by the Owner from periodic payments. 

 
 
ARTICLE 9:  PAYMENTS AND COMPLETION 
 
9.2 Add to the end of the section as follows: 
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, and shall be revised if later found by the Architect to be inaccurate.  In addition, the Contractor 
shall submit to the Architect, at least 14 days before the first Application for Payment, a Cash 
Flow Schedule that shows the percentage completion to be obtained and the total dollar value of 
Work to be completed as of the first of each month until Substantial Completion.  All 
calculations in the Cash Flow Schedule shall be on the basis of Work in place and shall exclude 
the value of materials delivered but not in place. 

 
9.2.1 Add new sub-section 9.2.1 as follows: 
 

§ 9.2.1 The Cash Flow Schedule shall be based on an orderly progression of the Work allowing 
adequate time for each operation (including adequate time for submission and review of 
submittals) and leading to a reasonable certainty of Substantial Completion by the date 
established in the Agreement.  The Cash Flow Schedule will be reviewed by the Architect for 
compliance with the requirements of the Contract Documents.  Unless specifically required by 
law, no payment under this Contract shall be due until the Cash Flow Schedule has been 
reviewed and approved by the Architect.  The Architect’s review of the Cash Flow Schedule 
shall not impose any duty on the Architect or the Owner with respect to the timing, planning, 
scheduling or execution of the Work.  In particular if the Contractor proposes a Cash Flow 
Schedule indicating a date of Substantial Completion which is earlier than the Contract Time the 
Contractor shall not be entitled to additional payment or compensation of any kind if for any 
reason the full Contract Time is required to achieve Substantial Completion of the Work. 

 
9.3.1.1 Delete sub-section 9.3.1.1. 
 
 
9.3.2: 
 

Add at the end:  The Owner may deduct the amount of such costs from payments due the 
Contractor. The Contractor shall assume responsibility to protect all such materials from loss or 
damage at no cost to the Owner, until they are finally incorporated into the work, whether or not 
they have been paid for by the Owner. 

 
9.3.3: 
 
 Add at the end:  In addition to the provisions of Subparagraph 9.6.7, second paragraph, the 

Contractor shall submit a "lien-release" from all Subcontractors, suppliers and other parties 
supplying labor, equipment and materials to the project. 

 
9.4.1: 
 

Change first line to read:  Subject to the Contractor’s compliance with Section 9.3 and the 
provisions of Section 9.6, the Architect will, within ten (10) days............ 
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9.5.1 Add new sub-headings .8, .9, .10, .11, and .12 as follows: 
 

.8 failure of the Contractor or mechanical or electrical trade subcontractors to comply 
with requirements of the General Requirements for maintaining record drawings.  The 
Contractor shall check record drawings each month.  Written confirmation that the 
record drawings are current will be required by the Architect before approval of the 
Contractor's monthly payment requisition; 
.9  failure of the Contractor to provide required warranties under Section 9.3, claims for 
direct payment, or reasonable evidence indicating probable filing of such claims; 
.10  costs incurred by the Owner under Section 10.2.5; 
.11  failure of the Contractor to submit prerequisite documentation required by the 
General Requirements; or 
.12  liquidated damages due the Owner pursuant to Section 8.4.  

 
9.5.3 Delete sub-section 9.5.3. 
 
9.6.4 Delete “If the Contractor fails to furnish such evidence within seven days,” from the beginning of 

the second sentence. 
 
9.6.5 Delete sub-section 9.6.5. 
 
 
9.6.7: 
 
 Delete in its entirety and substitute the following:  Notwithstanding the provisions of Section 9.6 

all progress payments shall be made in accordance with Chapter 30, Sections 39F, 39G and 39K 
(as appropriate) of the General Laws of the Commonwealth of Massachusetts, as amended.  
Submission by the Contractor shall be on AIA Document G 702, most recent edition, entitled, 
"Application and Certificate for Payment", and AIA Document G 703, most recent edition entitled, 
“Continuations Sheet”.  In addition to amounts withheld pursuant to paragraph 9.5, the Owner will 
retain 5% of the amount of each such estimate in accordance with said Chapter 30. 

 
 On all applications for payment, the Contractor shall indicate the sums of money being 

requisitioned for payment of principal suppliers and subcontractors, and shall include a sworn 
certificate that the money will be used to pay these suppliers and subcontractors promptly after 
receipt of payment from the Owner.  Applications for payment shall be consistent with the Schedule 
of Values, paragraph 9.2.1.  Upon completion of the work, the Contractor shall sign a sworn to and 
notarized release form, certifying that all payrolls, materials, bills and other obligations in 
connection with the Work have been paid; and in consideration of all prior payments and the final 
payment, releasing and forever discharging the Owner from all claims, demands, obligations and 
liability of every kind and nature arising out of or relating to the Contract. 

 
9.7.1: 
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 Delete this section. 
 
9.8.1 Add to the end of the sub-section as follows: 
 

In addition, Substantial Completion for the entire Project shall be achieved only when: (1) the 
Owner has beneficial occupancy and use of the entire Project for all its intended uses; (2)  all 
Project systems included in the Work are operational and acceptable to the Owner; (3)  all 
governmental inspections for the Project have been successfully completed, all governmental 
approvals and related paperwork have been delivered to  the Owner, and final and unconditional 
certificates of occupancy for the entire Project have been delivered to the Owner, (4) the only 
remaining Work to be performed is minor in nature and the remaining Work may reasonably be 
performed without having a material adverse effect on or materially interfering with the Owner’s 
occupancy and use of the Project and (5) all prerequisites to Substantial Completion defined in 
the Contract Documents have been completed. 

 
9.8.2 Add to the end of the first sentence as follows: 
 

together with the estimated value of completing or correcting such items (the “Punchlist”) and 
(2) the permits and certificates referenced in Section 13.5.  The Architect shall have the right to 
modify and supplement the Punchlist, including the estimated value of completion or correction. 

 
9.8.5 Delete sub-section 9.8.5 and replace as follows: 
 

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor 
by the Architect.  The certificate shall state the date of substantial completion, shall state any 
consequent responsibilities of the Contractor and the Owner in accordance with the Contract 
Documents.  The Contractor shall complete and correct any incomplete and defective work 
within forty-five (45) calendar days from the date of Substantial Completion 

 
9.8.6 Add new sub-section 9.8.6 as follows: 
 

§ 9.8.6  Services provided by the Architect to conduct more than three (3) inspections of 
completed Work and any inspections beyond sixty (60) days after the date of substantial 
completion of any portion of the Work as stated in the Agreement shall be paid by the Contractor 
to the Owner.  The Owner may deduct the cost of such services and inspections from payments 
due the Contractor. 

 
 
9.9.1. 
 
 Delete the end of the first sentence starting after “Work at any stage”. 
 
 Delete the second sentence and replace as follows: 
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Such partial occupancy or use may commence whether or not the portion is substantially 
complete, provided the Owner  has accepted in writing the responsibilities assigned to it and the 
Contractor  for payments, retainage, if any, security, maintenance, heat, utilities, damage to the 
Work and insurance. 

 
 Delete the second to last sentence. 
 
 Add at the end:  The facility may be occupied and open to normal use during part or all of the 

construction period.  Such normal usage of the facility shall in no way affect the insurance 
coverages required under Article 11. 

 
9.10.1 Add to the end of the sub-section as follows: 
 

By Final Completion, the Contractor shall have completed its performance of all Punchlist items, 
completed all balancing of mechanical and other applicable systems and all seasonal system 
adjustments that are reasonably necessary to proper functioning of the completed Project, 
delivered to the Owner all operations and maintenance manuals and completed related training 
for such manuals, and delivered to the Owner all required warranties and guarantees. 

 
 
9.10.3 Delete sub-sections 9.10.3 and 9.10.4. 
-9.10.4 
 
 
9.10.5 Insert “for payment for Work performed and of all other claims of which the payee knew or 

should have known at the time of final payment,” after “claims that payee” 
 
9.10.6 Add new sub-section 9.10.6 as follows: 
 

§ 9.10.6 Notwithstanding anything in the Contract Documents to the contrary, final payment 
shall be made in accordance with the requirements of G.L.c.30, §39K (building projects) or §39G 
(public works projects), as amended. 
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ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.2.1 Add new sub-heading .4 as follows: 
 

.4 work or property of the Owner, its tenants, or other parties at or near the Project site with the 
Owner's permission. 

 
10.2.5 At the beginning and end of the first sentence:  
 

Delete “and” after “10.2.1.2”. 
 
Insert “and 10.2.1.4” after “10.2.1.3”. 

 
Delete the remainder of the first sentence as follows: 
  
, except damage or loss attributable to acts or omissions of the Owner or Architect or anyone 
directly or indirectly employed by either of them, or by anyone for whose acts either of them may 
be liable, and not attributable to the fault or negligence of the Contractor. 
 
Add to the end of the sub-section as follows: 
 
Where the damage or loss presents an immediate danger to the public, the Owner, in its sole 
discretion and at the Contractor’s expense, may promptly remedy such damage or loss without 
prior notice to the Contractor. 

 
10.2.8: 
 
 Add new paragraph as follows:  The Contractor shall protect and maintain in operation all 

pipelines, conduits, sewers, drains, poles, wiring and the like that in any way intersect or come into 
contact with the Work, whether or not they are specifically shown on the drawings.  The Contractor 
shall see to it that all items are protected, supported and/or moved as necessary to adjust them to the 
Work. 

 
10.2.9: 
 
 Add new paragraph as follows:  Fire Protection:  During any flame cutting and/or welding 

operation, incombustible curtains and blankets shall be used to intercept and catch hot metal, sparks 
and burning embers.  The Contractor shall employ a watchperson, equipped with portable fire 
extinguishing equipment, to maintain a fire watch continuously during all flame cutting and welding 
operations and for 4 hours minimum thereafter.  No flammable rubbish or liquid shall be kept in any 
part of the buildings, except one-gallon quantities in approved safety cans or sealed metal 
containers.  All fire doors shall be kept clear of rubbish and in operating condition, and closed 
during non-working hours.  The Contractor shall not allow any locking and blocking of any door in 
the building, except entrance doors, during non-working hours.  Used construction materials, 
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solvent soaked rags, empty volatile containers and any other material or container which may be 
combustible shall be removed from the construction site daily and at the end of the Work. 

 
10.2.10 Add new sub-sections 10.2.10, 10.2.11, 10.2.12, 10.2.13, and 10.2.14 as follows: 
-10.2.14 
 § 10.2.10 The Contractor shall provide and maintain in good operating condition suitable and 

adequate fire protection equipment and services, and shall comply with all reasonable 
recommendations regarding fire protection made by the representatives of the fire insurance 
company carrying insurance on the Work or by the local fire chief or fire marshal.  The area 
within the site limits shall be kept orderly and clean, and all combustible rubbish shall be 
promptly removed from the site. 

 
§ 10.2.11 The Contractor shall at all times protect excavations, trenches, buildings and materials 
from rain water, groundwater, backup or leakage of sewers, drains and other piping, and from 
water of any other origin and shall remove promptly any accumulation of water.  The Contractor 
shall provide and operate all pumps, piping and other equipment necessary to this end. 

 
§ 10.2.12 The Contractor shall remove snow and ice which might result in damage or delay. 

 
§ 10.2.13 During the progress of the Work and at all times prior to the date of Substantial 
Completion or occupancy of the Work by the Owner, whichever is earlier, the Contractor shall 
provide temporary heat, ventilation, and enclosure, adequate to permit the Work to proceed in a 
timely fashion, and to prevent damage to completed Work or Work in progress, or to materials 
stored on the premises.  The use of the permanent heating and/or ventilation systems for 
temporary heat and/or ventilation shall be subject to the prior written approval of the Owner and 
Architect.  

 
§ 10.2.14 [G.L. c.149, §44F(1)] The Contractor shall install weather protection and furnish 
adequate heat in the protected area from November 1 to March 31.  

 
10.3.1 Delete the second sentence and replace as follows: 
 

The Contractor shall not cause or permit any introduction onto, under, or near the Owner’s 
property of any hazardous materials or substances as defined by any applicable law, and shall not 
cause of permit any release, discharge, transportation, storage, or disposal of such materials or 
substances onto, under, or near the Owner’s property or areas near the Owner’s property.  If the 
Contractor encounters or recognizes on the site any material known or reasonably believed to be 
hazardous, including but not limited to asbestos or polychlorinated biphenyl (PCB), the 
Contractor shall immediately stop Work in the area affected and report the condition to the 
Owner and Architect in writing.  The Contractor and the Owner shall cooperate in implementing 
measures to remove or contain said material and the Contractor shall comply with all directions 
of the Architect in the implementation of such removal or containment. 
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10.3.2 Delete sub-sections 10.3.2, 10.3.3, and 10.3.4. 
 
10.3.5 Delete the remainder of the sentence starting after “obligations under” and replace as follows: 
 

Article 10 or for any violation of applicable law related to the Contractor’s noncompliance with 
the provisions of this Article 10. 

 
10.3.6 Delete sub-section 10.3.6. 
 
10.3.7 Add new sub-section 10.3.7 as follows: 
   

§ 10.3.7 The parties anticipate that certain hazardous substances and/or materials may be 
discovered at the site. When such conditions are set forth in the Contract Documents, the 
Contractor acknowledges that such conditions have been considered in establishing the Contract 
Time and Contract Sum.  No extension of the Contract Time or increase in the Contract Sum 
shall be claimed or allowed with respect to any hazardous substances or materials located at the 
site which were disclosed in the Contract Documents.  The Contractor shall strictly comply with 
all laws, regulations, rules, orders, ordinances and the like related to the excavation, storage, 
removal and disposal of any such hazardous substances or materials. 

 
 
10.4.2: 
 
 Add new paragraph as follows:  The Contractor shall furnish the Owner and Architect, in writing, 

the names, addresses and telephone numbers of Contractor personnel to be contacted in the event of 
an after-hours emergency. 

 
 
ARTICLE 11:  INSURANCE AND BONDS 
 
11.1.1.9: 
 
 Add new sub-subparagraph as follows:  The Contractor shall, before commencing performance of 

the Work, provide by insurance for the payment of compensation and the furnishing of other 
benefits as required under the laws applicable to the project site to all persons to be employed under 
the Contract.  Failure to provide and continue in force such insurance shall be deemed a material 
breach of the Contract and shall operate as an immediate termination thereof. 
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11.1.1.10: 
 
 Add new sub-subparagraph as follows:  Notice of cancellation by registered mail, postage prepaid, 

with a return receipt of the addressee requested, shall be sufficient notice.  An affidavit of any 
officer, agent or employee of the insurer or of the insured, as the case may be, duly authorized for 
the purpose, that such notice has been sent addressed as aforesaid, shall be prima facie evidence of 
the sending thereof as aforesaid. This section shall apply to the legal representative, trustee in 
bankruptcy, receiver, assignee, trustee and the successor in interest of the Contractor. 

 
11.1.1.11: 
 
 Add new sub-subparagraph as follows:  Liability Insurance shall include all major divisions of 

coverage and be on a comprehensive basis including: 
 
  1. Premises Operations (including X, C, and U coverages as applicable). 
 
  2. Independent Contractor's Protective. 
 
  3. Products and Completed Operations. 
 
  4. Personal Injury Liability with Employment Exclusion deleted. 
 
  5. Contractual, including specified provision for Contractor's obligation under 

paragraph 3.18. 
 
  6. Owned, non-owned and hired motor vehicles. 
 
  7. Inland Marine Policy with an installation floater to cover the entire cost of the 

project's construction. 
 
  8. Broad Form Property Damage including Completed Operations. 
 
 
11.1.2 Delete sub-section 11.1.2 and replace as follows: 
 

§ 11.1.2 All insurance shall be written on an occurrence basis, unless the Owner approves in 
writing coverage on a claims-made basis.  Coverages, whether written on an occurrence or 
claims-made basis, shall be maintained without interruption from date of commencement of the 
Work until date of final payment and any further period during which coverage is required to be 
maintained after final payment by the Contract Documents.  The Owner shall be named an 
Additional Insured on all policies. 
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Coverage for such liability insurance shall be provided by a company or companies reasonably 
acceptable to the Owner and authorized to do business in Massachusetts.  Contractor shall 
furnish to Owner written confirmation as to the insurance carrier's most current financial ratings 
prior to commencing work. 

 
11.1.2.1: 
 
 Add the following sub-subparagraph: 
 

 11.1.2.1  The insurance required by Subparagraph 11.1.1 shall be written for not less than the 
following limits, or greater if required by law: 

 
  

1. General Liability of at least $1,000,000 Bodily Injury and Property Damage 
Liability, Combined Single Limit with a $3,000,000 Annual Aggregate Limit. 
The Owner shall be named as an "Additional Insured". Products and Completed 
Operations shall be maintained for 3 years after the completion of the Work. 

 
2. Automobile Liability (applicable for any contractor who has an automobile 

operating exposure) of at least $1,000,000 Bodily Injury and Property Damage 
per accident. The Owner shall be named as an "Additional Insured". 

 
3. Workers' Compensation Insurance as required by law. 
 
4. Builder’s Risk Property Coverage for the full insurable value (completed value) 

of the portion of the building under construction. It should include "All Risk" 
insurance for physical loss or damage including theft.  

 
 Architects and Engineers Professional Liability (applicable for any architects or 

engineers involved in the project) of at least $1,000,000/occurrence, $1,000,000 
aggregate.  

 
5. Property Coverage for materials and supplies being transported by the 

Contractor. 
 

6. Umbrella Liability of at least $2,000,000/ occurrence, $2,000,000/aggregate. The 
Owner shall be named as an Additional Insured. 

 
7. Waiver of Subrogation Waiver of Subrogation by the Owner shall be excluded. 

 
11.1.3: 
 
 Add the following to Subparagraph 11.1.3:  If this insurance is written on the Comprehensive 
General Liability policy form, the Certificate shall be AIA Document G705, Certificate of Insurance.  If this 
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insurance is written on a Commercial General Liability policy form, ACORD form 25S will be acceptable.  
These certificates shall set forth evidence of all coverage required by Sections 11.1.1 and 11.1.2.  The 
Contractor shall furnish to the Owner copies of any endorsements that are subsequently issued amending 
limits of coverage. 
 
11.1.3.1 Add new sub-sections 11.1.3.1 and 11.1.3.2 as follows: 
-11.1.3.2 

11.1.3.1 The Contractor shall be responsible for having acceptable insurance coverage provided 
by or on behalf of all Subcontractors, with such insurance to be similar to that required of the 
Contractor under the Agreement and these General Conditions.  The Contractor shall not allow 
any Subcontractor to commence Work on the Project prior to the Contractor’s receipt of 
certificates of insurance that are acceptable in form and limits to the Owner; the Owner shall 
have no obligation to pay the Contractor for any Work performed by a Subcontractor who has not 
supplied acceptable insurance certificates prior to starting its Work.  The Owner shall be named 
an additional insured on all such certificates. 

 
11.1.3.2 All insurance policies shall contain provisions or endorsements necessary to assure 
coverage of claims by one insured against another.  All required insurance policies are to be 
endorsed to state that the Contractor’s policies shall be primary to all other insurance available to 
the Owner and other specified additional insureds for liability arising out of or resulting from the 
Contractor’s operations under the Contract, whether such operations be by the Contractor or by a 
Subcontractor or by anyone directly or indirectly employed by any of them or by anyone for 
whose acts any of them may be liable. 

 
11.1.4 Insert “the Owner’s Project Manager,” after “(1) the Owner,”.  
 
11.1.5: 
 
 Add new subparagraph as follows:  Each Subcontractor and Sub-subcontractor shall purchase and 

maintain the insurance required by the provisions of Paragraph 11.1 in the amount and type at least 
equal to that required of the Contractor, and the provisions of Article 11 shall be equally applicable 
to them.  Each Subcontractor and Sub-subcontractor shall be required to furnish the certificates of 
such insurance to the Owner and to the Architect, unless such shall be included in the certificates 
submitted by the Contractor and approved by the Owner. 

 
11.1.6: 
 
 Add new Subparagraph as follows:  The Contractor shall give prompt written notice to the Owner 

of all occurrences under the coverages of Article 11. 
 
11.1.7: 
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 Add new sub-paragraph as follows:  The Owner and Architect shall be listed as additional insureds 
on the certificate.  The Owner and Contractor intend that any policy provided  pursuant to Article 
11 shall protect all of the parties insured and provide primary coverage for all losses and damages 
caused by the perils covered thereby.  Accordingly, all such policies shall contain provisions to the 
effect that in the event of payment of any loss or damage the insurer will have no rights or recovery 
against any of the parties named as insureds or additional insureds. 

 
11.3.1 Delete sub-section 11.3.1 and replace as follows: 
 

§ 11.3.1 The Contractor shall purchase and maintain property insurance upon the entire Work at 
the site to the full insurable value thereof. Coverage for such liability insurance shall be provided 
by a company or companies reasonably acceptable to the Owner.  Contractor shall furnish to 
Owner written confirmation as to the insurance carrier's most current financial ratings prior to 
commencing work.  Such insurance shall include the interests of the Owner, the Contractor, 
Subcontractors and Sub-subcontractors in the work and shall insure against the perils of fire and 
extended coverage and shall include "all risks" insurance for physical loss or damage including 
without duplication, theft, vandalism and malicious mischief.  This insurance shall also cover 
portions of the Work stored off the site or in transit.  If this insurance is written with stipulated 
amounts deductible, the Owner shall not be responsible for any difference between the payments 
made by the insurance carrier and the claim.  The policy shall contain a provision that coverages 
afforded under policies will not be canceled or allowed to expire until at least 30 days' written 
notice has been given to the Owner.  The Owner shall be named insured within the policy. 

 
 
11.3.1.1  Delete sub-sections 11.3.1.1, 11.3.1.2, 11.3.1.3, 11.3.1.4, and 11.3.1.5. 
-11.3.1.5 
 
11.3.2 Delete sub-sections 11.3.2, 11.3.3, 11.3.4, 11.3.5, 11.3.6, and 11.3.7. 
-11.3.7 
 
11.3.8 Delete the first sentence. 
 
11.3.9 Delete sub-sections 11.3.9 and 11.3.10. 
-11.3.10 
 
11.3.11 Add new sub-section 11.3.11 as follows: 
 

§ 11.3.11 The Owner shall have the power to adjust and settle with its insurers any loss for which 
it has obtained insurance. 

 
Upon the occurrence of an insured loss, the Owner and the Contractor shall cooperate with each 
other and with each other's insurer in the submission of claims and related information and the 
distribution of any insurance proceeds.  If after such a loss no other special agreement is made, 
replacement of damaged work shall be covered by an appropriate change order. 
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11.4.1: 
 
 Delete in its entirety and substitute the following:  The Contractor shall furnish bonds covering 

faithful performance of the Contract and payment of obligations arising thereunder.  Bonds must be 
obtained through a surety acceptable to the Owner, and legally registered to do business in the 
locality of the work.  The cost thereof shall be included in the Contract Sum.  The amount of each 
bond shall be equal to 100 percent of the Contract Sum. 

 
11.4.1.1: 
 
 Add new sub-subparagraph as follows:  The Contractor shall deliver the required bonds to the 

Owner not later than five (5) days following the date the Agreement is entered into, or if the Work 
is to be commenced prior thereto in response to a letter of intent, the Contractor shall, prior to the 
commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be 
furnished. 

 
11.4.1.2: 
 
 Add new sub-subparagraph as follows:  The Contractor shall require the attorney-in-fact who 

executes the required bonds on behalf of the surety to affix thereto a certified and current copy of 
the power of attorney. 

 
 
ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.2.1 Add to the end of the sub-section as follows: 
 

The Contractor shall bear the cost of any loss or damages to the Owner resulting from such 
failure or defect. 

 
12.2.2.1: 
 
 Substitute for the phrase "one year" where it appears in the first line the phrase "two years".  Delete 

the following; starting on the sixth line . . “The Owner shall give. . . up to and ending on the ninth 
line. . .claim for breach of warranty.” 

 
Add to the end of the sub-section as follows: 

 
If the correction or repair of any of the Work is required to avoid impacts to the maintenance, 
operation or safety of any portion of the Project site or the Owner’s property, the Owner reserves 
the right to undertake the repairs prior to notifying the Contractor or without waiting for the 
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Contractor to respond, without waiving the Owner’s rights under the warranties and the Owner’s 
right to correct work under Section 2.4. 

 
 
12.2.2.2: 
 
 Substitute for the phrase "one year" where it appears in the first line the phrase "two years". 
 
12.2.2.3 
 
 Substitute for the phrase "one year" where it appears in the first line the phrase "two years". 
 
12.2.5: 
 
 Substitute for the phrase "one year" where it appears in the second line the phrase "two years".   
 
ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1 Delete the end of the sentence following the words “by the law of the”, and insert the words 

“Commonwealth of Massachusetts” at the end of the sentence as revised.  
 
13.2.1 In the second sentence delete “Except as provided in Section 13.2.2”. 
 
13.2.2 Delete sub-section 13.2.2. 
 
13.5.4 Delete sub-section 13.5.4 and replace as follows: 
 

§ 13.5.4 The Contractor shall obtain and deliver promptly to the Architect any occupancy permit 
and any certificates of final inspection of any part of the Contractor's work and operating permits 
for any mechanical apparatus, such as elevators, escalators, boilers, air compressors, etc., which 
may be required by law to permit full use and occupancy of the premises by the Owner.  Receipt 
of such permits or certificates by the Architect shall be a condition precedent to Substantial 
Completion of the Work. 

 
13.7 Delete section 13.7. 
 
13.7.1 Add new sub-section 13.7.1 as follows: 
 

§ 13.7.1 It is expressly agreed that the obligations of the Contractor hereunder arise out of 
contractual duties, and that the failure of the Contractor to comply with the requirements of the 
Contract Documents shall constitute a breach of contract, not a tort, for the purpose of applicable 
statutes of limitation and repose.  Any cause of action which the Owner may have on account of 
such failure shall be deemed to accrue only when the Owner has obtained actual knowledge of 
such failure, not before. 
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13.8 Add new section 13.8 as follows: 
 
 § 13.8 LIMITATION OF LIABILITY 
 
 § 13.8.1 The Owner shall be liable, if ever, only to the extent of its interest in the Project; and no 

officer, director, partner, agent or employee of the Owner shall ever be personally or individually 
liable with respect to this Contract or the Work.  Each Subcontract shall include the foregoing 
limitation, which shall be effective if the Owner ever succeeds to the Contractor's rights and 
obligations under a Subcontract. 

 
13.9 Add new section 13.9 as follows: 
 
 § 13.9 DEFENSE OF SUITS 
 

§ 13.9.1 The Contractor shall be responsible for, shall defend and pay all costs, attorneys' fees 
and liabilities both direct and indirect as a result of suits arising out of this Contract. 

 
§ 13.9.2 Neither final acceptance nor occupation of the premises by the Owner shall relieve the 
Contractor of responsibility for all claims for labor, materials, and equipment arising out of this 
Contract. 

 
§ 13.9.3 The Contractor shall indemnify and hold harmless the Owner and the Architect and their 
agents and employees from and against all claims, damages, losses, and expenses including 
attorneys' fees arising out of or resulting from the performance of the work. 

 
ACTICLE 14:  TERMINATION OR SUSPENSION OF THE CONTRACT 
 
14.1.1 Insert in the beginning of the first sentence as follows: 
 

Provided that the Contractor is not in breach of any of its obligations under the Contract, 
 
 Delete sub-headings .1, .2, and .4. 
 
14.1.2 Delete sub-section 14.1.2. 
 
14.1.3 Delete sub-section 14.1.3 and replace as follows: 
 

§ 14.1.3 If one of the above reasons exists, the Contractor may, upon seven days written notice to 
the Owner and Architect, terminate the Contract and recover from the Owner payment for Work 
properly executed and for all materials or equipment not incorporated in the Work, but delivered 
and suitably stored at the site.  The payment for materials or equipment stored at the site shall be 
conditioned upon submission by the Contractor of bills of sale or such other evidence as is 
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satisfactory to the Owner to establish the Owner's title to such material or equipment or 
otherwise protect the Owner's interest. 

 
14.1.4 Delete sub-section 14.1.4. 
 
14.2.1 Delete “repeatedly” from the beginning of sub-headings .1 and .3. 
 
 Insert new sub-headings .4 and .5 after sub-heading .3 as follows: 
 

 .4 becomes the subject of a voluntary petition in bankruptcy or any voluntary proceeding 
related to insolvency, receivership, liquidation or comparable proceeding or any assignment 
for the benefit of creditors or becomes the subject of an involuntary petition in bankruptcy 
or any involuntary proceeding related to insolvency, receivership, liquidation or comparable 
proceeding or any assignment for the benefit of creditors. 

 
 .5 submits three successive Applications for Payment, each of which indicate that the actual 

Work completed is less than 90 percent of the values estimated in the construction schedule 
(submitted by the Contractor pursuant to Section 3.10.1) to be completed by the respective 
dates. 

 
14.2.2 In the first sentence delete “,upon certification by the Initial Decision Maker that sufficient cause 

exists to justify such action,”.   
  

Delete the second sentence of sub-heading .3. 
 
14.2.4 In the first sentence: 

 
Insert “all costs and losses incurred by the Owner on account of the Contractor’s failure to 
comply with the Contract Documents and” after “the Work, including”. 

 
Insert “and Owner’s Project Manager’s” after “for the Architect’s”. 

  
 Delete the last sentence of the sub-section and replace as follows: 
 

The Owner shall be entitled to hold all amounts due the Contractor at the date of termination 
until all of the Owner’s damages have been established, and to apply such amounts to such 
damages. 

 
14.3.2 Insert “, subject to compliance with the conditions of Section 8.3.” at the end of the first 

sentence. 
 
 Delete the second sentence. 
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14.4.2 In sub-heading .3 delete “and” after “all existing contracts” and replace with “except for 
subcontracts, if any, that Owner elects to assume, terminate all” 

 
14.4.3 Delete sub-section 14.4.3 and replace as follows: 
 

§ 14.4.3 In the event that the Contract is terminated for the Owner’s convenience, the Contractor 
shall be reimbursed in accordance with the Contract Documents for all Work properly performed 
up to the termination date, and for all materials or equipment not incorporated in the Work, but 
delivered and suitably stored at the site.  Payment for materials or equipment stored at the site 
shall be conditioned upon submission by the Contractor of bills of sale or such other evidence as 
is satisfactory to the Owner to establish the Owner's title to such material or equipment or 
otherwise protect the Owner's interest.  The Contractor shall not be entitled to payment for 
overhead and profit on the Work not executed. 

 
ARTICLE 15:  CLAIMS AND DISPUTES 
 
15.1.1: 
 
 15.1.1 Delete sub-section 15.1.1 and replace as follows: 
   
 § 15.1.1 DEFINITION 

The word “Claim” shall mean a written demand by the Contractor for an increase in the Contract 
Time or the Contract Sum.  The Contractor is responsible for substantiating its Claims.  The 
word “Claim” shall not include claims by the Owner.  The Owner may withhold from the 
Contractor the value of any claims against the Contractor in accordance with Massachusetts 
General Laws, including, but not limited to, Sections 39G and 39K of Chapter 30. 

 
 Add at the end:  All changes in the Work shall be approved before the start of any work through 

written consent by both Owner and Architect.  Changes not approved in writing by the Architect in 
advance shall not be recognized as a valid claim at a later date, except where the Owner and 
Architect agree in writing that the change shall be started, subject to an equitable price adjustment 
at a later date, in the interest of job progress. 

 
15.1.2 Delete sub-section 15.1.2 and replace as follows: 
   
 § 15.1.2 NOTICE OF CLAIMS 

Contractor must initiate Claims within fourteen (14) calendar days after occurrence of the event 
giving rise to such Claim by written notice to the Architect and the Owner.  Such written notice 
must (1) be signed by the Contractor; (2) conspicuously identify on its face that the notice serves 
as a notice of claim; (3) explain in sufficient detail the basis of the Claim; (4) identify the date of 
the event giving rise to such Claim; and (5) state the exact dollar amount of the increase in the 
Contract Sum being requested, if any, and the number of days extension to the Contract Time 
sought, if any. 
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15.1.3 Delete “Section 9.7 and” after “as provided in”. 
 
 Delete the final sentence. 
 
15.1.5.1  In the second sentence delete “of cost and” after “include an estimate”. 
 
15.1.5.2  Delete sub-section 15.1.5.2. 
 
15.1.6: 
 
 Delete in its entirety. 
 
15.2.1 In the third sentence: 
 

Delete “mediation” after “condition precedent to” and replace with “litigation”. 
 

Delete the end of the sentence beginning after “payment is due”. 
 
15.2.2 Delete sub-section 15.2.2 and replace as follows: 
 

§ 15.2.2 The Initial Decision Maker will review Claims and within 30 days of the receipt of the 
Claim take one or more of the following actions: (1) request additional supporting data from the 
Contractor; (2) notify the Contractor that the Initial Decision Maker requires additional time to 
resolve the Claim; and/or (3) reject the Claim in whole or in part. 

 
15.2.3 Delete the last sentence. 
 
15.2.4 Delete sub-section 15.2.4 and replace as follows: 
 

§ 15.2.4 If the Architect requests the Contractor to furnish additional supporting data in 
connection with a Claim, the Contractor shall provide such data within ten (10) calendar days of 
such request.  If the Contractor is of the opinion that it is impossible to provide such data within 
such time, the Contractor shall notify the Architect of such opinion in writing within such ten-
day period.  If the Architect determines that it is impossible for such data to be provided within 
such ten-day period through no fault of the Contractor, the Contractor shall provide such data 
within 30 calendar days of the Architect’s request, unless the Architect fixes another date, in 
which case the data must be submitted by the date so fixed.  Failure of the Contractor to provide 
such data within the time prescribed herein shall result in the irrevocable waiver of the Claim. 

 
15.2.5 Delete the last sentence and replace as follows: 
 

The rejection of a claim by the Architect and any decisions of the Owner with respect to the 
same, and the interpretations by the Architect of the plans, drawings and specifications, shall be 
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final and binding on the Contractor in accordance with Section 39J of Chapter 30 of the 
Massachusetts General Laws. 

 
15.2.6 Delete sub-section 15.2.6 in its entirety. 
 
15.2.7 Delete the capitalized word, “Claim,” and replace with lower-case word, “claim,” in the first and 
second sentences. 
 
15.2.8 Delete sub-section 15.2.8. 
 
15.3 Delete sections 15.3 and 15.4 in their entirety. 
-15.4 
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 PERFORMANCE BOND 
 
 

KNOW ALL MEN BY THESE PRESENTS:  That we _____________________ 
(Name of Contractor) 

 
a ___________________________________________ hereinafter called “Principal” and 
   (Corporation, Partnership, Joint Venture or Individual) 
 
______________________________of ______________, State of 
______________________ 

(Surety) (City & State) 
 
 _________________________ hereinafter called the "Surety" and licensed by the State 
Division of Insurance to do business under the laws of the Commonwealth of 
Massachusetts, are held and firmly bound to the City/Town of _______________, 
Massachusetts, hereinafter called "Owner", in the penal sum of  
______________________________________________________ Dollars  
($______________________) in lawful money of the United States, for the payment of 
which sum well and truly to be made, we bind ourselves, our heirs, executors, 
administrators and successors, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION is such that Whereas, the Principal 
entered into a certain contract with the Owner, dated  the __________ day of 
_________________, 20___ (the “Construction Contract”), for the construction 
described as follows: ___________  

__________________________________________________________. 
 

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its 
duties, all the undertakings, covenants, terms, conditions, and agreements of the 
Construction Contract during the original term thereof, and any extensions thereof which 
may be granted by the Owner, with or without notice to the Surety, and if he shall satisfy 
all claims and demands incurred under the Construction Contract, and shall fully 
indemnify and save harmless the Owner from all costs and damages which it may suffer 
by reason of failure to do so, and shall reimburse and repay the Owner all outlay and 
expense which the Owner may incur in making good any default, then this obligation 
shall be void; otherwise to remain in full force and effect. 

 
PROVIDED, FURTHER, that the Surety’s obligation under this Bond shall arise 

after (1) the Owner has declared the Principal in default of the Construction Contract or 
any provision thereof or (2) has declared that the Principal has failed, or is otherwise 
unable or unwilling, to execute the work consistent with, and in conformance to, the 
Construction Contract (collectively referred to as a “Contractor Default”).  The 
determination of a Contractor Default shall be made solely by the Owner.  The Owner 



need not terminate the Construction Contract to declare a Contractor Default or to invoke 
its rights under this Bond.   

 
When the Surety’s obligation under this Bond arises, the Surety, at its sole 

expense and at the consent and election of the Owner, shall promptly take one of the 
following steps: (1) arrange for the Principal to perform and complete the work of the 
Construction Contract: (2) arrange for a contractor other than the Principal to perform 
and complete the work of the Construction Contract; (3) reimburse the Owner, in a 
manner and at such time as the Owner shall decide, for all costs and expenses incurred by 
the Owner in performing and completing the work of the Construction Contract.  Surety 
will keep Owner reasonably informed of the progress, status and results of any 
investigation of any claim of the Owner. 

 
If the Surety does not proceed as provided in this Bond with due diligence and all 

deliberate speed, the Surety shall be deemed to be in default of this Bond, and the Owner 
shall be entitled to enforce any remedy available to the Owner. 

 
After the Surety’s obligation under this Bond arises, the Surety is obligated, to the 

limit of the amounts of this Bond, for (1) the correction of defective work and completion 
of the Construction Contract; (2) additional design, professional services, and legal costs, 
including attorneys’ fees, resulting from the Contractor Default or from the default of the 
Surety under this Bond; (3) any additional work beyond the Construction Contract made 
necessary by the Contractor Default or default of the Surety under this Bond; (4) 
indemnification obligation of the Principal, if any, as provided in the Construction 
Contract; and (5) liquidated damages as provided in the Construction Contract, or if none 
are so specified, actual and foreseeable consequential damages resulting from the 
Contractor Default or default of the Surety under this Bond. 

 
Any proceeding, legal or equitable, under this Bond shall be instituted in any 

court of competent jurisdiction in the Commonwealth of Massachusetts. 
 
The Surety, for value received, hereby stipulates and agrees that no change, 

extension of time, alteration or addition to the terms of the Construction Contract or to 
the work to be performed thereunder or the specifications accompanying the same shall 
in any way affect its obligation on this Bond, and it does hereby waive notice of any such 
change, extension of time, alteration or addition to the terms of the Construction Contract 
or to the work or to the specifications. 
 



IN WITNESS WHEREOF, this instrument is executed in _____ (  ) counterparts, 
each one of which shall be deemed an original, this the __________ day of 
____________________, 20___. 
 
ATTEST: 

______________________________ 
Principal 

 
______________________________    By ______________________________ 
(Principal Secretary) 

______________________________ 
 

______________________________ 
 

______________________________ 
(Address-Zip Code) 

 
______________________________   (SEAL) 
Witness as to Principal 
______________________________ 
 
______________________________ 
    (Address-Zip Code) 
 
ATTEST: 

______________________________ 
Surety 

 
______________________________    By ______________________________ 

(Attorney-in-Fact) 
 
______________________________ 

 
______________________________ 

(Address-Zip Code) 
______________________________   (SEAL) 
Witness as to Surety 
______________________________ 
 
______________________________ 
    (Address-Zip Code) 
 
NOTE: Date of Bond must not be prior to date of Contract. If Contractor is a 

Partnership, all partners should execute Bond. 
 
425915/99999/0003 



 



PAYMENT BOND 
 

KNOW ALL MEN BY THESE PRESENTS:  That we ___________________ 
 
________________________________ a_________________________________________ 

(Name of Contractor)                    (Corporation, Partnership, Joint Venture or Individual) 
 
hereinafter called "Principal" and ______________________________ of _________________, 

(Surety) 
 
State of ________________________ hereinafter called the “Surety” and licensed by the State 

   (City and State) 
 
Division of Insurance to do business under the laws of the Commonwealth of Massachusetts, are 
held and firmly bound to the City/Town of _________________, Massachusetts, hereinafter 
called "Owner", in the penal sum of   ______________________________________________ 
Dollars 
($___________________) in lawful money of the United States, for the payment of which sum 
well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, 
jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION is such that Whereas, the Principal entered 
into a certain contract with the Owner, dated the ______________ day of __________________, 
20___, for the construction described as follows: 
 
 
 

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, 
subcontractors, and corporations furnishing materials for or performing labor in the prosecution 
of the work provided for in such contract, and any authorized extension or modification thereof, 
including all amounts due for materials, lubricants, oil, gasoline, coal and coke, repairs on 
machinery, equipment and tools, consumed or used in connection with the construction of such 
work, and all insurance premiums on said work, and for all labor, performed in such work 
whether by subcontractor or otherwise, then this obligation shall be void; otherwise to remain in 
full force and effect. 
 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and 
agrees that no change, extension of time, alteration or addition to the terms of the contract or to 
the work to be performed thereunder or the specifications accompanying the same shall in any 
way affect its obligation on this bond, and it does hereby waive notice of any such change, 
extension of time, alteration or addition to the terms of this contract or to the work or to the 
specifications. 
 



 
PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall 
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 
 
 IN WITNESS WHEREOF, this instrument is executed in ____ ( ) counterparts, each one of 
which shall be deemed an original, this the _________ day of _____________________, 20__. 
 
ATTEST: 

______________________________ 
Surety 

 
______________________________    By ______________________________ 

(Attorney-in-Fact) 
 
______________________________ 

 
______________________________ 

(Address-Zip Code) 
______________________________   (SEAL) 
Witness as to Surety 
 
______________________________ 
 
______________________________ 
    (Address-Zip Code) 
 
NOTE: Date of Bond must not be prior to date of Contract. If Contractor is a Partnership, 

all partners should execute Bond. 
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PART 1 - GENERAL 

 

1.01 PREVAILING WAGE RATES 

 

A. The minimum wages to be paid for all labor on the project are established in a 

schedule issued by the Commonwealth of Massachusetts, Department of Labor and 

Workforce Development, Division of Occupational Safety, in accordance with M.G.L 

Ch 149, Paragraphs 26-27D, as amended, said schedule being made part of the 

Contract Documents. 

B. The Schedule established for this project follows. 

 



 

 



THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
DEVAL L. PATRICK RACHEL KAPRIELIAN

SecretaryGovernor

HEATHER E. ROWE

Westford Museum - Restoration of historic exterior woodwork, replacement of wood shingle roof, masonry 

repairs, relocation of access ramp subsurface drainage improvements

Director

Awarding Authority: Town of Westford

City/Town:Contract Number: WESTFORD

Description of Work:

Job Location: 2 Boston Road, Westford, MA

Wage Request Number:    20140818-035Issue Date: 08/18/2014

               Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the 

“Wage Request Number” on all pages of this schedule.  

• An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has 

not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.  For CM AT RISK 

projects (bid pursuant to G.L. c.149A), the earlier of:  (a) the execution date of the GMP Amendment, or (b) the bid for the first 

construction scope of work must be within 90-days of the wage schedule issuance date.

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, 

§ 27.  The wage schedule shall be made a part of the contract awarded for the project.  The wage schedule must be posted in a 

conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27.  The wages listed on the 

wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime 

contractor, a filed sub-bidder, or any sub-contractor.  

• All apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice 

Standards (DAS).   Apprentice must keep his/her apprentice identification card on his/her person during all work hours on the 

project.   An apprentice registered with DAS may be paid the lower apprentice wage rate at the applicable step as provided on 

the prevailing wage schedule.  If an apprentice rate is not listed on the prevailing wage schedule for the trade in which an 

apprentice is registered with the DAS, the apprentice must be paid the journeyworker's rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the 

contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding 

authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of:  (a) 

the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of 

construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than 

these rates to covered workers.  The annual update requirement is not applicable to 27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.  

Each weekly payroll report must contain:  the employee’s name, address, occupational classification, hours worked, and wages 

paid.  Do not submit weekly payroll reports to DLS.  A sample of a payroll reporting form may be obtained at 

http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

criminal penalties.



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$50.01 08/01/2014 $9.91 $0.00 $31.30 $8.80

$50.54 12/01/2014 $9.91 $0.00 $31.30 $9.33

$50.89 06/01/2015 $9.91 $0.00 $31.65 $9.33

$51.39 08/01/2015 $10.41 $0.00 $31.65 $9.33

$52.14 12/01/2015 $10.41 $0.00 $31.65 $10.08

$52.64 06/01/2016 $10.41 $0.00 $32.15 $10.08

$53.14 08/01/2016 $10.91 $0.00 $32.15 $10.08

$53.95 12/01/2016 $10.91 $0.00 $32.15 $10.89

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$50.08 08/01/2014 $9.91 $0.00 $31.37 $8.80

$50.61 12/01/2014 $9.91 $0.00 $31.37 $9.33

$50.96 06/01/2015 $9.91 $0.00 $31.72 $9.33

$51.46 08/01/2015 $10.41 $0.00 $31.72 $9.33

$52.21 12/01/2015 $10.41 $0.00 $31.72 $10.08

$52.71 06/01/2016 $10.41 $0.00 $32.22 $10.08

$53.21 08/01/2016 $10.91 $0.00 $32.22 $10.08

$54.02 12/01/2016 $10.91 $0.00 $32.22 $10.89

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$50.20 08/01/2014 $9.91 $0.00 $31.49 $8.80

$50.73 12/01/2014 $9.91 $0.00 $31.49 $9.33

$51.08 06/01/2015 $9.91 $0.00 $31.84 $9.33

$51.58 08/01/2015 $10.41 $0.00 $31.84 $9.33

$52.33 12/01/2015 $10.41 $0.00 $31.84 $10.08

$52.83 06/01/2016 $10.41 $0.00 $32.34 $10.08

$53.33 08/01/2016 $10.91 $0.00 $32.34 $10.08

$54.14 12/01/2016 $10.91 $0.00 $32.34 $10.89

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 1)

$115.33 08/01/2014 $9.80 $0.00 $87.36 $18.17

$118.48 08/01/2015 $9.80 $0.00 $90.51 $18.17

AIR TRACK OPERATOR
LABORERS - ZONE 2

$50.50 06/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 12/01/2014 $7.30 $0.00 $31.60 $12.10

$51.50 06/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 12/01/2015 $7.30 $0.00 $32.60 $12.10

$52.50 06/01/2016 $7.30 $0.00 $33.10 $12.10

$53.25 12/01/2016 $7.30 $0.00 $33.85 $12.10
For apprentice rates see "Apprentice- LABORER"

ASBESTOS REMOVER - PIPE / MECH. EQUIPT.
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$47.93 06/01/2014 $10.40 $0.00 $31.58 $5.95

$48.83 12/01/2014 $10.40 $0.00 $32.48 $5.95

$49.78 06/01/2015 $10.40 $0.00 $33.43 $5.95

$50.73 12/01/2015 $10.40 $0.00 $34.38 $5.95

ASPHALT RAKER
LABORERS - ZONE 2

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

Issue Date: Wage Request Number:08/18/2014 Page 2 of 3820140818-035



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 2

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 2

$50.50 06/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 12/01/2014 $7.30 $0.00 $31.60 $12.10

$51.50 06/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 12/01/2015 $7.30 $0.00 $32.60 $12.10

$52.50 06/01/2016 $7.30 $0.00 $33.10 $12.10

$53.25 12/01/2016 $7.30 $0.00 $33.85 $12.10
For apprentice rates see "Apprentice- LABORER"

BOILER MAKER
BOILERMAKERS LOCAL 29

$55.85 01/01/2010 $6.97 $0.00 $37.70 $11.18

BOILERMAKER - Local 29Apprentice -

01/01/2010

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.51 $6.97 $11.18 $0.00 $42.66 65

 2 $24.51 $6.97 $11.18 $0.00 $42.66 65

 3 $26.39 $6.97 $11.18 $0.00 $44.54 70

 4 $28.28 $6.97 $11.18 $0.00 $46.43 75

 5 $30.16 $6.97 $11.18 $0.00 $48.31 80

 6 $32.05 $6.97 $11.18 $0.00 $50.20 85

 7 $33.93 $6.97 $11.18 $0.00 $52.08 90

 8 $35.82 $6.97 $11.18 $0.00 $53.97 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (LOWELL)

$73.69 03/01/2014 $10.18 $0.00 $45.96 $17.55

$74.66 09/01/2014 $10.18 $0.00 $46.86 $17.62

$75.22 03/01/2015 $10.18 $0.00 $47.42 $17.62

$76.19 09/01/2015 $10.18 $0.00 $48.32 $17.69

$76.76 03/01/2016 $10.18 $0.00 $48.89 $17.69

$77.74 09/01/2016 $10.18 $0.00 $49.79 $17.77

$78.31 03/01/2017 $10.18 $0.00 $50.36 $17.77

Issue Date: Wage Request Number:08/18/2014 Page 3 of 3820140818-035



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 LowellApprentice -

03/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.98 $10.18 $17.55 $0.00 $50.71 50

 2 $27.58 $10.18 $17.55 $0.00 $55.31 60

 3 $32.17 $10.18 $17.55 $0.00 $59.90 70

 4 $36.77 $10.18 $17.55 $0.00 $64.50 80

 5 $41.36 $10.18 $17.55 $0.00 $69.09 90

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.43 $10.18 $17.62 $0.00 $51.23 50

 2 $28.12 $10.18 $17.62 $0.00 $55.92 60

 3 $32.80 $10.18 $17.62 $0.00 $60.60 70

 4 $37.49 $10.18 $17.62 $0.00 $65.29 80

 5 $42.17 $10.18 $17.62 $0.00 $69.97 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$55.40 06/01/2014 $7.30 $0.00 $35.20 $12.90

$56.15 12/01/2014 $7.30 $0.00 $35.95 $12.90

$56.90 06/01/2015 $7.30 $0.00 $36.70 $12.90

$57.65 12/01/2015 $7.30 $0.00 $37.45 $12.90

$58.40 06/01/2016 $7.30 $0.00 $38.20 $12.90

$59.40 12/01/2016 $7.30 $0.00 $39.20 $12.90
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$54.25 06/01/2014 $7.30 $0.00 $34.05 $12.90

$55.00 12/01/2014 $7.30 $0.00 $34.80 $12.90

$55.75 06/01/2015 $7.30 $0.00 $35.55 $12.90

$56.50 12/01/2015 $7.30 $0.00 $36.30 $12.90

$57.25 06/01/2016 $7.30 $0.00 $37.05 $12.90

$58.25 12/01/2016 $7.30 $0.00 $38.05 $12.90
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$54.25 06/01/2014 $7.30 $0.00 $34.05 $12.90

$55.00 12/01/2014 $7.30 $0.00 $34.80 $12.90

$55.75 06/01/2015 $7.30 $0.00 $35.55 $12.90

$56.50 12/01/2015 $7.30 $0.00 $36.30 $12.90

$57.25 06/01/2016 $7.30 $0.00 $37.05 $12.90

$58.25 12/01/2016 $7.30 $0.00 $38.05 $12.90
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 2

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 2 (Eastern Massachusetts)

$60.49 03/01/2014 $9.80 $0.00 $34.78 $15.91

$61.26 09/01/2014 $9.80 $0.00 $35.55 $15.91

$62.03 03/01/2015 $9.80 $0.00 $36.32 $15.91

CARPENTER - Zone 2 Eastern MAApprentice -

03/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.39 $9.80 $1.57 $0.00 $28.76 50

 2 $20.87 $9.80 $1.57 $0.00 $32.24 60

 3 $24.35 $9.80 $11.20 $0.00 $45.35 70

 4 $26.09 $9.80 $11.20 $0.00 $47.09 75

 5 $27.82 $9.80 $12.77 $0.00 $50.39 80

 6 $27.82 $9.80 $12.77 $0.00 $50.39 80

 7 $31.30 $9.80 $14.34 $0.00 $55.44 90

 8 $31.30 $9.80 $14.34 $0.00 $55.44 90

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.78 $9.80 $1.57 $0.00 $29.15 50

 2 $21.33 $9.80 $1.57 $0.00 $32.70 60

 3 $24.89 $9.80 $11.20 $0.00 $45.89 70

 4 $26.66 $9.80 $11.20 $0.00 $47.66 75

 5 $28.44 $9.80 $12.77 $0.00 $51.01 80

 6 $28.44 $9.80 $12.77 $0.00 $51.01 80

 7 $32.00 $9.80 $14.34 $0.00 $56.14 90

 8 $32.00 $9.80 $14.34 $0.00 $56.14 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (LOWELL)

$71.03 07/01/2014 $10.90 $1.30 $40.12 $18.71

$71.71 01/01/2015 $10.90 $1.30 $40.80 $18.71

$72.54 07/01/2015 $10.90 $1.30 $41.63 $18.71

$73.23 01/01/2016 $10.90 $1.30 $42.32 $18.71
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CEMENT MASONRY/PLASTERING - LowellApprentice -

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.06 $10.90 $12.21 $1.30 $44.47 50

 2 $24.07 $10.90 $13.71 $1.30 $49.98 60

 3 $26.08 $10.90 $14.71 $1.30 $52.99 65

 4 $28.08 $10.90 $15.71 $1.30 $55.99 70

 5 $30.09 $10.90 $16.71 $1.30 $59.00 75

 6 $32.10 $10.90 $17.71 $1.30 $62.01 80

 7 $36.11 $10.90 $18.71 $1.30 $67.02 90

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.40 $10.90 $12.21 $1.30 $44.81 50

 2 $24.48 $10.90 $13.71 $1.30 $50.39 60

 3 $26.52 $10.90 $14.71 $1.30 $53.43 65

 4 $28.56 $10.90 $15.71 $1.30 $56.47 70

 5 $30.60 $10.90 $16.71 $1.30 $59.51 75

 6 $32.64 $10.90 $17.71 $1.30 $62.55 80

 7 $36.72 $10.90 $18.71 $1.30 $67.63 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3

CHAIN SAW OPERATOR
LABORERS - ZONE 2

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$65.67 12/01/2013 $10.00 $0.00 $41.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$52.29 12/01/2013 $10.00 $0.00 $28.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 2

$70.71 07/01/2014 $7.85 $0.00 $46.76 $16.10

$71.61 01/01/2015 $7.85 $0.00 $47.66 $16.10

$72.51 07/01/2015 $7.85 $0.00 $48.56 $16.10

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10

Issue Date: Wage Request Number:08/18/2014 Page 6 of 3820140818-035



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.38 $7.85 $0.00 $0.00 $31.23 50

 2 $25.72 $7.85 $3.66 $0.00 $37.23 55

 3 $28.06 $7.85 $3.99 $0.00 $39.90 60

 4 $30.39 $7.85 $4.32 $0.00 $42.56 65

 5 $32.73 $7.85 $14.11 $0.00 $54.69 70

 6 $35.07 $7.85 $14.44 $0.00 $57.36 75

 7 $37.41 $7.85 $14.77 $0.00 $60.03 80

 8 $42.08 $7.85 $15.44 $0.00 $65.37 90

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.83 $7.85 $0.00 $0.00 $31.68 50

 2 $26.21 $7.85 $3.66 $0.00 $37.72 55

 3 $28.60 $7.85 $3.99 $0.00 $40.44 60

 4 $30.98 $7.85 $4.32 $0.00 $43.15 65

 5 $33.36 $7.85 $14.11 $0.00 $55.32 70

 6 $35.75 $7.85 $14.44 $0.00 $58.04 75

 7 $38.13 $7.85 $14.77 $0.00 $60.75 80

 8 $42.89 $7.85 $15.44 $0.00 $66.18 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 2

$54.25 06/01/2014 $7.30 $0.00 $34.25 $12.70

$55.00 12/01/2014 $7.30 $0.00 $35.00 $12.70

$55.75 06/01/2015 $7.30 $0.00 $35.75 $12.70

$56.50 12/01/2015 $7.30 $0.00 $36.50 $12.70
For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 2

$55.25 06/01/2014 $7.30 $0.00 $35.25 $12.70

$56.00 12/01/2014 $7.30 $0.00 $36.00 $12.70

$56.75 06/01/2015 $7.30 $0.00 $36.75 $12.70

$57.50 12/01/2015 $7.30 $0.00 $37.50 $12.70
For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 2

$55.00 06/01/2014 $7.30 $0.00 $35.00 $12.70

$55.75 12/01/2014 $7.30 $0.00 $35.75 $12.70

$56.50 06/01/2015 $7.30 $0.00 $36.50 $12.70

$57.25 12/01/2015 $7.30 $0.00 $37.25 $12.70
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 2

$55.25 06/01/2014 $7.30 $0.00 $35.25 $12.70

$56.00 12/01/2014 $7.30 $0.00 $36.00 $12.70

$56.75 06/01/2015 $7.30 $0.00 $36.75 $12.70

$57.50 12/01/2015 $7.30 $0.00 $37.50 $12.70
For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 2

$55.00 06/01/2014 $7.30 $0.00 $35.00 $12.70

$55.75 12/01/2014 $7.30 $0.00 $35.75 $12.70

$56.50 06/01/2015 $7.30 $0.00 $36.50 $12.70

$57.25 12/01/2015 $7.30 $0.00 $37.25 $12.70
For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 2

$54.25 06/01/2014 $7.30 $0.00 $34.25 $12.70

$55.00 12/01/2014 $7.30 $0.00 $35.00 $12.70

$55.75 06/01/2015 $7.30 $0.00 $35.75 $12.70

$56.50 12/01/2015 $7.30 $0.00 $36.50 $12.70
For apprentice rates see "Apprentice- LABORER"

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$86.21 08/01/2014 $9.80 $0.00 $58.24 $18.17

$88.31 08/01/2015 $9.80 $0.00 $60.34 $18.17

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 1)

$69.57 08/01/2014 $9.80 $0.00 $41.60 $18.17

$71.07 08/01/2015 $9.80 $0.00 $43.10 $18.17

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$90.37 08/01/2014 $9.80 $0.00 $62.40 $18.17

$92.62 08/01/2015 $9.80 $0.00 $64.65 $18.17

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$115.33 08/01/2014 $9.80 $0.00 $87.36 $18.17

$118.48 08/01/2015 $9.80 $0.00 $90.51 $18.17

DRAWBRIDGE OPERATOR (Construction)
ELECTRICIANS LOCAL 103

$72.13 03/01/2014 $13.00 $0.00 $44.45 $14.68

$72.82 09/01/2014 $13.00 $0.00 $45.12 $14.70

$73.56 03/01/2015 $13.00 $0.00 $45.84 $14.72

$74.55 09/01/2015 $13.00 $0.00 $46.80 $14.75

$75.53 03/01/2016 $13.00 $0.00 $47.75 $14.78
For apprentice rates see "Apprentice- ELECTRICIAN"

ELECTRICIAN
ELECTRICIANS LOCAL 103

$72.13 03/01/2014 $13.00 $0.00 $44.45 $14.68

$72.82 09/01/2014 $13.00 $0.00 $45.12 $14.70

$73.56 03/01/2015 $13.00 $0.00 $45.84 $14.72

$74.55 09/01/2015 $13.00 $0.00 $46.80 $14.75

$75.53 03/01/2016 $13.00 $0.00 $47.75 $14.78
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELECTRICIAN - Local 103Apprentice -

03/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.78 $13.00 $0.53 $0.00 $31.31 40

 2 $17.78 $13.00 $0.53 $0.00 $31.31 40

 3 $20.00 $13.00 $11.04 $0.00 $44.04 45

 4 $20.00 $13.00 $11.04 $0.00 $44.04 45

 5 $22.23 $13.00 $11.37 $0.00 $46.60 50

 6 $24.45 $13.00 $11.70 $0.00 $49.15 55

 7 $26.67 $13.00 $12.03 $0.00 $51.70 60

 8 $28.89 $13.00 $12.37 $0.00 $54.26 65

 9 $31.12 $13.00 $12.69 $0.00 $56.81 70

 10 $33.34 $13.00 $13.03 $0.00 $59.37 75

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.05 $13.00 $0.54 $0.00 $31.59 40

 2 $18.05 $13.00 $0.54 $0.00 $31.59 40

 3 $20.30 $13.00 $11.05 $0.00 $44.35 45

 4 $20.30 $13.00 $11.05 $0.00 $44.35 45

 5 $22.56 $13.00 $11.38 $0.00 $46.94 50

 6 $24.82 $13.00 $11.71 $0.00 $49.53 55

 7 $27.07 $13.00 $12.04 $0.00 $52.11 60

 8 $29.33 $13.00 $12.38 $0.00 $54.71 65

 9 $31.58 $13.00 $12.71 $0.00 $57.29 70

 10 $33.84 $13.00 $13.05 $0.00 $59.89 75

Notes: :

     App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 4

$68.19 01/01/2012 $8.78 $0.00 $52.45 $6.96
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 4Apprentice -

01/01/2012

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.23 $8.78 $0.00 $0.00 $35.01 50

 2 $28.85 $8.78 $6.96 $0.00 $44.59 55

 3 $34.09 $8.78 $6.96 $0.00 $49.83 65

 4 $36.72 $8.78 $6.96 $0.00 $52.46 70

 5 $41.96 $8.78 $6.96 $0.00 $57.70 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 4

$54.33 01/01/2012 $8.78 $0.00 $38.59 $6.96

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR
LABORERS - ZONE 2

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$63.05 05/01/2014 $10.00 $0.00 $38.87 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$64.47 05/01/2014 $10.00 $0.00 $40.29 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$45.10 05/01/2014 $10.00 $0.00 $20.92 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 103

$72.13 03/01/2014 $13.00 $0.00 $44.45 $14.68

$72.82 09/01/2014 $13.00 $0.00 $45.12 $14.70

$73.56 03/01/2015 $13.00 $0.00 $45.84 $14.72

$74.55 09/01/2015 $13.00 $0.00 $46.80 $14.75

$75.53 03/01/2016 $13.00 $0.00 $47.75 $14.78
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 103

$59.47 03/01/2014 $13.00 $0.00 $33.44 $13.03

$59.89 09/01/2014 $13.00 $0.00 $33.84 $13.05

$60.44 03/01/2015 $13.00 $0.00 $34.38 $13.06

$61.18 09/01/2015 $13.00 $0.00 $35.10 $13.08

$61.91 03/01/2016 $13.00 $0.00 $35.81 $13.10
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$57.94 12/01/2013 $10.00 $0.00 $33.76 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

Issue Date: Wage Request Number:08/18/2014 Page 10 of 3820140818-035



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FLAGGER & SIGNALER
LABORERS - ZONE 2

$39.90 06/01/2014 $7.30 $0.00 $20.50 $12.10

$39.90 12/01/2014 $7.30 $0.00 $20.50 $12.10

$39.90 06/01/2015 $7.30 $0.00 $20.50 $12.10

$39.90 12/01/2015 $7.30 $0.00 $20.50 $12.10

$39.90 06/01/2016 $7.30 $0.00 $20.50 $12.10

$39.90 12/01/2016 $7.30 $0.00 $20.50 $12.10
For apprentice rates see "Apprentice- LABORER"

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE I

$66.63 03/01/2014 $9.80 $0.00 $39.87 $16.96

FLOORCOVERER - Local 2168 Zone IApprentice -

03/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.94 $9.80 $1.79 $0.00 $31.53 50

 2 $21.93 $9.80 $1.79 $0.00 $33.52 55

 3 $23.92 $9.80 $11.59 $0.00 $45.31 60

 4 $25.92 $9.80 $11.59 $0.00 $47.31 65

 5 $27.91 $9.80 $13.38 $0.00 $51.09 70

 6 $29.90 $9.80 $13.38 $0.00 $53.08 75

 7 $31.90 $9.80 $15.17 $0.00 $56.87 80

 8 $33.89 $9.80 $15.17 $0.00 $58.86 85

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$52.29 12/01/2013 $10.00 $0.00 $28.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 2)

$60.21 07/01/2014 $7.85 $0.00 $36.26 $16.10

$61.11 01/01/2015 $7.85 $0.00 $37.16 $16.10

$62.01 07/01/2015 $7.85 $0.00 $38.06 $16.10

$62.96 01/01/2016 $7.85 $0.00 $39.01 $16.10

$63.91 07/01/2016 $7.85 $0.00 $39.96 $16.10

$64.86 01/01/2017 $7.85 $0.00 $40.91 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 35 Zone 2Apprentice -

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.13 $7.85 $0.00 $0.00 $25.98 50

 2 $19.94 $7.85 $3.66 $0.00 $31.45 55

 3 $21.76 $7.85 $3.99 $0.00 $33.60 60

 4 $23.57 $7.85 $4.32 $0.00 $35.74 65

 5 $25.38 $7.85 $14.11 $0.00 $47.34 70

 6 $27.20 $7.85 $14.44 $0.00 $49.49 75

 7 $29.01 $7.85 $14.77 $0.00 $51.63 80

 8 $32.63 $7.85 $15.44 $0.00 $55.92 90

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.58 $7.85 $0.00 $0.00 $26.43 50

 2 $20.44 $7.85 $3.66 $0.00 $31.95 55

 3 $22.30 $7.85 $3.99 $0.00 $34.14 60

 4 $24.15 $7.85 $4.32 $0.00 $36.32 65

 5 $26.01 $7.85 $14.11 $0.00 $47.97 70

 6 $27.87 $7.85 $14.44 $0.00 $50.16 75

 7 $29.73 $7.85 $14.77 $0.00 $52.35 80

 8 $33.44 $7.85 $15.44 $0.00 $56.73 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 4Apprentice -

12/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.27 $10.00 $0.00 $0.00 $32.27 55

 2 $24.29 $10.00 $14.18 $0.00 $48.47 60

 3 $26.32 $10.00 $14.18 $0.00 $50.50 65

 4 $28.34 $10.00 $14.18 $0.00 $52.52 70

 5 $30.37 $10.00 $14.18 $0.00 $54.55 75

 6 $32.39 $10.00 $14.18 $0.00 $56.57 80

 7 $34.42 $10.00 $14.18 $0.00 $58.60 85

 8 $36.44 $10.00 $14.18 $0.00 $60.62 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 17 - A

$75.34 08/01/2014 $9.82 $2.19 $42.79 $20.54

$76.24 02/01/2015 $9.82 $2.19 $43.69 $20.54

$77.24 08/01/2015 $9.82 $2.19 $44.69 $20.54

$78.24 02/01/2016 $9.82 $2.19 $45.69 $20.54

$79.39 08/01/2016 $9.82 $2.19 $46.84 $20.54

$80.49 02/01/2017 $9.82 $2.19 $47.94 $20.54

$81.59 08/01/2017 $9.82 $2.19 $49.04 $20.54

$82.74 02/01/2018 $9.82 $2.19 $50.19 $20.54
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 103

$72.13 03/01/2014 $13.00 $0.00 $44.45 $14.68

$72.82 09/01/2014 $13.00 $0.00 $45.12 $14.70

$73.56 03/01/2015 $13.00 $0.00 $45.84 $14.72

$74.55 09/01/2015 $13.00 $0.00 $46.80 $14.75

$75.53 03/01/2016 $13.00 $0.00 $47.75 $14.78
For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 17 - A

$75.34 08/01/2014 $9.82 $2.19 $42.79 $20.54

$76.24 02/01/2015 $9.82 $2.19 $43.69 $20.54

$77.24 08/01/2015 $9.82 $2.19 $44.69 $20.54

$78.24 02/01/2016 $9.82 $2.19 $45.69 $20.54

$79.39 08/01/2016 $9.82 $2.19 $46.84 $20.54

$80.49 02/01/2017 $9.82 $2.19 $47.94 $20.54

$81.59 08/01/2017 $9.82 $2.19 $49.04 $20.54

$82.74 02/01/2018 $9.82 $2.19 $50.19 $20.54
For apprentice rates see "Apprentice- SHEET METAL WORKER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HVAC (TESTING AND BALANCING -WATER)
PIPEFITTERS LOCAL 537

$73.53 03/01/2014 $9.20 $0.00 $48.19 $16.14

$74.53 09/01/2014 $9.20 $0.00 $49.19 $16.14

$75.53 03/01/2015 $9.20 $0.00 $50.19 $16.14

$76.53 09/01/2015 $9.20 $0.00 $51.19 $16.14

$77.53 03/01/2016 $9.20 $0.00 $52.19 $16.14

$78.53 09/01/2016 $9.20 $0.00 $53.19 $16.14

$79.53 03/01/2017 $9.20 $0.00 $54.19 $16.14
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PIPEFITTERS LOCAL 537

$73.53 03/01/2014 $9.20 $0.00 $48.19 $16.14

$74.53 09/01/2014 $9.20 $0.00 $49.19 $16.14

$75.53 03/01/2015 $9.20 $0.00 $50.19 $16.14

$76.53 09/01/2015 $9.20 $0.00 $51.19 $16.14

$77.53 03/01/2016 $9.20 $0.00 $52.19 $16.14

$78.53 09/01/2016 $9.20 $0.00 $53.19 $16.14

$79.53 03/01/2017 $9.20 $0.00 $54.19 $16.14
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 2

$50.50 06/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 12/01/2014 $7.30 $0.00 $31.60 $12.10

$51.50 06/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 12/01/2015 $7.30 $0.00 $32.60 $12.10

$52.50 06/01/2016 $7.30 $0.00 $33.10 $12.10

$53.25 12/01/2016 $7.30 $0.00 $33.85 $12.10
For apprentice rates see "Apprentice- LABORER"

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$65.16 09/01/2013 $10.95 $0.00 $42.11 $12.10

$67.16 09/01/2014 $10.95 $0.00 $44.11 $12.10

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 BostonApprentice -

09/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.06 $10.95 $9.00 $0.00 $41.01 50

 2 $25.27 $10.95 $9.62 $0.00 $45.84 60

 3 $29.48 $10.95 $10.24 $0.00 $50.67 70

 4 $33.69 $10.95 $10.86 $0.00 $55.50 80

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.06 $10.95 $9.00 $0.00 $42.01 50

 2 $26.47 $10.95 $9.62 $0.00 $47.04 60

 3 $30.88 $10.95 $10.24 $0.00 $52.07 70

 4 $35.29 $10.95 $10.86 $0.00 $57.10 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (LAWRENCE AREA)

$63.73 03/16/2014 $7.70 $0.00 $36.78 $19.25

IRONWORKER - Local 7 LawrenceApprentice -

03/16/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.07 $7.70 $19.25 $0.00 $49.02 60

 2 $25.75 $7.70 $19.25 $0.00 $52.70 70

 3 $27.59 $7.70 $19.25 $0.00 $54.54 75

 4 $29.42 $7.70 $19.25 $0.00 $56.37 80

 5 $31.26 $7.70 $19.25 $0.00 $58.21 85

 6 $33.10 $7.70 $19.25 $0.00 $60.05 90

Notes: 

     Structural 1:6; Ornamental 1:4

     

Apprentice to Journeyworker Ratio:

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 2

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 2

$49.75 06/01/2014 $7.30 $0.00 $30.35 $12.10

$50.25 12/01/2014 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2015 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2015 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2016 $7.30 $0.00 $32.35 $12.10

$52.50 12/01/2016 $7.30 $0.00 $33.10 $12.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER - Zone 2Apprentice -

06/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.21 $7.30 $12.10 $0.00 $37.61 60

 2 $21.25 $7.30 $12.10 $0.00 $40.65 70

 3 $24.28 $7.30 $12.10 $0.00 $43.68 80

 4 $27.32 $7.30 $12.10 $0.00 $46.72 90

12/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.51 $7.30 $12.10 $0.00 $37.91 60

 2 $21.60 $7.30 $12.10 $0.00 $41.00 70

 3 $24.68 $7.30 $12.10 $0.00 $44.08 80

 4 $27.77 $7.30 $12.10 $0.00 $47.17 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER: CARPENTER TENDER
LABORERS - ZONE 2

$49.75 06/01/2014 $7.30 $0.00 $30.35 $12.10

$50.25 12/01/2014 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2015 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2015 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2016 $7.30 $0.00 $32.35 $12.10

$52.50 12/01/2016 $7.30 $0.00 $33.10 $12.10
For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 2

$49.75 06/01/2014 $7.30 $0.00 $30.35 $12.10

$50.25 12/01/2014 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2015 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2015 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2016 $7.30 $0.00 $32.35 $12.10

$52.50 12/01/2016 $7.30 $0.00 $33.10 $12.10
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 2

$49.90 06/01/2014 $7.30 $0.00 $30.55 $12.05

$50.40 12/01/2014 $7.30 $0.00 $31.05 $12.05

$50.90 06/01/2015 $7.30 $0.00 $31.55 $12.05

$51.40 12/01/2015 $7.30 $0.00 $32.05 $12.05
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 2

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 2

$49.75 06/01/2014 $7.30 $0.00 $30.35 $12.10

$50.25 12/01/2014 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2015 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2015 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2016 $7.30 $0.00 $32.35 $12.10

$52.50 12/01/2016 $7.30 $0.00 $33.10 $12.10
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 2

$49.75 06/01/2014 $7.30 $0.00 $30.35 $12.10

$50.25 12/01/2014 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2015 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2015 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2016 $7.30 $0.00 $32.35 $12.10

$52.50 12/01/2016 $7.30 $0.00 $33.10 $12.10
This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for 

a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 2

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$64.45 08/01/2014 $10.18 $0.00 $37.37 $16.90

$64.90 02/01/2015 $10.18 $0.00 $37.82 $16.90

$65.68 08/01/2015 $10.18 $0.00 $38.53 $16.97

$66.13 02/01/2016 $10.18 $0.00 $38.98 $16.97

$66.91 08/01/2016 $10.18 $0.00 $39.68 $17.05

$67.37 02/01/2017 $10.18 $0.00 $40.14 $17.05
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.69 $10.18 $16.90 $0.00 $45.77 50

 2 $22.42 $10.18 $16.90 $0.00 $49.50 60

 3 $26.16 $10.18 $16.90 $0.00 $53.24 70

 4 $29.90 $10.18 $16.90 $0.00 $56.98 80

 5 $33.63 $10.18 $16.90 $0.00 $60.71 90

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.91 $10.18 $16.90 $0.00 $45.99 50

 2 $22.69 $10.18 $16.90 $0.00 $49.77 60

 3 $26.47 $10.18 $16.90 $0.00 $53.55 70

 4 $30.26 $10.18 $16.90 $0.00 $57.34 80

 5 $34.04 $10.18 $16.90 $0.00 $61.12 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$77.40 08/01/2014 $10.18 $0.00 $49.00 $18.22

$77.96 02/01/2015 $10.18 $0.00 $49.56 $18.22

$78.93 08/01/2015 $10.18 $0.00 $50.46 $18.29

$79.50 02/01/2016 $10.18 $0.00 $51.03 $18.29

$80.48 08/01/2016 $10.18 $0.00 $51.93 $18.37

$81.05 02/01/2017 $10.18 $0.00 $52.50 $18.37
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.50 $10.18 $18.22 $0.00 $52.90 50

 2 $29.40 $10.18 $18.22 $0.00 $57.80 60

 3 $34.30 $10.18 $18.22 $0.00 $62.70 70

 4 $39.20 $10.18 $18.22 $0.00 $67.60 80

 5 $44.10 $10.18 $18.22 $0.00 $72.50 90

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.78 $10.18 $18.22 $0.00 $53.18 50

 2 $29.74 $10.18 $18.22 $0.00 $58.14 60

 3 $34.69 $10.18 $18.22 $0.00 $63.09 70

 4 $39.65 $10.18 $18.22 $0.00 $68.05 80

 5 $44.60 $10.18 $18.22 $0.00 $73.00 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 2)
MILLWRIGHTS LOCAL 1121 - Zone 2

$59.17 04/01/2014 $9.80 $0.00 $33.16 $16.21

$59.93 10/01/2014 $9.80 $0.00 $33.92 $16.21

$60.70 04/01/2015 $9.80 $0.00 $34.69 $16.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT - Local 1121 Zone 2Apprentice -

04/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.24 $9.80 $4.48 $0.00 $32.52 55

 2 $21.55 $9.80 $13.36 $0.00 $44.71 65

 3 $24.87 $9.80 $14.18 $0.00 $48.85 75

 4 $28.19 $9.80 $14.99 $0.00 $52.98 85

10/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.66 $9.80 $4.48 $0.00 $32.94 55

 2 $22.05 $9.80 $13.36 $0.00 $45.21 65

 3 $25.44 $9.80 $14.18 $0.00 $49.42 75

 4 $28.83 $9.80 $14.99 $0.00 $53.62 85

Notes: 

     

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5

MORTAR MIXER
LABORERS - ZONE 2

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$45.14 12/01/2013 $10.00 $0.00 $20.96 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$48.61 12/01/2013 $10.00 $0.00 $24.43 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 2

$70.71 07/01/2014 $7.85 $0.00 $46.76 $16.10

$71.61 01/01/2015 $7.85 $0.00 $47.66 $16.10

$72.51 07/01/2015 $7.85 $0.00 $48.56 $16.10

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.38 $7.85 $0.00 $0.00 $31.23 50

 2 $25.72 $7.85 $3.66 $0.00 $37.23 55

 3 $28.06 $7.85 $3.99 $0.00 $39.90 60

 4 $30.39 $7.85 $4.32 $0.00 $42.56 65

 5 $32.73 $7.85 $14.11 $0.00 $54.69 70

 6 $35.07 $7.85 $14.44 $0.00 $57.36 75

 7 $37.41 $7.85 $14.77 $0.00 $60.03 80

 8 $42.08 $7.85 $15.44 $0.00 $65.37 90

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.83 $7.85 $0.00 $0.00 $31.68 50

 2 $26.21 $7.85 $3.66 $0.00 $37.72 55

 3 $28.60 $7.85 $3.99 $0.00 $40.44 60

 4 $30.98 $7.85 $4.32 $0.00 $43.15 65

 5 $33.36 $7.85 $14.11 $0.00 $55.32 70

 6 $35.75 $7.85 $14.44 $0.00 $58.04 75

 7 $38.13 $7.85 $14.77 $0.00 $60.75 80

 8 $42.89 $7.85 $15.44 $0.00 $66.18 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$61.61 07/01/2014 $7.85 $0.00 $37.66 $16.10

$62.51 01/01/2015 $7.85 $0.00 $38.56 $16.10

$63.41 07/01/2015 $7.85 $0.00 $39.46 $16.10

$64.36 01/01/2016 $7.85 $0.00 $40.41 $16.10

$65.31 07/01/2016 $7.85 $0.00 $41.36 $16.10

$66.26 01/01/2017 $7.85 $0.00 $42.31 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - NewApprentice -

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.83 $7.85 $0.00 $0.00 $26.68 50

 2 $20.71 $7.85 $3.66 $0.00 $32.22 55

 3 $22.60 $7.85 $3.99 $0.00 $34.44 60

 4 $24.48 $7.85 $4.32 $0.00 $36.65 65

 5 $26.36 $7.85 $14.11 $0.00 $48.32 70

 6 $28.25 $7.85 $14.44 $0.00 $50.54 75

 7 $30.13 $7.85 $14.77 $0.00 $52.75 80

 8 $33.89 $7.85 $15.44 $0.00 $57.18 90

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.28 $7.85 $0.00 $0.00 $27.13 50

 2 $21.21 $7.85 $3.66 $0.00 $32.72 55

 3 $23.14 $7.85 $3.99 $0.00 $34.98 60

 4 $25.06 $7.85 $4.32 $0.00 $37.23 65

 5 $26.99 $7.85 $14.11 $0.00 $48.95 70

 6 $28.92 $7.85 $14.44 $0.00 $51.21 75

 7 $30.85 $7.85 $14.77 $0.00 $53.47 80

 8 $34.70 $7.85 $15.44 $0.00 $57.99 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$59.67 07/01/2014 $7.85 $0.00 $35.72 $16.10

$60.57 01/01/2015 $7.85 $0.00 $36.62 $16.10

$61.47 07/01/2015 $7.85 $0.00 $37.52 $16.10

$62.42 01/01/2016 $7.85 $0.00 $38.47 $16.10

$63.37 07/01/2016 $7.85 $0.00 $39.42 $16.10

$64.32 01/01/2017 $7.85 $0.00 $40.37 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - RepaintApprentice -

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.86 $7.85 $0.00 $0.00 $25.71 50

 2 $19.65 $7.85 $3.66 $0.00 $31.16 55

 3 $21.43 $7.85 $3.99 $0.00 $33.27 60

 4 $23.22 $7.85 $4.32 $0.00 $35.39 65

 5 $25.00 $7.85 $14.11 $0.00 $46.96 70

 6 $26.79 $7.85 $14.44 $0.00 $49.08 75

 7 $28.58 $7.85 $14.77 $0.00 $51.20 80

 8 $32.15 $7.85 $15.44 $0.00 $55.44 90

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.31 $7.85 $0.00 $0.00 $26.16 50

 2 $20.14 $7.85 $3.66 $0.00 $31.65 55

 3 $21.97 $7.85 $3.99 $0.00 $33.81 60

 4 $23.80 $7.85 $4.32 $0.00 $35.97 65

 5 $25.63 $7.85 $14.11 $0.00 $47.59 70

 6 $27.47 $7.85 $14.44 $0.00 $49.76 75

 7 $29.30 $7.85 $14.77 $0.00 $51.92 80

 8 $32.96 $7.85 $15.44 $0.00 $56.25 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (TRAFFIC MARKINGS)
LABORERS - ZONE 2

$49.75 06/01/2014 $7.30 $0.00 $30.35 $12.10

$50.25 12/01/2014 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2015 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2015 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2016 $7.30 $0.00 $32.35 $12.10

$52.50 12/01/2016 $7.30 $0.00 $33.10 $12.10
For Apprentice rates see "Apprentice- LABORER"

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$60.21 07/01/2014 $7.85 $0.00 $36.26 $16.10

$61.11 01/01/2015 $7.85 $0.00 $37.16 $16.10

$62.01 07/01/2015 $7.85 $0.00 $38.06 $16.10

$62.96 01/01/2016 $7.85 $0.00 $39.01 $16.10

$63.91 07/01/2016 $7.85 $0.00 $39.96 $16.10

$64.86 01/01/2017 $7.85 $0.00 $40.91 $16.10

Issue Date: Wage Request Number:08/18/2014 Page 23 of 3820140818-035



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 2 - BRUSH NEWApprentice -

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.13 $7.85 $0.00 $0.00 $25.98 50

 2 $19.94 $7.85 $3.66 $0.00 $31.45 55

 3 $21.76 $7.85 $3.99 $0.00 $33.60 60

 4 $23.57 $7.85 $4.32 $0.00 $35.74 65

 5 $25.38 $7.85 $14.11 $0.00 $47.34 70

 6 $27.20 $7.85 $14.44 $0.00 $49.49 75

 7 $29.01 $7.85 $14.77 $0.00 $51.63 80

 8 $32.63 $7.85 $15.44 $0.00 $55.92 90

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.58 $7.85 $0.00 $0.00 $26.43 50

 2 $20.44 $7.85 $3.66 $0.00 $31.95 55

 3 $22.30 $7.85 $3.99 $0.00 $34.14 60

 4 $24.15 $7.85 $4.32 $0.00 $36.32 65

 5 $26.01 $7.85 $14.11 $0.00 $47.97 70

 6 $27.87 $7.85 $14.44 $0.00 $50.16 75

 7 $29.73 $7.85 $14.77 $0.00 $52.35 80

 8 $33.44 $7.85 $15.44 $0.00 $56.73 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$58.27 07/01/2014 $7.85 $0.00 $34.32 $16.10

$59.17 01/01/2015 $7.85 $0.00 $35.22 $16.10

$60.07 07/01/2015 $7.85 $0.00 $36.12 $16.10

$61.02 01/01/2016 $7.85 $0.00 $37.07 $16.10

$61.97 07/01/2016 $7.85 $0.00 $38.02 $16.10

$62.92 01/01/2017 $7.85 $0.00 $38.97 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - BRUSH REPAINTApprentice -

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.16 $7.85 $0.00 $0.00 $25.01 50

 2 $18.88 $7.85 $3.66 $0.00 $30.39 55

 3 $20.59 $7.85 $3.99 $0.00 $32.43 60

 4 $22.31 $7.85 $4.32 $0.00 $34.48 65

 5 $24.02 $7.85 $14.11 $0.00 $45.98 70

 6 $25.74 $7.85 $14.44 $0.00 $48.03 75

 7 $27.46 $7.85 $14.77 $0.00 $50.08 80

 8 $30.89 $7.85 $15.44 $0.00 $54.18 90

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.61 $7.85 $0.00 $0.00 $25.46 50

 2 $19.37 $7.85 $3.66 $0.00 $30.88 55

 3 $21.13 $7.85 $3.99 $0.00 $32.97 60

 4 $22.89 $7.85 $4.32 $0.00 $35.06 65

 5 $24.65 $7.85 $14.11 $0.00 $46.61 70

 6 $26.42 $7.85 $14.44 $0.00 $48.71 75

 7 $28.18 $7.85 $14.77 $0.00 $50.80 80

 8 $31.70 $7.85 $15.44 $0.00 $54.99 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$47.35 12/01/2012 $9.07 $0.00 $30.28 $8.00

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 1)

$69.57 08/01/2014 $9.80 $0.00 $41.60 $18.17

$71.07 08/01/2015 $9.80 $0.00 $43.10 $18.17

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$69.57 08/01/2014 $9.80 $0.00 $41.60 $18.17

$71.07 08/01/2015 $9.80 $0.00 $43.10 $18.17
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PILE DRIVER - Local 56 Zone 1Apprentice -

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.80 $9.80 $18.17 $0.00 $48.77 50

 2 $24.96 $9.80 $18.17 $0.00 $52.93 60

 3 $29.12 $9.80 $18.17 $0.00 $57.09 70

 4 $31.20 $9.80 $18.17 $0.00 $59.17 75

 5 $33.28 $9.80 $18.17 $0.00 $61.25 80

 6 $33.28 $9.80 $18.17 $0.00 $61.25 80

 7 $37.44 $9.80 $18.17 $0.00 $65.41 90

 8 $37.44 $9.80 $18.17 $0.00 $65.41 90

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.55 $9.80 $18.17 $0.00 $49.52 50

 2 $25.86 $9.80 $18.17 $0.00 $53.83 60

 3 $30.17 $9.80 $18.17 $0.00 $58.14 70

 4 $32.33 $9.80 $18.17 $0.00 $60.30 75

 5 $34.48 $9.80 $18.17 $0.00 $62.45 80

 6 $34.48 $9.80 $18.17 $0.00 $62.45 80

 7 $38.79 $9.80 $18.17 $0.00 $66.76 90

 8 $38.79 $9.80 $18.17 $0.00 $66.76 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

PIPEFITTER & STEAMFITTER
PIPEFITTERS LOCAL 537

$73.53 03/01/2014 $9.20 $0.00 $48.19 $16.14

$74.53 09/01/2014 $9.20 $0.00 $49.19 $16.14

$75.53 03/01/2015 $9.20 $0.00 $50.19 $16.14

$76.53 09/01/2015 $9.20 $0.00 $51.19 $16.14

$77.53 03/01/2016 $9.20 $0.00 $52.19 $16.14

$78.53 09/01/2016 $9.20 $0.00 $53.19 $16.14

$79.53 03/01/2017 $9.20 $0.00 $54.19 $16.14
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIPEFITTER - Local 537Apprentice -

03/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.28 $9.20 $7.00 $0.00 $35.48 40

 2 $21.69 $9.20 $16.14 $0.00 $47.03 45

 3 $28.91 $9.20 $16.14 $0.00 $54.25 60

 4 $33.73 $9.20 $16.14 $0.00 $59.07 70

 5 $38.55 $9.20 $16.14 $0.00 $63.89 80

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.68 $9.20 $7.00 $0.00 $35.88 40

 2 $22.14 $9.20 $16.14 $0.00 $47.48 45

 3 $29.51 $9.20 $16.14 $0.00 $54.85 60

 4 $34.43 $9.20 $16.14 $0.00 $59.77 70

 5 $39.35 $9.20 $16.14 $0.00 $64.69 80

Notes: 

     ** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.

     Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**

PIPELAYER
LABORERS - ZONE 2

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

PLUMBERS & GASFITTERS
PLUMBERS & GASFITTERS LOCAL 12

$73.52 03/01/2014 $9.82 $0.00 $49.41 $14.29

$74.52 09/01/2014 $9.82 $0.00 $50.41 $14.29

$75.52 03/01/2015 $9.82 $0.00 $51.41 $14.29

$76.52 09/01/2015 $9.82 $0.00 $52.41 $14.29

$77.67 03/01/2016 $9.82 $0.00 $53.56 $14.29

$78.72 09/01/2016 $9.82 $0.00 $54.61 $14.29

$79.72 03/01/2017 $9.82 $0.00 $55.61 $14.29
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PLUMBER/GASFITTER - Local 12Apprentice -

03/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.29 $9.82 $5.33 $0.00 $32.44 35

 2 $19.76 $9.82 $6.02 $0.00 $35.60 40

 3 $27.18 $9.82 $8.08 $0.00 $45.08 55

 4 $32.12 $9.82 $9.47 $0.00 $51.41 65

 5 $37.06 $9.82 $10.85 $0.00 $57.73 75

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.64 $9.82 $5.33 $0.00 $32.79 35

 2 $20.16 $9.82 $6.02 $0.00 $36.00 40

 3 $27.73 $9.82 $8.08 $0.00 $45.63 55

 4 $32.77 $9.82 $9.47 $0.00 $52.06 65

 5 $37.81 $9.82 $10.85 $0.00 $58.48 75

Notes: 

     ** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr

     Step4 with lic$54.58 Step5 with lic$60.90

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.)
PIPEFITTERS LOCAL 537

$73.53 03/01/2014 $9.20 $0.00 $48.19 $16.14

$74.53 09/01/2014 $9.20 $0.00 $49.19 $16.14

$75.53 03/01/2015 $9.20 $0.00 $50.19 $16.14

$76.53 09/01/2015 $9.20 $0.00 $51.19 $16.14

$77.53 03/01/2016 $9.20 $0.00 $52.19 $16.14

$78.53 09/01/2016 $9.20 $0.00 $53.19 $16.14

$79.53 03/01/2017 $9.20 $0.00 $54.19 $16.14
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 2

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER
LABORERS - ZONE 2

$50.75 06/01/2014 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2014 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2015 $7.30 $0.00 $32.35 $12.10

$52.25 12/01/2015 $7.30 $0.00 $32.85 $12.10

$52.75 06/01/2016 $7.30 $0.00 $33.35 $12.10

$53.50 12/01/2016 $7.30 $0.00 $34.10 $12.10
For apprentice rates see "Apprentice- LABORER"

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$52.29 12/01/2013 $10.00 $0.00 $28.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER
TEAMSTERS LOCAL 49

$33.79 05/01/2010 $6.97 $0.00 $22.88 $3.94

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RESIDENTIAL WOOD FRAME (All Other Work)
CARPENTERS -ZONE 2 (Residential Wood)

$48.42 04/01/2011 $8.67 $0.00 $24.24 $15.51

RESIDENTIAL WOOD FRAME CARPENTER **

 ** The Residential Wood Frame Carpenter classification applies 

only to the construction of new, wood frame residences that do 

not exceed four stories including the basement.CARPENTERS -ZONE 

2 (Residential Wood)

$36.81 05/01/2011 $6.34 $0.00 $24.24 $6.23

As of 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.

CARPENTER (Residential Wood Frame) - Zone 2Apprentice -

05/01/2011

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.54 $6.34 $0.00 $0.00 $20.88 60

 2 $14.54 $6.34 $6.23 $0.00 $27.11 60

 3 $15.76 $6.34 $6.23 $0.00 $28.33 65

 4 $16.97 $6.34 $6.23 $0.00 $29.54 70

 5 $18.18 $6.34 $6.23 $0.00 $30.75 75

 6 $19.39 $6.34 $6.23 $0.00 $31.96 80

 7 $20.60 $6.34 $6.23 $0.00 $33.17 85

 8 $21.82 $6.34 $6.23 $0.00 $34.39 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 2

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$61.31 08/01/2014 $10.50 $0.00 $39.21 $11.60

$62.21 02/01/2015 $10.50 $0.00 $40.11 $11.60

$63.11 08/01/2015 $10.50 $0.00 $41.01 $11.60

$64.01 02/01/2016 $10.50 $0.00 $41.91 $11.60

ROOFER - Local 33Apprentice -

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.61 $10.50 $3.38 $0.00 $33.49 50

 2 $23.53 $10.50 $11.60 $0.00 $45.63 60

 3 $25.49 $10.50 $11.60 $0.00 $47.59 65

 4 $29.41 $10.50 $11.60 $0.00 $51.51 75

 5 $33.33 $10.50 $11.60 $0.00 $55.43 85

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.06 $10.50 $3.38 $0.00 $33.94 50

 2 $24.07 $10.50 $11.60 $0.00 $46.17 60

 3 $26.07 $10.50 $11.60 $0.00 $48.17 65

 4 $30.08 $10.50 $11.60 $0.00 $52.18 75

 5 $34.09 $10.50 $11.60 $0.00 $56.19 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$61.56 08/01/2014 $10.50 $0.00 $39.46 $11.60

$62.46 02/01/2015 $10.50 $0.00 $40.36 $11.60

$63.36 08/01/2015 $10.50 $0.00 $41.26 $11.60

$64.26 02/01/2016 $10.50 $0.00 $42.16 $11.60
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - A

$75.34 08/01/2014 $9.82 $2.19 $42.79 $20.54

$76.24 02/01/2015 $9.82 $2.19 $43.69 $20.54

$77.24 08/01/2015 $9.82 $2.19 $44.69 $20.54

$78.24 02/01/2016 $9.82 $2.19 $45.69 $20.54

$79.39 08/01/2016 $9.82 $2.19 $46.84 $20.54

$80.49 02/01/2017 $9.82 $2.19 $47.94 $20.54

$81.59 08/01/2017 $9.82 $2.19 $49.04 $20.54

$82.74 02/01/2018 $9.82 $2.19 $50.19 $20.54
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 17-AApprentice -

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.12 $9.82 $4.58 $0.00 $31.52 40

 2 $17.12 $9.82 $4.58 $0.00 $31.52 40

 3 $19.26 $9.82 $9.09 $1.15 $39.32 45

 4 $19.26 $9.82 $9.09 $1.15 $39.32 45

 5 $21.40 $9.82 $9.91 $1.23 $42.36 50

 6 $21.40 $9.82 $10.16 $1.24 $42.62 50

 7 $25.67 $9.82 $11.55 $1.41 $48.45 60

 8 $27.81 $9.82 $12.38 $1.50 $51.51 65

 9 $32.09 $9.82 $14.02 $1.68 $57.61 75

 10 $36.37 $9.82 $15.16 $1.84 $63.19 85

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.48 $9.82 $4.58 $0.00 $31.88 40

 2 $17.48 $9.82 $4.58 $0.00 $31.88 40

 3 $19.66 $9.82 $9.09 $1.16 $39.73 45

 4 $19.66 $9.82 $9.09 $1.16 $39.73 45

 5 $21.85 $9.82 $9.91 $1.25 $42.83 50

 6 $21.85 $9.82 $10.16 $1.25 $43.08 50

 7 $26.21 $9.82 $11.55 $1.43 $49.01 60

 8 $28.40 $9.82 $12.38 $1.52 $52.12 65

 9 $32.77 $9.82 $14.02 $1.70 $58.31 75

 10 $37.14 $9.82 $15.16 $1.86 $63.98 85

Notes: 

     Steps are 6 mos.

     

Apprentice to Journeyworker Ratio:1:4

SIGN ERECTOR
PAINTERS LOCAL 35 - ZONE 2

$39.93 06/01/2013 $7.07 $0.00 $25.81 $7.05
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SIGN ERECTOR - Local 35 Zone 2Apprentice -

06/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $12.91 $7.07 $0.00 $0.00 $19.98 50

 2 $14.20 $7.07 $2.45 $0.00 $23.72 55

 3 $15.49 $7.07 $2.45 $0.00 $25.01 60

 4 $16.78 $7.07 $2.45 $0.00 $26.30 65

 5 $18.07 $7.07 $7.05 $0.00 $32.19 70

 6 $19.36 $7.07 $7.05 $0.00 $33.48 75

 7 $20.65 $7.07 $7.05 $0.00 $34.77 80

 8 $21.94 $7.07 $7.05 $0.00 $36.06 85

 9 $23.23 $7.07 $7.05 $0.00 $37.35 90

Notes: 

     Steps are 4 mos.

     

Apprentice to Journeyworker Ratio:1:1

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$50.30 08/01/2014 $9.91 $0.00 $31.59 $8.80

$50.83 12/01/2014 $9.91 $0.00 $31.59 $9.33

$51.18 06/01/2015 $9.91 $0.00 $31.94 $9.33

$51.68 08/01/2015 $10.41 $0.00 $31.94 $9.33

$52.43 12/01/2015 $10.41 $0.00 $31.94 $10.08

$52.93 06/01/2016 $10.41 $0.00 $32.44 $10.08

$53.43 08/01/2016 $10.91 $0.00 $32.44 $10.08

$54.24 12/01/2016 $10.91 $0.00 $32.44 $10.89

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$50.59 08/01/2014 $9.91 $0.00 $31.88 $8.80

$51.12 12/01/2014 $9.91 $0.00 $31.88 $9.33

$51.47 06/01/2015 $9.91 $0.00 $32.23 $9.33

$51.97 08/01/2015 $10.41 $0.00 $32.23 $9.33

$52.72 12/01/2015 $10.41 $0.00 $32.23 $10.08

$53.22 06/01/2016 $10.41 $0.00 $32.73 $10.08

$53.72 08/01/2016 $10.91 $0.00 $32.73 $10.08

$54.53 12/01/2016 $10.91 $0.00 $32.73 $10.89

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1

$75.60 03/01/2014 $8.42 $0.00 $53.58 $13.60

$76.75 10/01/2014 $8.42 $0.00 $54.73 $13.60

$76.90 01/01/2015 $8.42 $0.00 $54.73 $13.75

$77.90 03/01/2015 $8.42 $0.00 $55.73 $13.75

$79.05 10/01/2015 $8.42 $0.00 $56.88 $13.75

$79.45 01/01/2016 $8.67 $0.00 $56.88 $13.90

$80.45 03/01/2016 $8.67 $0.00 $57.88 $13.90

$81.60 10/01/2016 $8.67 $0.00 $59.03 $13.90

$82.60 03/01/2017 $8.67 $0.00 $60.03 $13.90
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPRINKLER FITTER - Local 550 (Section A) Zone 1Apprentice -

03/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.75 $8.42 $8.25 $0.00 $35.42 35

 2 $21.43 $8.42 $8.25 $0.00 $38.10 40

 3 $24.11 $8.42 $8.25 $0.00 $40.78 45

 4 $26.79 $8.42 $8.25 $0.00 $43.46 50

 5 $29.47 $8.42 $8.25 $0.00 $46.14 55

 6 $32.15 $8.42 $8.25 $0.00 $48.82 60

 7 $34.83 $8.42 $8.25 $0.00 $51.50 65

 8 $37.51 $8.42 $8.25 $0.00 $54.18 70

 9 $40.19 $8.42 $8.25 $0.00 $56.86 75

 10 $42.86 $8.42 $8.25 $0.00 $59.53 80

10/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.16 $8.42 $8.25 $0.00 $35.83 35

 2 $21.89 $8.42 $8.25 $0.00 $38.56 40

 3 $24.63 $8.42 $8.25 $0.00 $41.30 45

 4 $27.37 $8.42 $8.25 $0.00 $44.04 50

 5 $30.10 $8.42 $8.25 $0.00 $46.77 55

 6 $32.84 $8.42 $8.25 $0.00 $49.51 60

 7 $35.57 $8.42 $8.25 $0.00 $52.24 65

 8 $38.31 $8.42 $8.25 $0.00 $54.98 70

 9 $41.05 $8.42 $8.25 $0.00 $57.72 75

 10 $43.78 $8.42 $8.25 $0.00 $60.45 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 103

$59.47 03/01/2014 $13.00 $0.00 $33.44 $13.03

$59.89 09/01/2014 $13.00 $0.00 $33.84 $13.05

$60.44 03/01/2015 $13.00 $0.00 $34.38 $13.06

$61.18 09/01/2015 $13.00 $0.00 $35.10 $13.08

$61.91 03/01/2016 $13.00 $0.00 $35.81 $13.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TELECOMMUNICATION TECHNICIAN - Local 103Apprentice -

03/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $13.38 $13.00 $0.40 $0.00 $26.78 40

 2 $13.38 $13.00 $0.40 $0.00 $26.78 40

 3 $15.05 $13.00 $10.29 $0.00 $38.34 45

 4 $15.05 $13.00 $10.29 $0.00 $38.34 45

 5 $16.72 $13.00 $10.54 $0.00 $40.26 50

 6 $18.39 $13.00 $10.79 $0.00 $42.18 55

 7 $20.06 $13.00 $11.04 $0.00 $44.10 60

 8 $21.74 $13.00 $11.29 $0.00 $46.03 65

 9 $23.41 $13.00 $11.54 $0.00 $47.95 70

 10 $25.08 $13.00 $11.79 $0.00 $49.87 75

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $13.54 $13.00 $0.41 $0.00 $26.95 40

 2 $13.54 $13.00 $0.41 $0.00 $26.95 40

 3 $15.23 $13.00 $10.30 $0.00 $38.53 45

 4 $15.23 $13.00 $10.30 $0.00 $38.53 45

 5 $16.92 $13.00 $10.55 $0.00 $40.47 50

 6 $18.61 $13.00 $10.80 $0.00 $42.41 55

 7 $20.30 $13.00 $11.05 $0.00 $44.35 60

 8 $22.00 $13.00 $11.30 $0.00 $46.30 65

 9 $23.69 $13.00 $11.55 $0.00 $48.24 70

 10 $25.38 $13.00 $11.80 $0.00 $50.18 75

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$76.30 08/01/2014 $10.18 $0.00 $47.90 $18.22

$76.86 02/01/2015 $10.18 $0.00 $48.46 $18.22

$77.83 08/01/2015 $10.18 $0.00 $49.36 $18.29

$78.40 02/01/2016 $10.18 $0.00 $49.93 $18.29

$79.38 08/01/2016 $10.18 $0.00 $50.83 $18.37

$79.95 02/01/2017 $10.18 $0.00 $51.40 $18.37

Issue Date: Wage Request Number:08/18/2014 Page 34 of 3820140818-035



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.95 $10.18 $18.22 $0.00 $52.35 50

 2 $28.74 $10.18 $18.22 $0.00 $57.14 60

 3 $33.53 $10.18 $18.22 $0.00 $61.93 70

 4 $38.32 $10.18 $18.22 $0.00 $66.72 80

 5 $43.11 $10.18 $18.22 $0.00 $71.51 90

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.23 $10.18 $18.22 $0.00 $52.63 50

 2 $29.08 $10.18 $18.22 $0.00 $57.48 60

 3 $33.92 $10.18 $18.22 $0.00 $62.32 70

 4 $38.77 $10.18 $18.22 $0.00 $67.17 80

 5 $43.61 $10.18 $18.22 $0.00 $72.01 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$55.65 06/01/2014 $7.30 $0.00 $35.45 $12.90

$56.40 12/01/2014 $7.30 $0.00 $36.20 $12.90

$57.15 06/01/2015 $7.30 $0.00 $36.95 $12.90

$57.90 12/01/2015 $7.30 $0.00 $37.70 $12.90

$58.65 06/01/2016 $7.30 $0.00 $38.45 $12.90

$59.65 12/01/2016 $7.30 $0.00 $39.45 $12.90
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$54.37 06/01/2014 $7.30 $0.00 $34.17 $12.90

$55.12 12/01/2014 $7.30 $0.00 $34.92 $12.90

$55.87 06/01/2015 $7.30 $0.00 $35.67 $12.90

$56.62 12/01/2015 $7.30 $0.00 $36.42 $12.90

$57.37 06/01/2016 $7.30 $0.00 $37.17 $12.90

$58.37 12/01/2016 $7.30 $0.00 $38.17 $12.90
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$54.25 06/01/2014 $7.30 $0.00 $34.05 $12.90

$55.00 12/01/2014 $7.30 $0.00 $34.80 $12.90

$55.75 06/01/2015 $7.30 $0.00 $35.55 $12.90

$56.50 12/01/2015 $7.30 $0.00 $36.30 $12.90

$57.25 06/01/2016 $7.30 $0.00 $37.05 $12.90

$58.25 12/01/2016 $7.30 $0.00 $38.05 $12.90
For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$50.88 08/01/2014 $9.91 $0.00 $32.17 $8.80

$51.41 12/01/2014 $9.91 $0.00 $32.17 $9.33

$51.76 06/01/2015 $9.91 $0.00 $32.52 $9.33

$52.26 08/01/2015 $10.41 $0.00 $32.52 $9.33

$53.01 12/01/2015 $10.41 $0.00 $32.52 $10.08

$53.51 06/01/2016 $10.41 $0.00 $33.02 $10.08

$54.01 08/01/2016 $10.91 $0.00 $33.02 $10.08

$54.82 12/01/2016 $10.91 $0.00 $33.02 $10.89

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$66.93 06/01/2014 $7.30 $0.00 $46.33 $13.30

$67.68 12/01/2014 $7.30 $0.00 $47.08 $13.30

$68.43 06/01/2015 $7.30 $0.00 $47.83 $13.30

$69.18 12/01/2015 $7.30 $0.00 $48.58 $13.30

$69.93 06/01/2016 $7.30 $0.00 $49.33 $13.30

$70.93 12/01/2016 $7.30 $0.00 $50.33 $13.30
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$68.93 06/01/2014 $7.30 $0.00 $48.33 $13.30

$69.68 12/01/2014 $7.30 $0.00 $49.08 $13.30

$70.43 06/01/2015 $7.30 $0.00 $49.83 $13.30

$71.18 12/01/2015 $7.30 $0.00 $50.58 $13.30

$71.93 06/01/2016 $7.30 $0.00 $51.33 $13.30

$72.93 12/01/2016 $7.30 $0.00 $52.33 $13.30
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$59.00 06/01/2014 $7.30 $0.00 $38.40 $13.30

$59.75 12/01/2014 $7.30 $0.00 $39.15 $13.30

$60.50 06/01/2015 $7.30 $0.00 $39.90 $13.30

$61.25 12/01/2015 $7.30 $0.00 $40.65 $13.30

$62.00 06/01/2016 $7.30 $0.00 $41.40 $13.30

$63.00 12/01/2016 $7.30 $0.00 $42.40 $13.30
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$61.00 06/01/2014 $7.30 $0.00 $40.40 $13.30

$61.75 12/01/2014 $7.30 $0.00 $41.15 $13.30

$62.50 06/01/2015 $7.30 $0.00 $41.90 $13.30

$63.25 12/01/2015 $7.30 $0.00 $42.65 $13.30

$64.00 06/01/2016 $7.30 $0.00 $43.40 $13.30

$65.00 12/01/2016 $7.30 $0.00 $44.40 $13.30
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$50.30 08/01/2014 $9.91 $0.00 $31.59 $8.80

$50.83 12/01/2014 $9.91 $0.00 $31.59 $9.33

$51.18 06/01/2015 $9.91 $0.00 $31.94 $9.33

$51.68 08/01/2015 $10.41 $0.00 $31.94 $9.33

$52.43 12/01/2015 $10.41 $0.00 $31.94 $10.08

$52.93 06/01/2016 $10.41 $0.00 $32.44 $10.08

$53.43 08/01/2016 $10.91 $0.00 $32.44 $10.08

$54.24 12/01/2016 $10.91 $0.00 $32.44 $10.89
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

WAGON DRILL OPERATOR
LABORERS - ZONE 2

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS & GASFITTERS LOCAL 12

$73.52 03/01/2014 $9.82 $0.00 $49.41 $14.29

$74.52 09/01/2014 $9.82 $0.00 $50.41 $14.29

$75.52 03/01/2015 $9.82 $0.00 $51.41 $14.29

$76.52 09/01/2015 $9.82 $0.00 $52.41 $14.29

$77.67 03/01/2016 $9.82 $0.00 $53.56 $14.29

$78.72 09/01/2016 $9.82 $0.00 $54.61 $14.29

$79.72 03/01/2017 $9.82 $0.00 $55.61 $14.29
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Outside Electrical - East

CABLE TECHNICIAN (Power Zone)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$38.84 09/01/2013 $8.70 $0.00 $25.66 $4.48

For apprentice rates see "Apprentice- LINEMAN"

CABLEMAN (Underground Ducts & Cables)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$51.83 09/01/2013 $8.70 $0.00 $36.55 $6.58

For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN CDL
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$44.69 09/01/2013 $8.70 $0.00 $29.94 $6.05

For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN -Inexperienced (<2000 Hrs)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$37.46 09/01/2013 $8.70 $0.00 $23.52 $5.24

For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class A CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$54.48 09/01/2013 $8.70 $0.00 $36.35 $9.43

For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class B CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$47.37 09/01/2013 $8.70 $0.00 $32.08 $6.59

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$35.94 09/01/2013 $8.70 $0.00 $23.52 $3.72

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN -Inexperienced (<2000 Hrs.)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$30.80 09/01/2013 $8.70 $0.00 $19.25 $2.85

For apprentice rates see "Apprentice- LINEMAN"

JOURNEYMAN LINEMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$63.25 09/01/2013 $8.70 $0.00 $42.77 $11.78
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LINEMAN (Outside Electrical) - East Local 104Apprentice -

09/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.66 $8.70 $4.24 $0.00 $38.60 60

 2 $27.80 $8.70 $4.71 $0.00 $41.21 65

 3 $29.94 $8.70 $5.43 $0.00 $44.07 70

 4 $32.08 $8.70 $6.16 $0.00 $46.94 75

 5 $34.22 $8.70 $6.88 $0.00 $49.80 80

 6 $36.35 $8.70 $7.62 $0.00 $52.67 85

 7 $38.49 $8.70 $8.83 $0.00 $56.02 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:2

TELEDATA CABLE SPLICER
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$33.30 07/16/2012 $4.18 $0.00 $26.33 $2.79

TELEDATA LINEMAN/EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$31.70 07/16/2012 $4.18 $0.00 $24.78 $2.74

TELEDATA WIREMAN/INSTALLER/TECHNICIAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$31.70 07/16/2012 $4.18 $0.00 $24.78 $2.74

TREE TRIMMER
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$20.55 01/29/2012 $3.37 $0.00 $17.18 $0.00

This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is not on the ground.  

This classification does not apply to wholesale tree removal.

TREE TRIMMER GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$18.52 01/29/2012 $3.37 $0.00 $15.15 $0.00

This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is on the ground.  This 

classification does not apply to wholesale tree removal.

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours) unless otherwise specified.

*        Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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SECTION 01000 

 

SPECIAL CONDITIONS 

 

INDEX  

 

NO. PARAGRAPH TITLE 

 

1.01 RESPONSIBILITY AND COMPLIANCE 

1.02 CONTRACT CONDITIONS SPECIFICALLY BY LAW AND  

 REGULATIONS 

1.03 SCHEDULE OF OPERATIONS 

1.04 TIME FOR COMPLETION 

1.05 COORDINATION OF WORK 

1.06 CLERK OF WORKS 

1.07 PROJECT MEETINGS 

1.08 TESTS AND INSPECTIONS 

1.09 EXISTING UTILITIES 

1.10 USE AND OCCUPANCY 

1.11 GLASS BREAKAGE 

 

PART 1 - GENERAL 

 

1.01 RESPONSIBILITY AND COMPLIANCE 

A.  All requirements set forth under this SECTION 01000 are directed to the General 

Contractor except as specifically excepted. 

B.  Be responsible for arranging for facilities as specified herein as required for proper 

and expeditious prosecution of the work. Pay costs for such general services and 

temporary facilities, except as otherwise specified, until final acceptance of the 

work, and remove same at completion of work. 

C.  Comply with applicable OSHA, State, and municipal regulations and requirements 

for services and facilities required under this SECTION 01000, and in performance 

of all requirements of this Contract. 

D.  Be responsible for the proper behavior of all employees while on the sites. The 

Owner reserves the right to require the immediate and permanent removal from the 

premises of any person whose behavior is deemed to be improper, or otherwise 

detrimental to the buildings or their occupants. 

 

1.02 CONTRACT CONDITIONS SPECIFICALLY REQUIRED BY LAW AND 

REGULATIONS 

A.  This Contract is subject to all applicable Federal regulations, State and local laws, 

and all amendments thereto, and where any requirements contained herein do not 

conform to such regulations and statutes governing the construction work of this 

Contract, the regulations, and statutes shall govern. 
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1.03 PROJECT SCHEDULE  

 

A.  Prior to commencing the work required under the Contract, prepare a schedule of 

operations to be performed, indicating expected times for each operation. 

Coordinate the schedule with the Architect and the Owner, and make any changes 

to the schedule which may be required by either party. 

B.  The Work will commence on the execution of the Owner-Contractor Agreement 

and issuance of the Notice to Proceed.  The Project dates for Commencement, 

Submittals, Substantial Completion and Final Completion shall be as outlined in 

the Owner-Contractor Agreement. 

 

1.04 TIME FOR COMPLETION 

A.  It is hereby understood and mutually agreed, by and between the Contractor and the 

Owner, that the date of beginning and the time for completion as specified in the 

Contract of the work to be done hereunder are essential conditions of this Contract, 

and it is further mutually understood and agreed that the work embraces in this 

Contract shall be commenced by the date specified therein. 

B.  The Contractor agrees that said work shall be prosecuted regularly, diligently, and 

uninterruptedly at such a rate of progress as will ensure full completion thereof 

within the time specified. It is expressly understood and agreed, by and between the 

Contractor and the Owner, that the time for the completion of the work described 

herein is a reasonable time for the completion of the same, taking into 

consideration the usual industrial and climatic conditions prevailing in this locality. 

C.  It is further agreed that the time is of the essence of each and every portion of the 

Contract Documents wherein a definite and certain length of time is fixed for the 

performance of any act whatsoever; and where under the Contract an additional 

time is allowed for the completion of any work, the new limit fixed by such 

extension shall be of the essence of this Contract. Provided, that the Contractor 

shall not be charged with liquidated damages for any excess cost when the delay in 

the completion of the work is due: 

1.  To any preference, priority, or allocation order duly issued by the Government; 

2.  To unforeseeable causes beyond the control and without the fault or negligence 

of the Contractor, including, but not restricted to, Acts of God, or of the public 

enemy, acts of the Owner, acts of another Contractor in the performance of a 

Contract with the Owner, fires, floods, epidemics, quarantine restrictions, 

strikes, freight embargoes, and unusual weather; and 

3.  To any delays of subcontractors or suppliers occasioned by any of the clauses 

specified in subparagraphs 1. and 2. of this paragraph, provided, further, that 

the Contractor shall, within ten (10) days from the beginning of such delay, 

unless the Owner shall grant a further period of time prior to the date of final 

settlement of the Contract, notifying the Owner, in writing, of the causes of the 

delay, who shall ascertain within a reasonable time of its decision in the matter. 

D. The work which the Contractor is required to perform under the contract 

shall be substantially completed within three months of acceptance of bid 

and authorization to proceed. 
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1..05  COORDINATION OF THE WORK 

A.  The Contractor and all of his subcontractors shall coordinate their work with all 

adjacent work and shall cooperate with all other trades so as to facilitate general 

progress of the work. Each trade shall afford all other trades every reasonable 

opportunity for the installation of their respective work and for the storage of their 

materials and equipment. The Contractor shall be responsible for coordination. 

B.  Each subcontractor shall assume responsibility for the correctness and adequacy of 

his work. Each subcontractor shall be responsible for and pay for all damages done 

by his work or his workmen. 

C.  The Contractor shall cooperate with, and provide access and working area to the 

Owner's contractors for the performance of specific work assigned to them. 

 

1.06 CLERK OF THE WORKS 

A.  A Clerk of the Works may be designated by the Owner. The Clerk shall represent 

the Owner and the Architect, and the Clerk will keep close watch over the progress 

of the work, but he shall have no authority to speak for or in any manner to bind the 

Owner or the Architect. 

 

1.07 PROJECT MEETINGS 

A. The Contractor will be required to meet with the Architect at the sites of the work, 

at regular intervals during the course of the contract for purpose of progress review, 

coordination of working schedules, submittals, and any other items of work 

requiring such coordination. The dates of such meetings shall be established by the 

Architect and mutually agreed upon by the Contractor, the Architect, and the Clerk 

of the Works (if any). The intervals of such meetings shall be no less than once a 

week. 

 

1.08 TESTS AND INSPECTIONS 

A.  Make, or have made, such tests and inspections on workmanship and materials as 

may be required by the building Code, State or municipal laws, or as called for 

under the various SECTIONS of the Specifications. 

B.  Bear all expense to such tests and inspections, unless otherwise specified under the 

various SECTIONS of the Specifications and furnish all labor, tools, instruments, 

water, temporary power and light, construction, and equipment necessary for these 

tests and inspections. Furnish records of all tests and inspections to the Architect. 

Remove all temporary work, materials, and equipment upon completion of tests 

and inspections. 

C.  Where, in the various SECTIONS of the Specifications, inspections and testing of 

materials, processes, and the like is called for, the selection of bureaus, 

laboratories, and/or agencies for such inspection and testing shall be subject to the 

approval of the Architect. 

D.  Should any material or work be found, after testing or inspections, to be defective 

or inferior, remove and replace such material and/or work with new sound 

materials and/or work as approved by the Architect, and bear all costs thereof. 
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1.09 EXISTING UTILITIES 

A. Immediately repair any active existing utility lines, (cables, conduits, ducts and 

piping), except where such lines are to be abandoned.  Protect and maintain such 

active existing utilities in use, until relocation of same has been completed or cut, 

or capped, or prepared for service connections, as applicable.  Perform such repair 

and protection work at no additional cost to the contract. 

B. If any existing active utility, which is not indicated on the drawings, is 

unintentionally damaged, and such utility is to remain, immediately repair the 

damage and restore the utility to its original integrity.  Reimbursement of cost for 

performing such repair will be made by an adjustment to the contract price, at rates 

determined and approved by the Architect.  Consideration of any adjustment as 

outlined herein shall be based on the assumption that the Contractor has performed 

in a prudent manner at the time such damage occurred.  If extra expense is incurred 

in protecting and maintaining any utility line not shown on the drawings, an 

adjustment in the contract price will be made. 

 

1.10 USE AND OCCUPANCY BY THE OWNER 

A.  The existing building will be occupied by Museum staff during times when work is 

being performed under this Contract.  The administrative offices in the cottage will 

be occupied during the period of the contract.  The house museum normally is open 

to the public on Saturdays  (VERIFY TIMES), and all materials and temporary 

facilities that may affect staff and visitors shall be secured in a manner acceptable 

to the Owner. 

B.  Take all necessary safety measures to protect persons and property against harm 

from operations being performed under the Contract. 

C.  Coordinate the work to afford a minimum of interruption in the normal operation 

activities of the museum. Provide a minimum of forty-eight (48) hours notice of 

interruption of service to the building. 

 

1.11 GLASS BREAKAGE 

A. Be responsible for all breakage of existing glass, wherever such breakage is 

directly attributable the operations performed under this Contract.  Replace all 

broken glass with salvaged antique glass or restoration glass by Bendheim or equal 

to match existing glass character and surface and deliver the work with all glazing 

intact, labels removed, and clean. 

                                           
END OF SECTION 
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SECTION 01025 

 

UNIT PRICES 

 

 

PART 1 - GENERAL 

1.01 GENERAL PROVISIONS 

A. The predetermined unit prices provided by the Contractor in its bid shall be 

used as the basis for equitable adjustment of the Contract Price in 

connection with changes or extra work performed under this contract, as 

authorized in writing by the Architect.  Compensation for changes in the 

work which do not involve Unit Price items shall be determined by other 

methods of payment in accordance with the requirements of the Contract. 

B. It is mutually understood and agreed that such Unit Prices include all items 

of cost, equipment, taxes and insurance of very kind, overhead and profit for 

the Contractor, any Subcontractors performing work under the Unit Price 

items, and that they shall be used uniformly, without modification, for 

additions to, and deductions from, the Contract Price. 

C.  Sufficient prior notice shall be given to the Architect so that he may take the 

proper measurements of materials to be removed or replaced.  All quantities 

used in the determination of additions to or deductions from the Contract 

Price due to Unit Prices shall be those that have been determined and 

approved by the Architect. 

D. Performance of work which is not required under the Contract Documents 

or which is not authorized by change order, whether or not such item is set 

forth as a Unit Price item, shall not be considered cause for any extra 

payment.  The Contractor shall be held fully responsible for such 

unauthorized work, including the performance of all corrective measures 

required by the Architect. 

E. All Unit Prices shall be in effect from the date of commencement of the 

work until final completion of all work under the Contract.  

F. All materials, methods of installation, and definitions of terms set forth for 

the various Unit Price items shall be as set forth in the Contract Documents. 

1.02  UNIT PRICES 

A. As part of the General Bid, provide Unit Prices as follows: 

UNIT PRICE #1: Additions and subtractions to base bid amount of clapboard 

replacement per lineal foot (Base bid is 450 lineal feet – individual clapboards 

are mostly 4’ to 8’ long). 
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UNIT PRICE #2: Additions and subtractions to the replacement of individual 

modillion blocks at the main cornice. 

UNIT PRICE #3: Additions and subtractions to the replacement of individual 

modillion blocks at the bell deck cornice. 

UNIT PRICE #4: Additions and subtractions to the replacement of the crown 

molding at the main cornice. 

UNIT PRICE #5: Additions and subtractions to the replacement of the crown 

molding at the bell deck cornice. 

UNIT PRICE #6: Additions and subtractions to the repair of wood sheathing 

and plywood underlayment at the wood shingle roof. 

 

 

END OF SECTION 
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SECTION 01230 

 

ALTERNATES 

 

 

PART 1 GENERAL 

 

1.01 SUMMARY 

 

A. For each of the alternates Scheduled at the end of this Section, state the amount in the 

proposal to be added to or deducted from the Contract Sum for the work. 

 

1.02 ALTERNATES 

 

A. Definition:  "Alternates" are alternate products, materials, equipment, systems, 

methods, units of work or major elements of the construction, which may, at the 

Owner's option and under the terms established by the Contract or Agreement, be 

selected for the work in lieu of the corresponding requirements of the Contract 

Documents.  Selection may occur prior to the Contract Date, or may, by the 

Agreement, be deferred for possible selection at a subsequent date. 

 

B. Alternate Requirements:  A Schedule of Alternates is included at the end of this 

Section.  Each alternate is defined using abbreviated language, recognizing that the 

Contract Documents define the requirements.  Coordinate related work to ensure that 

work affected by each alternate is complete and properly interfaced with work of each 

selected alternate. 

 

C. Provide written proposals for each alternate on the Form of Proposal for Owner's 

consideration.  Each proposal amount shall include the entire cost of the alternate 

portion of the work including overhead, profit, and other costs including cost of 

interfacing and coordinating the alternate with related and adjacent work. 

 

D. Selection of Alternates:  Selection of alternates to be included in the work will be by 

the Owner. 

 

E. Notification:  Immediately following award of Contract, prepare and distribute to each 

entity a notification of status of each alternate.  Indicate which alternates have been 

accepted, rejected, or deferred for consideration at a later date. Include full description 

of negotiated modifications to alternates, if any. 

 

1.03 DESCRIPTION OF ALTERNATES 

 

A. Alternates shall include the following: 

 

1. Alternate No. 1:  Add battens and spacers under wood shingle roof  

2. Alternate No. 2:  Add installation of French drain, repointing of stone foundation, 

and replacement of ramp and bituminous concrete sidewalk. 

 

END OF SECTION 
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SECTION 01300 

 

SUBMITTALS 

 

 

PART 1 - GENERAL 

 

1.01 GENERAL PROVISIONS 

A. PART A and DIVISION 1 of PART B, as listed in the TABLE OF CONTENTS, 

are hereby made part of this SECTION by reference thereto. 

B. Refer to various SECTIONS for submittals required. 

1.02 SUBMITTAL PROCEDURES 

A.  The Contractor, within 10 calendar days after being awarded the Contract, shall 

prepare, and submit for the Architect's approval, a schedule of shop drawings, 

product data, and samples, as required in the Contract Documents. The schedule 

shall indicate, by trade, the date by which final approval of each item must be 

obtained, and shall be revised as required by the conditions of the work, subject to 

the Architect's approval. The Architect's review period, including those of their 

consultants, will not exceed 14 days from the established date of each submission 

indicated on the schedule of shop drawings, product data, and samples, plus the 

additional time, if any, for distribution by the Contractor and receipt of submissions 

by the Architect and Owner. The Contractor shall be required to strictly adhere to 

the dates established in the schedule. 

B.  Notes or other information on the shop drawings, labels, transmittals or other items 

submitted, which are contrary to the provisions of the Contract Documents, shall be 

deemed to be addressed to the applicable Contractor, subcontractor, material 

supplier, or other parties involved, and shall have no force or effect with respect to 

this Contract, even though the shop drawing or sample involved is approved by the 

Architect and the Owner. In particular, the terms " By Others", "N.I.C.", or words 

of similar meaning and import, on submissions, shall not be deemed to imply that 

the referenced items are to be omitted from this Contract. 

C.  Shop drawings:  

1. To receive consideration by the Architect and the Owner, shop drawings shall be 

accompanied by a letter of transmittal, and each drawing shall contain the 

following information on the title block: 

Project identification. 

Architect's name. 

Date of preparation of submission, and of revision, if applicable. 

Shop drawing number and title of item the drawing refers to. 

Contract DRAWING numbers and SPECIFICATIONS SECTION and 

paragraph  

number used as a reference in preparing shop drawings. 

Contractor's and subcontractor's name. 

Name of person or firm preparing the shop drawings. 
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Statement or stamp of approval by the Contractor, which shall signify that he 

has seen and examined the drawing, and that requirements of Article 4 of the 

GENERAL CONDITIONS have been complied with. 

2. Shop drawings relating to various units comprising a proposed assembly shall be 

submitted simultaneously, so that said unit may be checked individually and as 

an assembly. 

3.  Submit five (5) copies of each shop drawing for standard manufactured items in 

the form of manufacturer's catalog sheets, showing illustrated cuts of the items 

to be furnished, scale details, sizes, dimensions, performance characteristics, 

capacities, and other pertinent information, accompanied by an appropriate 

transmittal form, with specific reference to the applicable SECTION and 

paragraph of the SPECIFICATIONS. Such sheets will be marked either 

"Approved" or "Disapproved" by the Architect and the Owner, and three (3) 

copies will be returned to the Contractor. Five copies of each substitute item, 

for those marked "Disapproved", shall be resubmitted in the same manner until 

approval is obtained. Indicate clearly on such printed matter, containing 

multiple items, the specific items which are being submitted for approval.  

Electronic submission of pdf product information may be substituted with the 

consent of the Architect.  Submittals will be returned in pdf form. 

4. For each shop drawing, submit five (5) blackline or blueprint copies. The print 

copies shall be made by the Contractor after his stamp and his comments or 

corrections, if any, have been affixed, and in accordance with the following 

procedure: 

a. Each print shall have a clear space on the right side or bottom of the 

transparency for stamps and Architect's comments. 

b. The Architect will annotate the transparency and indicate one of the 

following marks, as applicable: 

DISAPPROVED 

APPROVED AS NOTED - RESUBMIT 

APPROVED AS NOTED 

APPROVED 

c. For drawings marked "Disapproved" or "Approved as Noted - Resubmit", 

the Architect and the Owner will have prints made from the marked 

reproducible. Such prints will be used for record purposes and for 

comparison with subsequent submissions. One copy will be retained by the 

Architect and the Owner, one copy will be furnished to the applicable 

consultants, if any, and one print will be returned to the Contractor for his 

additional copies as required. Such procedures shall be followed until the 

shop drawing is marked "Approved as Noted" or "Approved". 

d.  Shop drawings, marked "Approved as Noted", shall be treated as approved 

drawings. The Architect's comments shall be considered part of the original 

drawings. Should the Contractor disagree with such comments, he shall 

notify the Architect in writing within fourteen (14) calendar days after 

receipt of such drawings and before commencing work on the items in 

question. Failing this, the Contractor shall be deemed to have accepted full 
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responsibility for implementing such comments at no additional cost to the 

Owner. 

e.  Drawings marked "Approved as Noted" or "Approved" will be returned to 

the Contractor. 

f.  When the Drawing is returned by the Architect and the Owner with the 

mark "Approved as Noted" or "Approved", the Contractor shall deliver 

three (3) prints of the corrected original to the Architect  and the Owner, 

for the Architect's and the Owner's use. 

g.   Electronic submission of pdf shop drawings may be substituted with the 

consent of the Architect.  Submittals will be returned in pdf form. 

5.   If catalog cuts of standard manufactured items show different types, options, 

finishes, performance requirements, or other variations, such features which the 

Contractor proposes to furnish shall be clearly circled or otherwise emphasized, 

and all irrelevant diagrams, notes, or other information deleted or cancelled. If 

any variations from the catalog description are proposed or required, such 

variations must be clearly noted on the cut, by the Contractor. Catalog cuts of 

wiring diagrams will not be acceptable. 

6.   Shop drawings shall clearly indicate all details, sectional views, arrangements, 

working and erection dimensions, kinds and quality of materials and their 

finishes, and other information necessary for proper checking, fabrication, and 

installation of the items, and shall include all information required for making 

connections to other work. 

7.   If any information on previously submitted shop drawings, except for notations 

made by the Architect, is revised in any way, such revisions shall be circled or 

otherwise graphically brought to the Architect's attention. If approved shop 

drawings are subsequently revised, they shall be resubmitted to the Architect 

and the Owner, with all revisions clearly marked for the Architect's attention. 

Whenever drawings are revised, the latest revisions shall be circled or 

otherwise emphasized to distinguish them from clearly from all previous 

revisions (and from the information on the original drawing). 

8.   Should the Architect, in checking shop drawings, make changes which the 

Contractor deems will increase the Contract Price, the Contractor shall so 

inform the Architect and the Owner in writing, within fourteen (14) calendar 

days following receipt of the checked shop drawings and prior to starting 

fabrication of the item or items. Failing this, the Contractor shall be deemed to 

have waived all claims for extra compensation for the work involved. 

9.    The Contractor shall be responsible for obtaining and distributing copies of 

approved shop drawings to the applicable subcontractors, material suppliers, 

and others whose work is affected thereby, at no additional cost to the Owner. 

10.   The Contractor shall have a complete up-to-date set of all approved shop 

drawings, at the site, and maintain same in good order at all times. 

11.   The Contractor shall assume full liability for delay attributed to insufficient 

time for delivery and/or installation of material or performance of the work 

when approval of pertinent shop drawings is withheld due to failure of the 

Contractor to submit, revise, or resubmit shop drawings in adequate time to 
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allow the Architect reasonable time, not to exceed fourteen (14) calendar days, 

for normal checking and processing of each submission or resubmission. 

D.  Samples: Before submitting samples, consult with the Architect to determine 

whether samples are to be submitted to the Architect's office, to the project, or to 

another location. 

1.   Samples shall be submitted in triplicate, unless otherwise specified or 

directed by the Architect. 

2.   Samples may be submitted to the Architect directly from manufacturers, 

vendors, suppliers, subcontractors, or others, providing as separate transmittal 

letter is submitted through the Contractor in each such case. 

3.   Each sample shall have a label indicating the material represented, its place of 

origin, and the names of the producer, the Architect, the Contractor, the 

subcontractor, and the building or work for which the material is intended. 

Samples shall be marked to indicate the DRAWING numbers or 

SPECIFICATIONS SECTION and paragraph requiring the materials 

represented. 

4.   Approval of samples for color, texture, and other aesthetic qualities shall not be 

construed as approval of other characteristics of the item. 

5.  Approved samples, unless specifically designated by the Contractor to be 

incorporated into the work, will be kept on file, accessible for inspection, by 

the Architect until final acceptance of the Project.  

E. Unless such written notice has been given, the Architect's approval of a resubmitted 

shop drawing, product data, or sample, shall not constitute approval of any changes 

not requested on the prior submittal. 

 

 

 

END OF SECTION 
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SECTION 01500 

 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

 

 

PART 1 - GENERAL 

1.01 GENERAL PROVISIONS 

A. PART A and DIVISION 1 of PART B, as listed in the TABLE OF 

CONTENTS, are hereby made part of this SECTION by reference thereto. 

1.02  RESPONSIBILITY AND COMPLIANCE 

A. All requirements set forth under this SECTION 01500 are directed to the General 

Contractor except as specifically excepted. 

B. Be responsible for arranging for facilities as specified herein and as required for 

proper and expeditious prosecution of the work. Pay costs for such general 

services and temporary facilities, except as otherwise specified, until final 

acceptance of the work, and remove same at completion of work. 

C. Comply with applicable OSHA, State, and municipal regulations and requirements 

for services and facilities required under this SECTION 01500, and in 

performance of all requirements of this Contract. 

1.03 PROTECTION OF PERSONS AND PROPERTY 

A. Provide and maintain, for the duration of the Contract, proper protective measures as 

may be required to adequately protect the Owner's personnel and the public from 

hazards resulting from the work performed hereunder. 

B. Take all proper precautions to protect the Owner's property from damages and 

replace, or put in good condition, any existing items which are damaged in carrying 

out the work, unless designated to be permanently removed or demolished. 

C. When regulated by local building code or other Authority, such requirements for 

protection shall be considered as minimum requirements and the Contractor shall 

be responsible for the protection of such minimum requirements as may be 

required by public safety laws. 

D. The requirements of this paragraph shall be in addition to, not in lieu of, other 

protection requirements contained in these contract Documents. 

1.04 FIRE PROTECTION AND PREVENTION 

A. Comply with the following minimum requirements for fire prevention: 

1. Provide sufficient quantity of carbon dioxide fire extinguishers in all areas of 

work. 

2. Do not permit an accumulation of inflammable rubbish to stay in the building 

overnight. 
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3. Store no more than one gallon, in an approved safety can or sealed container, of 

any volatile inflammable liquid in any portion of the building. 

4. Make arrangements for periodic inspection by local fire protection authorities 

and insurance underwriters' inspections. Cooperate with said authorities to 

facilitate proper inspection of the premises. Comply with all applicable laws 

and ordinances and with the Owner's fire prevention requirements. 

5. Ensure that tarpaulins that may be used during construction of work are made of 

material which is resistant to fire, water, and weather, are U.L. approved, and 

comply with FS-CCC-D-746. 

1.05 ACCIDENT PREVENTION 

A. Comply with all Federal, State and municipal recommendations and requirements 

for safety, and accident prevention, and those of the Associated General 

Contractors of America, and the American Standards Association Standard A10.2. 

Ensure that the Field Superintendent conducts regular, frequent inspections of the 

site for compliance with safety regulations. 

B. Neither the Owner not the Architect shall be responsible for providing a safe 

working place for the Contractor, Subcontractors, or their employees, or any 

individual responsible to them for the work. 

1.06 OVERLOADING 

A. Do not permit materials to be stacked on, or be transported over, floor or roof 

construction that would stress any of said construction beyond the designed live 

loads. Review proposed storage with the Architect and the Owner, prior to 

placement of any materials thereon. 

1.07 RUBBISH REMOVAL 

A. Bear full responsibility for cleaning up during and immediately upon completion of 

the work, and remove all rubbish , waste, tools, equipment, and appurtenances 

caused by and used in the execution of the work; and leave all work in a clean and 

proper condition satisfactory to the Architect and/or Owner.  Rubbish shall be 

removed weekly. 

B. Immediately after unpacking, collect all packing materials, case lumber, excelsior, 

wrapping or other rubbish, flammable or otherwise, and remove from the building. 

C. Furnish, install, maintain, and pay for, enclosed rubbish chutes, leading from the 

roof levels to the ground or loading truck locations, for disposal of all debris and 

rubbish attributed to the work of this Contract. Remove chute upon completion of 

the work.  

D. No burning of rubbish will be allowed. 

1.08 WORK AREAS, STORAGE, ACCESS, AND PARKING 

A. The Contractor's work areas are designated on the Drawings. The Owner will 

designate on-site areas which may be used for storage of materials. Storage of 

materials beyond the designated areas will not be permitted. The Contractor shall 
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assume full responsibility for trespass on, and/or damage to, other property, by any 

of his employees. 

B. Furnish, install, maintain, and pay for temporary fencing and other protection 

required for the safety of stored materials and work installed under this Contract, 

and bear full responsibility for same. At the Contractor's option, the fencing may be 

either one of the following types: 

1. Chain link fencing, at least six (6) feet in height, complete with all required 

gates, posts, bracing, and post footings. Posts may be either standard fencing 

pipe posts or 4 by 4-inch wood posts, set securely into temporary concrete 

footings. Gates shall be equipped with locks. 

2. Plywood fencing, at least six (6) feet in height, complete with all required gates, 

posts, bracing, and post footings. Plywood shall be clean, exterior grade, 3/4 or 

one inch thick. Fencing shall be adequately braced and have 4 by 4-inch posts 

spaced approximately 48 inches on centers. Gates shall be equipped with locks. 

C. Vehicular access to the site, and parking locations for employees' vehicles, shall be 

as designated by the Architect and the Owner. 

1.09 TEMPORARY PROTECTION 

A. Furnish, erect, and maintain for the duration of the work period, OSHA standard 

temporary barriers to protect persons and property against accidents caused by 

construction activities.  

B. Protect finished surfaces and areas from damage. 

1.10 TEMPORARY SCAFFOLDING, HOISTING, AND RIGGING 

A. Except as otherwise specified in the various trade SECTIONS of the Specifications, 

furnish, install, maintain, and remove when no longer needed, temporary staging, 

having planking or other approved type of load-bearing working surfaces, as 

required for the work.  Provide secure barricades to prevent unauthorized access to 

the staging and scaffolding. 

B. Furnish, install, maintain, and remove when no longer needed, temporary hoisting 

and rigging devices, as required for the work of the Contract. Employ skilled 

operators, necessary guards, signals, and safety devices, as required to ensure safe 

operation and usage of the devices, including suitable runways from hoist to each 

floor level and roof. 

C. Include all costs for temporary scaffolding, hoisting, and rigging in the Contract 

amount. 

D. Scaffolding, staging, hoisting, and rigging devices shall conform to all state and 

local laws and regulations. 

1.11 TEMPORARY PROTECTION, STAIRS, RAMPS AND CHUTES 

A. The Contractor shall provide necessary security and barricades, in or on the 

existing buildings, protect existing windows, siding, trim, and roofs from damage 

from staging, workmen, and abuse.  Damaged areas are to be restored to their pre-

existing condition.   
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B. The Contractor shall furnish, install and maintain all dust protection and temporary 

enclosures required to control the spread of dust outside work areas.   

C. The Contractor shall furnish, install and maintain temporary ramps, stairs, ladders 

and chutes as required for the use of all trades for the proper execution of their 

work, and shall bear all costs therefrom.   

D. No materials, rubbish or debris shall be allowed to drop free, or be thrown from 

openings in the building or the staging or scaffolding. 

1.12 TEMPORARY SERVICES 

A. Temporary toilets: a chemical toilet shall be provided for the contractor’s personnel 

and shall be removed at the conclusion of the work. 

B. Water:  The existing building facilities may be used by the Contractor.  

C. Traffic: Establish direct traffic patterns from the exterior work locations to any 

temporary work locations within the buildings, inform all employees of such 

patterns, and ensure that the traffic patterns are followed at all times, to cause a 

minimum of interruption in the Owner's daily operations and activities. 

1.13 WEATHER PROTECTION 

A. "Weather protection" shall mean the temporary protection of that work adversely 

affected by moisture, cold and wind by covering, enclosing and/or heating.  This 

protection shall provide adequate working areas as determined by the Architect and 

consistent with the approved construction schedule to permit the continuous 

progress of all work necessary to maintain an orderly and efficient sequence of 

construction operations.  The Contractor shall furnish and install all "weather 

protection" material and be responsible for all costs, including heating required to 

maintain a minimum temperature if 40 degrees F. at the working surfaces except 

where otherwise specified in a trade section.  This provision does not supersede 

any specific requirements for methods of construction and/or curing of materials. 

B. The Contractor shall provide and pay all costs including labor incurred in 

furnishing, fueling, operating, maintaining and removing all facilities required to 

provide temporary heat to protect the construction against injury or damage 

resulting from cold temperature and dampness, to heat materials and to maintain 

the minimum temperatures specified herein and under the various Sections of the 

Specifications. 

1.14 FINAL CLEANING 

A. Before the final inspection, thoroughly clean all work areas, and remove all 

temporary construction facilities, debris, and rubbish from the Owner's property 

and legally dispose of same beyond the site limits. 

 

 

END OF SECTION 
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SECTION 01731  

CUTTING AND PATCHING 

PART 1- GENERAL 

1.1 SUMMARY 

A. Section Includes:  

1. Requirements and limitations for cutting and patching Work. 

2. Products for patching and extending Work. 

3. Transitions and adjustments. 

4. Repair of damaged surfaces, finishes and cleaning. 

B. Related Sections: 

1. Section 01500 - Temporary Facilities and Controls:  Temporary barriers. 

  2.     Section 02020 - Selective Demolition 

1.2 PERFORMANCE REQUIREMENTS 

A. Cutting and patching includes cutting into existing construction to provide for instal-

lation or performance of other work and subsequent fitting and patching required to 

restore surfaces to their original condition. 

B. Structural Work: 

1. Do not cut and patch structural work in manner resulting in reduction of load-

carrying capacity or load and deflection ratio. 

2. Submit proposal for cutting and patching of structural work and obtain the Archi-

tect's approval prior to the structural alterations. 

C. Operational Limitations: 

1. Do not cut and patch in manner resulting in decreased performance, short-

ened useful life, or increased maintenance. 

2. Submit proposals for cutting and patching operational elements and safety 

components and obtain architect’s acceptance prior to the work. 

D. Quality Limitations:  Do not cut and patch work exposed to view (exterior and inte-

rior) in manner resulting in noticeable reduction of Historic Fabric, aesthetic quali-

ties and similar qualities, as determined by the Architect. 

E. Limitation on Acceptance:  The Architect’s acceptance to proceed with cutting and 

patching shall not waive right to later require removal or replacement of work found 

to be cut and patched in unsatisfactory manner as determined by the Architect. 

PART 2- PRODUCTS 

1.3 MATERIALS 
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A. Use materials for cutting and patching that are identical to existing materials.  If 

identical materials are not available or cannot be used, use materials that match ex-

isting adjacent surfaces to fullest extent possible with regard to visual effect.  Use 

materials for cutting and patching that will result in equal or better performance 

characteristics. 

PART 3- EXECUTION 

1.4 EXAMINATION 

A. Examine surfaces to be cut and patched and conditions under which work is to be 

performed before cutting.  Take corrective action before proceeding with work if 

unsafe or otherwise unsatisfactory conditions are encountered. 

1.5 PREPARATION 

A. Temporary Support:  Provide temporary support of work to be cut to prevent failure. 

B. Protection: 

1. Protect other work during cutting and patching to prevent damage. 

2. Provide protection from adverse weather conditions for that part of project 

that may be exposed during cutting and patching operations. 

3. Avoid interference with use of adjoining areas or interruption of free passage 

to adjoining areas. 

4. Take precautions not to cut existing pipe, conduit, or duct serving building 

but scheduled to be relocated until provisions have been made to bypass 

them. 

1.6 CUTTING AND PATCHING 

A. Remove, cut, and patch Work in a manner to minimize damage and to provide 

means of restoring products, materials and finishes to original condition. 

B. Cut work using methods that are least likely to damage work to be retained or ad-

joining work.   

C. Where cutting is required, use hand or small power tools designed for sawing or 

grinding rather than hammering or chopping.  Cut through concrete and masonry us-

ing cutting machines such as a carborundum saw or core drill.  Cut holes and slots 

neatly to size required with minimum disturbance of adjacent work.  To avoid mar-

ring existing finished surfaces, cut and drill from exposed or finished side into con-

cealed surfaces.  Temporarily cover openings when not in use. 

D. Patch with seams that are durable and as invisible as possible.  Comply with speci-

fied tolerances for work. 

1.7 TRANSITIONS 

A. Where new Work abuts or aligns with existing Work, provide a smooth and even 

transition.  Patched Work shall match existing adjacent Work in texture and appear-

ance 
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B. When finished surfaces are cut so that a smooth transition with expansion new Work 

is not possible, terminate existing surface along a straight line at a natural line of di-

vision. 

1.8 REPAIR OF DAMAGED SURFACES 

A. Patch or replace portions of existing surfaces which are damaged, discolored, or 

showing imperfections.  Repair substrate prior to patching finish. 

1.9 FINISHES 

A. Finish surfaces as specified in individual product sections. 

B. Finish patched area shall produce uniform finish and texture over entire area.  When 

finish cannot be matched, refinish entire surface to nearest intersections. 

 

END OF SECTION 
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SECTION 01770 

 

CONTRACT CLOSEOUT 

 

 

PART 1 - GENERAL 

 
1.01 CLOSEOUT PROCEDURES 

A. Comply with procedures stated in GENERAL CONDITIONS for issuance of 
Certificate of Substantial Completion. 

B. Owner will occupy adjacent areas of the building for the purpose of 
conducting business. 

C. When the Contractor considers that the work required under this Contract has 
reached final completion, submit written certification that the Contract 
Documents have been reviewed, all work has been inspected, and that all work 
is complete in accordance with Contract Documents and ready for Architect's 
inspection. 

D. In addition to submittals required under this Contract, provide submittals 
required by governing authorities, and submit a final statement of accounting 
giving total adjusted Contract Sum, previous payments and sum remaining 
due. 

E. The Architect will issue a final change order reflecting approved adjustments 
to Contract sum not previously made by Change Order. 

1.02 FINAL CLEANING 

A.  Perform final cleaning prior to final inspection. 

B. Clean interior and exterior surfaces exposed to view; remove temporary 
labels, stains and foreign substances. Clean roofs and roof drainage systems. 

C. Remove waste and surplus materials, rubbish, and construction facilities 
from the project and from the site. 

1.03 PROJECT RECORD DOCUMENTS 

A. Store documents separate from those used for construction. 

B. Keep documents current; do not permanently conceal any work until 
required information has been recorded. 

C. At Contract closeout, submit documents with transmittal letter containing 
date, Project title, Contractor's name and address, list of documents, and 
signature of Contractor. 

1.04  MAINTENANCE DATA 

A. Provide data for: Building Owner's guide for maintaining roofs. 

B. Submit two sets prior to final inspection, bound in 8 1/2 x 11 inch three-ring 
side binders with durable plastic covers. 

1.05 WARRANTIES AND BONDS 
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A. Provide duplicate, notarized copies.  Execute Contractor's submittals and 
assemble documents executed by subcontractors, supplies, and 
manufacturers. Provide table of contents and assemble in binder with durable 
plastic cover. 

B. Submit materials prior to final application for payment. For equipment put 
into use with Owner's permission during construction, submit within 10 days 
after first operation. For items of Work delayed materially beyond Date of 
Substantial Completion, provide updated submittal within ten days after 
acceptance, listing date of acceptance as start of warranty period. 

 
 
 

END OF SECTION 
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SECTION 02050 

SELECTIVE DISMANTLING AND DEMOLITION 

PART 1 - GENERAL 

1.01 INCLUDED IN THIS SECTION 

A. PART A and DIVISION 1 of PART B, as listed in the TABLE OF CONTENTS, are 

hereby made part of this SECTION by reference thereto. 

B. The Drawings indicate the general extent, only, of the demolition, removals, and 

alteration work to be performed. Prior to commencing any demolition and removals 

work, carefully examine all conditions as they exist at the project, and verify with the 

Architect the actual extent of the demolition and removals work. Be fully responsible 

for removing all existing materials which would otherwise interfere with the proper 

installation or function of the new work, whether or not such existing materials or 

conditions have been indicated, such work being performed without additional cost to 

the Contract; and perform the required demolition, removals, and alteration work, 

except where specifically noted to the contrary in the various trade SECTIONS of the 

Specifications, in which cases the specific trades shall perform such designated 

segments of the demolition and removals work. 

C.  Dismantling of historic elements: Perform demolition, cutting, and removals of existing 

items and surfaces, to the extent indicated on the Drawings. 

1.02 RELATED SECTIONS 

A. Section 02210 – Shoring, Bracing and Support 

B. Section 04520 – Historic Masonry 

1.03 REFERENCES 

A. Comply with Massachusetts Department of Public Works (MDPW) Standard Specifications 

for Bridges, Demolition Requirements. 

B. Comply with all applicable requirements of other sections. 

1.04 SUBMITTALS 

A. Submit certificates attesting to legal disposal of refuse materials if requested by the Architect. 

1.05 PROTECTION 

A. Provide for the uninterrupted safety of workers and adjacent structures to remain as well as 

the general public during all phases of the work.  Provide warning signs, and barricades as 

required to maintain a separated, safe, secure site. 
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B. Protect all elements that are to remain.  Do not dismantle anything other than what is 

specifically indicated on the contract documents unless specifically requested to do so in 

writing by the Architect. 

PART 2 - PART 2 – PRODUCTS AND MATERIALS 

2.01 PROVIDE PRODUCTS AND MATERIALS: that are incidental to the dismantling and 

demolition work, disposing of these or salvaging them for re-use as best suits the project 

conditions. 

PART 3 - PART 3 – EXECUTION 

3.01 SITE REVIEW: Perform full review of site to verify extent of dismantling, demolition and 

site conservation and to plan for coordination with other trades. 

3.02 DISMANTLING 

A. Dismantle the following: 

1. Structural elements to be reinstalled or replicated and replaced. 

2. Exterior trim and finish elements that must be temporarily removed to allow for work to 

take place behind them. 

3. (Alternate No. 2) Existing exterior ramp, footings and handrails and paved walk to 

ramp. 

B. Documentation: 

1. Special care must be taken to document and develop accurate measurements and images 

for dismantled elements from which they can be reinstalled or reconstructed. 

C. Dismantling Operations: 

1. Carefully study each item to be dismantled and determine the safest, least disturbing 

and potentially damaging method of disassembly.  Number the items, photograph them, 

and make a sketch of assembled items for re-use during re-assembly.  Number each 

component with an appropriate non-permanent method of marking, and note the points 

of contact or intersection and their orientation.  Take keyed photographs of all elements 

to be worked on before and after the work. 

2. Dismantle the specific items as noted above and store in a safe place for re-assembly. 

3.03 DEMOLITION: 

A. Demolish Only the Following: 

1. Wood framing and sheathing or portions thereof that is rotted and must be replaced. 
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2. Interior ceilings where indicated, along with suspenders and/or furring. 

B. Demolition Operations: 

1. Examine areas and conditions under which the Work will be performed.  Correct 

conditions which are detrimental to the timely and proper completion of the work. 

Proceed only when unsatisfactory conditions have been corrected. 

2. Protect items in or near the work that are to remain. 

3. Dispose of demolished materials in environmentally sound and approved manner.  

4. Minimize noise and dust.  Provide wetting and protection as required. 

5. Prevent accumulation of debris on the site.  Remove refuse or salvaged items on a 

continuous, on-going basis. 

6. Do not demolish any elements on which other elements depend for their stability 

without express permission of the Architect. 

7. Return site to neat, tidy condition following demolition operations. 

 

 

END OF SECTION 
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SECTION 02200 

 

EARTHWORK & LANDSCAPING 

 

PART 1 - GENERAL 

 

1.01 GENERAL PROVISIONS 

A. PART A and DIVISION 1 of PART B, as listed in the TABLE OF CONTENTS, are 
hereby made part of this SECTION by reference thereto. 

B. Refer to SECTION 01230, ALTERNATES, for alternates which may affect the work 
of this SECTION. 

1.02 WORK TO BE PERFORMED  

A. (Alternate No. 2) Perform the following: 

1. Excavate, as required for the following: 

a. New footings and foundations for ramp 
b. Trenching for new French drain. 
c.    Grading for new pavement at walks and parking. 

2. Perform all backfilling for work excavated hereunder, including specified 
compaction thereof, except as otherwise specified herein. 

4. Perform all operations and provide such equipment as necessary to maintain 
excavated areas free from water from any source. 

5. Provide 8" compacted slab base course material under new slabs on grade. 

6. Provide 6” peastone over filter fabric at drip strips. 

7. Loam and seed as indicated. 

 
1.03 RELATED WORK 

A. The following related work will be performed under the designated SECTIONS: 

1. New foundations, slabs on grade and footings: SECTION 03300, CAST IN 
PLACE CONCRETE. 

1.04 DEWATERING 

A. Legally remove by pumping, draining or bailing all water which may accumulate or be 
found, wherever excavation is to be done hereunder. Excavate and form all pump 
wells, sumps, dams, flumes or other necessary works to keep excavations entirely 
clear of water. Provide and maintain at all times sufficient and satisfactory pumping 
machinery, including standby equipment, as may be required to handle any water 
encountered during the excavation work. Maintain excavations free from water until 
all backfilling operations and new construction has been completed. 

B. Water from excavations shall be disposed of in such a manner as will not cause injury 
to public health nor to public or private property, nor to existing work, nor to the work 
completed or in progress, nor to the surface of roads, walks, and streets, nor cause any 
interference with the use of the same by the public. 
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1.05 PERMITS AND CODES 

A. Procure, and pay for, all permits and licenses required for the work of this SECTION 
02200, prior to commencing the work. 

B. Comply with all applicable codes, ordinances, rules, regulations and laws of all local, 
municipal, and state authorities having jurisdiction over the work, without additional 
cost to the Owner. 

 

PART 2 - PRODUCTS 
 

2.01 BACKFILL MATERIALS 

A.  Structural gravel fill, from an approved off-site source, is to be used under new 
concrete slabs and for backfilling around new concrete footings and other structural 
concrete elements. 

1. Structural fill shall consist of sound durable gravel and sand, free from loam 
and peat,well-graded in accordance with AASHO T-11 and T-27, and ASTM 
D422 as follows: 

 
Sieve Size Total % Passing by Weight 
4 inches 100% 
1 inch 50 - 85% 
#4 30 - 80% 
#40 10 - 40% 
#100 3 - 15% 
#200 0 - 8% 

 
2.  Gradations in the table represent the limits which shall determine suitability of 

aggregate for use from the sources of supply. The final gradations shall be 
uniformly graded from coarse to fine within the limits designated in the table 
and shall not vary from the low limit on one sieve to the high limit on the 
adjacent sieves, or vice versa. 

3. The portion of the filler and binder, including any blended material, passing the 
No. 40 mesh sieve shall have a liquid limit of not more than 25 and a plasticity 
index of not more than six (6) when tested in accordance with AASHO T89, 
T90, and T91. 

4. The selection of any of the gradations shown in the table shall be such that the 
maximum size aggregate used in any course shall not be more than two-thirds 
the thickness of the layer of the course being constructed. 

 
B. Crushed stone: A product of a stone quarry, free of deleterious materials and 

conforming to the following gradations: 

Sieve Size Total % Passing by Weight 

1"      100% 
1/2"       50-100% 
#4       25-40% 
#10       18-30% 
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#40       10-15% 
#200       3-10% 

C. Ordinary gravel fill, to be used for establishing subgrades under topsoil, and other 
non-specified areas, shall be well graded natural inorganic soil, meeting the following 
requirements:  

1. It shall be free from organic or other weak or compressible materials, of 
frozen materials, of cinders or materials subject to decay or dissolution and of 
stones larger than 6 inches in dimension. 

2. It shall be of such a nature and character that it can be compacted to the 
specified densities in a reasonable length of time 

3. Containing no more than 30% by weight of material finer than a #200 sieve 

4. It shall have a minimum dry density of not less than 115 pounds per cubic 
foot. 

D. Use materials from on-site excavation work only if such materials meet the 
requirements specified herein, and only after approval of the Architect has been 
received for proposed usage. If sufficient suitable fill material is not available from 
excavations under the Contract, provide additional fill material from off-site sources, 
conforming to the requirements specified herein, at no additional cost to the Contract. 

E. Topsoil for grass areas: Both the stockpiled existing topsoil and topsoil provided from 
off-site sources shall be natural, fertile, friable soil neither excessively acid or 
alkaline, nor contain toxic substances which may be harmful to plant growth.  Top 
soil shall be without admixture of subsoil and shall be clean and reasonably free from 
clay, lumps, stones, stumps, roots or other objects which might be a hindrance to 
planting, seeding or sodding operations.  If on-site top soil is unsuitable or inadequate, 
provide additional topsoil from off-site sources. 

F. Materials for French drain: 

1. Pipe: Sch 80 PVC, perforated, 6” dia.  

2. Crushed stone: Clean, washed, 1” dia.  

3. Filter fabric: Non-woven geotextle fabric; Mirafi 140N or equal. 

4. Drip strip: peastone, ¾” dia. 

G. Materials for reseeding: 

1. Grass seed:  Mixture shall be fresh, clean, new crop seed.  The Contractor 
shall furnish to the Architect the dealer's guaranteed statement of the 
composition of the mixture and the percentage of purity and germination of 
each variety. 

2. Commercial fertilizer:  A complete fertilizer, and standard product complying 
with State and United States Fertilizer laws.  The fertilizer shall be delivered 
to the site in the original unopened containers which shall bear the 
manufacturer's certificate of compliance covering analysis and shall be 
furnished to the Architect. 
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3. Lime:  An approved agricultural limestone.  Limestone shall be ground to 
such fineness that 50 percent will pass a 100-mesh sieve and 90 percent will 
pass through a 20 mesh sieve. 

 
 

PART 3 - EXECUTION 
 

3.01 SHORING AND SHEETING 

A. Provide shoring, sheeting and/or bracing at excavations, as required, to assure 
complete safety against collapse of earth at side excavation.  

B. Comply with local safety regulations or in the absence thereof, with the provisions of 
the Manual of Accident Prevention in Construction of the Associated General 
Contractors of America, Inc. 

C Remove sheeting and shoring as backfilling operations progress, taking all necessary 
precautions to prevent collapse of excavation sides.  Where permanent sheeting is 
indicated on plans, do not remove sheeting. 

 
3.02 EXCAVATION 

A. Include the excavation of earth and all other material to the depths, form and sizes as 
shown on Drawings and as specified hereunder, for the new foundations and footings, 
NEW French drain, and for other work necessary. 

B. If any part of the excavation is carried through error beyond the depth and dimensions 
indicated on the Drawings or specified herein, the Contractor shall, at his own 
expense, at the direction of the Architect bring the work to the required payment lines 
with structural fill, and compact all fill to at least 95% of maximum dry density.  Over 
excavations at footings shall be filled with concrete. 

D. Keep excavations free of water at all times. Carry out all de-watering in a manner that 
will not loosen the surrounding soil, as approved by the Architect. 

E. Excavation for new slabs and footings: 

1. Excavate to specified elevations, grades and dimensions plus ample space for 
construction operations and inspection of the excavation.  

2. When excavations for footings have reached the prescribed depths, notify the 
Architect, and request an inspection of the conditions. Pouring of footings shall 
not be commenced until Architect's approval of the excavation work has been 
received. 

F. Payment lines for earth excavation: Unless otherwise indicated on the Drawings, 
excavate to the payment lines specified herein If additional excavation, beyond the 
specified payment lines is authorized in writing by the Architect and performed 
hereunder, the Contract Price will be adjusted accordingly. 

1. For concrete slabs in contact with earth: eight (8”) inches below bottom of slab, 
except as otherwise indicated on the Drawings. 

2. For concrete footings: At bottom of lines of footings plus ample space on each side 
of same for construction forms and inspection. 
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G. Rock: It is not anticipated that any ledge will be encountered. If, however, ledge is 
found to be present, and is authorized in writing by the Architect to be removed, and 
such rock removed hereunder, the Contract amount will be adjusted accordingly. 

1. Material, encountered in the excavation, to qualify for extra payment as rock, 
must be one (1) cubic yard or more in undisturbed size in open excavation, and 
1/2 cubic yard or more in undisturbed size in trenches. To be considered for 
classification as rock, material shall be any of the following: 

a. Rock, stone, or shale (in original ledge) and all other material, including 
buried building foundations, which cannot be broken and removed by power 
excavation equipment and requires the use of drills. 

b. Boulders. 

2. Anything other is "earth" insofar as removal of the material to be excavated is 
concerned. 

3. When, during the progress of excavation, rock is encountered, such material 
shall be uncovered and exposed, and the Architect shall be notified by the 
Contractor before proceeding further. The areas in question shall then be cross-
sectioned as stipulated in subparagraph 4., following. The Contractor shall not 
proceed with the excavation of material claimed as rock until the material has 
been classified by the Architect.  Failure on the part of the Contractor to 
uncover such material or notify the Architect, or take cross-sections, will forfeit 
the Contractor's right-of-claim to any credits. The quantity of rock removed will 
be based on the payment line limits as established herein for earth excavation. 

4. The Contractor shall employ qualified personnel acceptable to the Architect, 
and the Contractor, to take cross-sections of rock before removal of same, and 
to provide computations of cross-sections within the payment line limits. 

5. Rock bearing for foundations and footings: Where encountered, carefully 
examine all rock bottoms for foundations and footings; remove loose or shaken 
rock to solid bearing, and level or shelf the rock to a slope not exceeding one (1) 
inch per foot, or as otherwise directed by the Architect. Remove all traces of 
soil from rock surfaces. 

H. Completely remove from the site all excess excavated material, and material which 
does not meet the requirements specified hereunder for backfill. 

3.04 BLASTING 

A. No blasting will be permitted on the project without written permission of the owner 

B. A preblast survey shall be done of all buildings and structures within 500 feet of the 
excavation. 

C. Blasting procedures and charges shall be done in a manner to minimize vibration and 
damage to nearby structures, utilities and pavements. 

3.05 PREPARATION FOR RECEIPT OF FILL 

A. Prior to placing slab base course and any footings, Proof roll the bottom of the 
excavation with a medium sized, self propelled vibratory compactor, to achieve a 
minimum of 95 percent of maximum density as determined by ASTM Test 
Designation D1557, Method D. 
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B. Prior to placing fill in trench areas, thoroughly tamp the trench bottoms and fill all 
depressions to a smooth uniform surface. 

C. Do not place fill until the compacted bottoms of excavations is approved by the 
Architect. 

3.06 PLACEMENT AND COMPACTION OF FILLS 

A. Structural gravel fill: 

1. Spread in uniform, approximately horizontal layers by mechanical equipment or 
by manual means. Place fill material in loose lifts not to exceed six (6) inches 
measured before compaction. 

2. If required to achieve satisfactory compaction, adjust the moisture content of 
the fill material by adding water or by drying. If the material becomes too wet 
for satisfactory compaction, remove the fill, as directed by the Architect. 

3. Compact each layer of gravel fill to achieve a minimum of 95 percent of 
maximum density as determined by ASTM Test Designation D1557, Method D. 

4. The entire filling operation is to be monitored by the owner’s Testing and 
Inspection Agency.   Do not place any structural fill unless the inspector is 
present, or inspection has been waived by the Architect.   . 

B. Ordinary backfill:  Backfilling against the exterior of the building shall be 
implemented in lifts, where each lift shall be compacted to 93 percent of the 
maximum dry density.  

C.  Grade the top surface of all fills, after compaction, to a uniform surface, free from high 
and low spots. 

3.07  SEEDING 

A. Immediately before seeding, the ground shall be restored as necessary to a loose 
friable condition by discing or other approved method to a depth of not less than 2 
inches.  Fine grade to remove all ridges and depressions and clear surface of all debris 
and of all stones one inch or more in diameter. 

B. Seed lawn areas using approved method.  No seeding shall be done when the ground 
is frozen, excessively wet or otherwise non-tillable.  Use commercial starter fertilizer 
in accordance with manufacturer’s instruction; adjust PH of soil with lime as required. 

C. The seeded ground shall be lightly raked or rolled in two directions with a water 
ballast roller.  Extreme care shall be taken during seeding and raking to ensure that no 
change shall occur in the finished grades and that the seed is not raked from one spot 
to another. 

D. On banks having a slope of 3:1 or greater in area to be seeded, one pound of annual 
rye grass per 1,000 square feet shall be added to the specified seed mix, one pound of 
annual rye grass per 1,000 square feet shall be added to the specified seed mix. 

 
 

 
END OF SECTION 
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SECTION 02210  

TEMPORARY SHORING, BRACING AND SUPPORT 

PART 1 - GENERAL 

1.01 INCLUDED IN THIS SECTION 

A. Design and installation of all required temporary shoring, bracing and support to enable the 

necessary structural repairs, alterations and masonry restoration work to be completed in a 

safe and expedient manner.  

1.02 RELATED SECTIONS 

A. Section 02050 – Selective Dismantling and Demolition  

B. Section 04520 – Historic Masonry 

C. Section 05500 – Metal Fabrications 

D. Section 06100 – Rough Carpentry 

1.03 REFERENCES 

A. Comply with the following standard material specifications: 

B. ANSI/NFoPA NDS-1991 National Design Specification for Wood Construction 

C. Massachusetts State Building Code, Eighth Edition 

1.04 SUBMITTALS 

A. Submit the following items to the Architect for review: 

1. Drawings showing shoring, bracing, and temporary supports for structural work in roof 

structure and grouting of foundation walls. 

2. A written sequence of all phases of restoration operations and related temporary support. 

1.05 QUALITY ASSURANCE 

A. Comply with all referenced standards for the products employed. 

PART 2 - PRODUCTS 

2.01 MATERIALS AND PRODUCTS 

A. Wood Products and Standard Metal Connectors: See Section 06100 – Rough Carpentry. 

B. Metal Products and Non-Standard (custom) Metal Connectors: See Section 05500 –Metal 

Fabrications. 
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C. Associated Masonry Materials and Work: Section 04520 – Historic Masonry. 

PART 3 - EXECUTION 

3.01 DESIGN OF NEW TEMPORARY SHORING AND BRACING 

A. The contractor shall be solely responsible for all means and methods of construction 

employed on this project including all temporary bracing, support and protection of the 

existing Structure. Contractor shall be prepared to retain the services of a Massachusetts 

registered professional structural engineer at his own expense as needed in order to maintain 

safe and stable conditions on the project.  Any sequences of work or methods indicated or 

implied in the contract documents are present only as assumptions on which the design of the 

permanent installations are based and are to be considered as a suggested option for review 

by the contractor. 

B. Field Survey and Analysis: 

1. Select shoring, bracing and support locations and measure all existing geometry and note 

existing conditions.  Locate points of attachment and support that will best suit progress 

of work.  

2. Perform a structural analysis of the areas to be affected by the work and determine loads 

on temporary shoring, bracing and support system. 

C. Design Shoring, Bracing and Support: 

1. Shoring, bracing and support shall be designed to maintain existing lines and surfaces 

without deflection during work. Design shall be in accordance with gravity dead, live and 

wind load resistance requirements of the Massachusetts State Building Code. Design 

shall be sufficient for existing and new material loads and anticipated construction loads. 

2. Design shall allow for distribution of loads to supporting structure and shall limit all 

movement to less than 1/16" at full loading.  Stresses on supporting structure shall not 

exceed safe, commonly allowable stresses for the materials in consideration of their age 

and conditions.   Bending members shall allow deflections of not more than the supported 

elements can accommodate without damage or excessive stress and shall additionally be 

limited to the span lengths divided by 720 at full loading. 

3. Minimize use of side grain bearing timbers that may be susceptible to dimensional 

variations with changes in moisture and temperature.  Seal all end grain. 

D. Construct shoring, bracing and support in accordance with approved design submittal and 

proper and standard construction practice.  Work shall be installed so as not to permanently 

mar or stain the exposed stone faces of the structure. 

E. Maintenance: Maintain shoring, bracing and support in a safe condition during all phases of 

work.  Keep wood generally dry and of constant moisture content.  Protect wood from 
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swelling or shrinking with weather and humidity fluctuations.  Remove all shoring and 

bracing after surrounding work is complete. 

F. Removal: Remove all shoring and bracing after surrounding work is complete and masonry 

has adequately cured.  Remove all temporary inserts and plug holes per applicable 

requirements of Section 04520 – Masonry Repointing. 

 

 

END OF SECTION 
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SECTION 03300 

 

CAST IN PLACE CONCRETE 

 

 

PART 1 - GENERAL 

 

 
A. PART A and DIVISION 1 of PART B, as listed in the TABLE OF CONTENTS, are 

hereby made part of this SECTION by reference thereto. 
 
B. Refer to SECTION 01230, ALTERNATES, for alternates which may affect the work 

of this SECTION. 
 

1.02 WORK TO BE PERFORMED  
 

A. Furnish and install the following: 

1. (Alternate No. 2) Footings, slab on grade and foundation walls for ramp and 
landing 

4. (Alternate No. 2) 8” crushed stone base course under slabs on grade 

5. All formwork, reinforcement, and accessories necessary to complete the work of 
this SECTION 03300. 

 
B. Perform all curing and finishing operations in conjunction with the new cast in place 

concrete work. 
 

1.03 RELATED WORK 
 

A. The following related work will be performed under the designated SECTIONS: 

1. Wood ramp- section 06100, ROUGH CARPENTRY. 

2. Metal railings- SECTION 05500, METAL FABRICATIONS. 
 

1.04 SUBMITTALS 
 

A. Submit the following, in accordance with the provisions of SECTION 01300, 
SUBMITTALS: 

1. Shop drawings: Complete fabrication and placement drawings for reinforcing 
steel 

2. Concrete design mixes. 
 

1.05 APPLICABLE STANDARDS AND SPECIFICATIONS 

 
A. Comply with the following standards and specifications for all materials, methods, and 

workmanship, not otherwise specified: 

1. ACI 301 Specifications for Structural Concrete for Buildings. 
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2. ACI 318 Building Code Requirements for Reinforced Concrete. 
 

PART 2 - PRODUCTS 

 

2.01 MATERIALS 
 

A. Portland cement: ASTM C-150, Type I or II. 

B. Air-entraining admixture: Conforming to ASTM C-260, Master Builders MB-VR, 
Grace Darex AEA, Sika Sika-Aer, Euclid Air-Mix, or equal. 

C. Standard water reducer admixture: Conforming to ASTMC-494, Type A, Master 
Builders Pozzolith 100N, Grace WRDA, Sika Plasticrete 161, Euclid WR-51, or equal. 

D. Water: Conforming to ACI 301. 

E. Fine aggregate: and coarse aggregate: Conforming to ASTM C-33. 

F. Metal reinforcement: New billet steel bars conforming to ASTM A-615, Grade 60, 
with deformations conforming to ASTM A-305, #4 bars 12” o.c. hooked into footings, 
#4’s at top and bottom of wall horizontally; 2.5”min. cover.  Slab on grade- wire mesh 
conforming to ASTM A185; 6x6 #6/#6 WWF 

 
G.  Formwork: Construction, or No.2 and Better Grade spruce, pine or fir. 

H. Non-specified materials: Conform to applicable requirements of standards and 
specifications referenced herein. 

 

PART 3 - EXECUTION 

 
3.01 MIXING, PLACING, AND CURING CONCRETE 
 

A. All mixing, placing, and curing of reinforced concrete work shall conform to the 
requirements of ACI-301. All concrete shall have a minimum compressive strength at 
28 days of 3,000 p.s.i. 

 
B. Coordinate dimensions of pad with book return unit, installing cast in place bolts and 

inserts where required. 
 
C.  Remove topsoil for installation of crushed stone base and level subgrade.  Compact 

crushed stone prior to placing concrete. 
 
D. Provide #4 dowels 16” o.c. at control joints in subslabs for site paving to maintain 

alignment of finish surfaces. 
 
 

END OF SECTION 
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SECTION 04520   

 

CHIMNEY REPOINTING AND FOUNDATION GROUTING  

 

PART 1 – GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specifications Sections, apply to the work of this section. 

B. The extent of work is shown on the drawings. 

1.02 DESCRIPTION OF THE WORK  

A. Provide all plant, materials, labor and equipment necessary and/or required for the complete 

execution of the work of this Section including, but not limited to: 

1. Repair chimney  

a. Cut and repoint defective joints on all sides of chimney down to the roofline (assume 

a total of 20% of all joints require repointing, with the east side requiring more and 

the other sides less). 

b. Reset loose bricks in top 4 courses of chimney. 

2. Providing staging and hoisting as required to carry out the chimney repairs. 

3. (Alternate No. 2) Re-point and re-chink top 12 inches of masonry below finished granite 

wall slabs after excavating to reveal rubble stone foundation wall. 

4. (Alternate No. 2) Grout voids between finished granite slabs and rubble back-up 

construction of foundation. 

1.03. RELATED WORK SPECIFIED ELSEWHERE 

 NOT USED 

1.04  INTENT 

A. It is the intent of this work to make the main chimney sound and watertight. 

B. It is the intent of this work to solidify the rubble stone foundation. 

1.05 QUALITY ASSURANCE 

A. The work of this Section shall be accomplished by a specialist firm of established reputation 

for performance of work of the highest quality having not less than five years of successful 

experience in masonry restoration including the use of lime based mortars on buildings of 

similar age and type to the Westford Museum as well as successful experience in grouting 

operations, and must understand and be able to properly estimate grouting quantities, head 
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pressure and feed rates, or, if new organized, whose personnel have previously established a 

similar reputation in the same field, and which is regularly engaged in and maintains a regular 

force of workman skilled in the work of this section. 

B. Provide sufficient workmen and supervisors who shall be present at all times during 

execution of this portion of the Work, and who shall be thoroughly familiar with the type of 

construction involved and the materials and techniques specified. 

C. The Contractor shall take all necessary field measurements prior to fabrication and 

installation of work and shall assume complete responsibility for accuracy of same. 

1.06  SUBMITTALS 

A. Work Plan 

1. Submit work plan detailing schedule proposed to accomplish the work, protection of 

entry ways and paths used by the owners, the owner’s employees, and the general public 

using the facility and grounds, and protection of adjacent roof surfaces. Indicate how this 

work will be coordinated with painting and carpentry work to the exterior of the house. 

B. Samples. 

1. Submit samples of each type of brick (submit 6 brick demonstrating the full range of 

color and finish proposed for use), lime, cement, aggregate, colorant, and ties proposed 

for use. Resubmit brick samples until the Architect determines that the proposed brick are 

an adequate match to the existing historic brick. 

2.  Product Data:  Submit manufacturers’ technical data and Materials safety Data Sheets for 

each product specified or proposed for use including recommendations for their 

application and use. 

C. Field Constructed Mock–ups. Prior to the start of production conservation work for the 

respective items, provide full size mock-ups for each of the items listed in locations 

designated by the Architect. Mock–ups will be used to measure standards of workmanship, 

finish, texture, material, and detail, and qualifications of workman with regard to 

requirements set forth in the Contract Documents. Obtain written acceptance of Mock–up 

from Architect before proceeding with production work. Repeat mock–up procedure as 

required until accepted by Architect. Protect and mark accepted mock–ups, retain in 

undisturbed condition during construction to be used as a standard for acceptance of 

completed work. Unless otherwise indicated accepted mock-ups may be incorporated into 

production work. 

1. 1’ by 2’ section demonstrating cutting of joints and installation of mortar, particularly 

with respect to joint tooling and color. Preliminary samples for color matching may be 

done on the ground. 

2. Restoration Grouting Mock-ups: Perform grouting operation on an 8-foot length of 

foundation wall, including creation of ports, to pre-qualify materials and operations.  
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Provide a laborer for ½ day to test drill the completed grout installations from the interior 

in the presence of the Architect to confirm full consolidation and bond. 

1.07 DELIVERY, STORAGE AND HANDLING 

A. Deliver materials to site in manufacturer’s original and unopened containers and packaging, 

bearing labels as to type and names of products and manufacturers. Store materials only in 

designated areas. 

B. Protect materials during storage and construction. Keep containers tightly closed and away 

from open flames. Protect liquid components from freezing. Keep all products dry and 

protected from rain. Comply with manufacturer’s recommendations for minimum and 

maximum temperatures. 

1.08  PROJECT CONDITIONS 

A. Environmental requirements.  

1. Do not install mortar between October 31 and April 15 to avoid risk of freezing uncured 

mortar. 

B. Protect roof surfaces from damage by masonry materials and staging. Review proposed 

protection with Architect prior to installation. 

C. Protect the Owner, the Owner’s employees, and the general public using the facility and site 

from possible injury by construction debris. 

1.09  GUARANTEE 

A. Provide written warranty ensuring that all masonry materials and installation shall remain 

sound, fully watertight, and free of cracks and defects, for a period of 2 (two) years from the 

date of substantial completion, and that any such defects occurring within the warranty period 

will be repaired or replaced in a manner conforming with the requirements of these Contract 

Documents. 

 

 

PART 2:  PRODUCTS 

2.01 MORTAR MATERIALS 

A. Lime:  Hydrated Type S Lime for masonry purposes, ASTM C207. Air entrained lime shall 

not be used. 

B. Cement:  Portland Cement, Type I ASTM C150. Cement shall comply with ASTM C91 for a 

low-alkali cement having a maximum of 0.60% equivalent alkalis.. 

C. Mortar Aggregate:  Well-graded sharp bagged mason’s mortar sand, ASTM C144. 

D. Water:  Clean, potable water free from deleterious materials. 

2.02 BRICK  
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A. Brick:   

1. For replacing spalled bricks, sound salvage face brick to match the size, color range, and 

texture of the sound existing water struck brick in the chimney, ASTM C216-86, Grade 

SW.   

2.03 RESTORATION GROUT 

A. For filling cavities with in rubble stone foundation shall be one of the following:   

1. “Pump X53iL” as manufactured by Edison Coatings of Plainville, CT (800-341-6621) 

with mid-range water content. 

2. “VoidSpan PHLc Grout” as manufactured by VoidSpan Technologies of Salem, MA 

(800-966-8643/ 800-966-VOID), with mixing water as specified by manufacturer. 

3. “Jahn M40” Crack and Void Filling Grout as supplied by Cathedral Stone Products of 

Hanover, MD (410-782-9150), with mid to high range water content for flowability and 

strength reduction. 

2.04 MISCELLANEOUS MATERIALS 

A. Water Repellant: Sure Klean® Weather Seal SL100 silane water repellent by ProSoCo. 

 

 

PART 3 – EXECUTION 

3.01 INSPECTION AND ACCEPTANCE 

A. Examine all surfaces and contiguous elements to receive the work of this section and correct, 

as part of the Work of this Contract, any defects affecting installation. Commencement of 

work will be construed as complete acceptance of surfaces and contiguous elements. 

3.02 REFERENCE STANDARDS 

A. For use and installation of WeatherSeal SL100, follow manufacturer’s instructions, 

guidelines and written specifications. 

3.03 INSTALLATION  

A. Chimney and Foundation Repointing 

1. Joint preparation. All mortar joints to be repointed are to be cut back to a uniform depth 

of 1”, or to sound mortar, whichever is greater, using hand tools only. Care must be taken 

to avoid damage to the masonry units and to prevent widening of joints. Use of power 

tools will only be permitted by written consent of the Architect after satisfactory 

demonstration that all tradesmen doing the work can cut the mortar without damaging the 

brick in any way. Back of joints shall be cut square. All loose material shall be washed 

from the joints using a hose. Joints shall be wetted before new mortar is applied. 

2. Mortar mixing:  Lime, cement, and sand shall be carefully measured and mixed together 



WESTFORD MUSEUM 

WESTFORD, MA 

 

REPOINTING  

04520 – 5 

 

well dry. The minimum amount of water to produce a workable mix shall be used. Mix 

mortar in small batches so that it will be used within one hour after preparation.  

3. Mortar proportions for repointing and resetting brick: 

1  Part Portland cement by volume 

2 Parts lime by volume 

8  Parts sand by volume 

Color of the mortar is to match the existing mortar joints in the chimney. Utilize white 

Portland cement and/or grey Portland cement in the cement portion of the mix in order to 

achieve a color match to the existing mortar. If the mix proves to be too white for a 

proper match, the Architect may authorize changing the mix to include more grey cement 

and less lime, such as a 1:1:5 mix. 

4. Rebuilding of loose or spalled brick: Use matching salvage brick to replace spalled units. 

Lay brick in full beds of mortar. Fill all bed, head, and collar joints. Pre-wet brick before 

laying to insure that units are saturated, but without standing water on the surface.  

5. Joint filling:  Mortar shall be packed in thin layers, not exceeding 1/2” Dampen joints 

between lifts and after tooling. Prevent rapid drying out of new mortar by misting and 

covering with wet tarps as necessary. Take extra precautions to prevent drying for at least 

three days after installation if work is done during hot or sunny weather. Tool, joints with 

profile as directed by Architect. No mortar is to extend onto the face of the units. In 

general the new joints are to be raked slightly back from the face of the brick. 

6. Clean-up:  Excess mortar should be removed from the surface before it sets using a 

bristle brush or by rubbing the surface with burlap or clean sand.  Reclean wall surfaces 

after repointing, using town pressure water and brush methods recommended by Brick 

Institute of America.  If not adequate, re-clean surfaces using ProSoCo SureKlean 600 

detergent only if approved by Architect.  Concentration of cleaner shall be based on  

Architect’s approval of sample application.  Remove and replace work that cannot be 

successfully cleaned. 

B. Restoration grouting of stone foundation 

1. Complete re-setting, chinking and pointing work in accordance with the requirements of 

this SECTION. 

2. Identify internal cracks and voids and plunge drill or install ½” ID grouting tubes for 

gravity feeding of Restoration Grout. 

3. Flush out cracks and cavities via the drilled holes and tubes, note where water drains out 

of wall and plug these locations with additional pointing. If water does not noticeably 

drain out, then allow slowly osmote out over several days. 

4. Gravity feed grout, starting at bottom and progressing upward until all fully filled.   
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5. Monitor the grout flow and the surfaces in question- LIMIT HEAD AND LIFT 

HEIGHTS IN ORDER TO AVOID SPREADING APART THE MASONRY THAT 

CONFINES THE GROUT-Review conditions and procedures in the field with the 

Architect prior to grouting. 

6. Remove any temporary ports and crack seal and inspect penetration of crack.  Begin 

remainder of restoration work if acceptable, or re-inject if not well penetrated. 

 

END OF SECTION 
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SECTION 05500 

 

METAL FABRICATIONS 

 

 

PART 1 - GENERAL 

 
 
1.01 GENERAL PROVISIONS 

A. PART A and DIVISION 1 of PART B, as listed in the TABLE OF CONTENTS, are 
hereby made part of this SECTION by reference thereto. 

B. Refer to SECTION 01230, ALTERNATES, for alternates which may affect the work 
of this SECTION. 

1.02 WORK TO BE PERFORMED  

A. Furnish and install the following: 

1. (Alternate No. 2) Exterior ramp metal handrails and guards. 

2 Steel angles, beams, plates, brackets, clevises, and other members for 
reinforcement of wooden roof trusses and wall plates. 

3. All other non-specified metal items, requiring specific fabrication, which are 
customarily provided by the miscellaneous metal trade. 

B. Furnish the following items for installation by the designated SECTIONS: 

1. All loose steel lintels and other structural shapes not otherwise specified under 
SECTIONS 05120 and 05300, and anchor bolts, inserts, and sleeves, required to 
attach items furnished hereunder to concrete and masonry; all such items being 
galvanized when used on the exterior; SECTION 03300 CAST IN PLACE 
CONCRETE, and SECTION 04200 UNIT MASONRY, respectively. 

C. Perform all cutting and drilling to be furnished hereunder, as required for attachment 
of other items thereto. 

D. Perform shop priming on all non-galvanized metal items, and touch-up after erection 
thereof. 

E. Perform hot dip galvanizing for all items furnished hereunder which will be exposed 
on the exterior; and apply specified passivating treatment process to all galvanized 
surfaces which are designated to receive specified liquid zinc to all welds on 
galvanized metal, prior to applying passivating treatment. 

1.03 RELATED WORK 

A. The following related work will be performed under the designated SECTIONS: 

1. Applied finish coating: SECTION 09900 PAINTING. 

1.04 SUBMITTALS 

A. Submit the following, in accordance with the provisions of SECTION 01300, 
SUBMITTALS: 
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1. Shop drawings: Large scale details of metal fabrications to be furnished hereunder, 
showing proposed methods of anchorage to surrounding structure and conditions 
and field verified dimensions. 

2. Literature: Manufacturer's complete product data and specifications for prime and 
finish coatings to be furnished and applied hereunder. 

 
3. Certification: Written and signed certification from the firm performing the hot-dip 

galvanizing and passivating processing work, stating that all hot-dip galvanizing 
meets all requirements specified herein, that each piece has been stamped 
accordingly, and that the passivating treatment has been applied to all galvanized 
items designated to be painted. 

1.05 REFERENCE STANDARDS, SPECIFICATIONS, AND CODES 

A. The following are hereby made a part of this SECTION by reference thereto: 

1. American Iron and Steel Institute applicable standards. 

2. American Institute of Steel Construction "Code of Standard Practice for Steel 
Buildings and Bridges," and "Specifications for the Design, Fabrication and 
Erection of Structural Steel for Buildings." 

3. National Association of Architectural Metal Manufacturers, applicable 
publications. 

4. American Welding Society Code: Standard Code for Arc and Gas Welding in 
Building Construction. 

5. American Society for Testing and Materials applicable standards and tests 
specified herein. 

1.06 LEVELS, LOCATIONS, AND RESPONSIBILITY 

A. Be responsible for establishing locations and levels for all work of this SECTION, 
except such parts as may be delivered to others and set by them. In such cases assist 
them in properly locating said parts. 

 

PART 2 - PRODUCTS 

2.01 MATERIALS 

A. General: 

1. Standard products meeting the detailed requirements of the miscellaneous metal 
items required hereunder will be considered for approval by the Architect. 

2. Provide all supplemental parts necessary to complete each miscellaneous metals 
item whether or not such parts are shown and specified. Provide all anchorage for 
securing the work required hereunder. 

3. Provide all new metals, free from defects impairing strength, durability, and of the 
commercial quality specified. 

4. Ensure that all curved work is true to radii, with smooth-finished surfaces, unless 
otherwise required. 

B. Steel shapes, plates, and bars: ASTM A992, Grade 50. 
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C. Steel pipe: Schedule 40 seamless steel, of sizes indicated on the Drawings. 

D. Anchor bolts: ASTM A307. 

E. Connection bolts: ASTM A325 with ASTM A563 nuts. 

F. Welding electrodes shall be AWS E70-XX. Fabrication shall be done per applicable 
referenced standards. Filler metal for welding: AISC Code, 1978 Edition, Section 
1.4.5. 

G. Hydraulic cement: Quick setting type, non-staining, Porok, or equal. 

H. Wedges for pipes in pipe sleeves: Lead or plastic, 3/4-inch size, with 1/8-inch butt. 

I. Steel bolts, nuts and washers for field or shop connections of ferrous metal item: Hot-
dipped galvanized, with nuts re-tapped to fit. 

J. Galvanizing: All steel products, specified hereunder to be galvanized, shall be coated 
by the hot-dip process, conforming to the requirements of ASTM A-123, for 
unassembled pieces, and ASTM A-385 and A-386 for assembled items. Bolts, nuts, 
washers, and other rough hardware shall be galvanized in accordance with ASTM A-
153. Wherever possible, perform galvanizing after assembly of items. Only where 
items are too large for galvanizing tanks will galvanizing prior to assembly be 
acceptable. Each galvanized piece shall bear the stamp of the galvanizing processing 
firm indicating the ASTM Specification Number and the weight of the zinc coating per 
square foot, applied to the members. 

K. Liquid zinc coating, for touch-up of welds, scratches, and abrasions in galvanized 
steel: Galvanizing compound Z.R.C., as manufactured by Z.R.C. Chemical Products 
Company, or equal, applied in two coats to a total dry film thickness of not less than 3 
mils. 

L. Shop priming coatings:  

1. For non-galvanized steel pipe railings and fitting in conjunction therewith: Tnemec 
No. 66-1211 Hi-Build Epoxy Primer, Porter 4335 MCR-43 High Build Epoxy 
Primer, Carboline No. 190, or Dupont Corlar epoxy primer, applied to a dry film 
thickness of 3.0 to 4.0 mils. 

2. For remaining non-galvanized steel surfaces: Tnemec 10-99 Red Primer, Porter 
260 FD High Solid Shop Primer, Rust-Oleum 1069 Heavy Duty Rust Inhibitive 
Red Primer, or equal. 

3. For hot-dipped galvanized steel items: Universally acceptable prime coating, 
compatible with most finish top coats, applied in a controlled environment at the 
galvanizing processing firm within twelve (12) hours after galvanizing, and 
thoroughly cured in a cure facility capable of reaching 130 degrees F. 

M. Passivating treatment for galvanized steel items designated to receive applied coatings: 
Bonderize, Duncanize, Granodize, or equal. 

N. Metal deck: ASTM A446, Grade A. 
 

 

 

PART 3 - EXECUTION 
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3.01 WORKMANSHIP AND FABRICATION 

A. Shop fabricate items wherever practicable, accurately fitting all parts and making all 
joints tight. 

B. Make all welds in a continuous manner as shown on the drawings, using equipment 
and methods which are recognized to be the best in modern practice. Grind all welds 
completely smooth and to the surface plane of the base metals. Perform welding work 
prior to galvanizing in all cases, except where field welding is necessary, in which 
case, completely coat all such welds with two coats of specified liquid zinc coating, 
after performing grinding operations. 

C. Field welding of members and connections shall not be permitted within the structure 
without specific written permission from the Owner and the local fire department. A 
fire watch shall be required at all times in accordance with Section 01 50 00 – 
Temporary Facilities and Controls. 

D. Install steel fabrications and connectors as required for rough carpentry work per 
Section 06100 and the contract drawings. No additional holes shall be made in the 
existing framing than those shown on the Drawings. 

E. Draw up all threaded connections tightly, after buttering same with pipe joint 
compound, to exclude water. 

F. Countersink all screw heads and bolt heads as far as practicable. Use not less than two 
screws, bolts, or other anchorage items, at each connection point. 

G. Use only screws and bolts of sufficient size to ensure against loosening from normal 
usage of miscellaneous metal items furnished hereunder. Torque all steel-to-steel 
bolted connections to the appropriate resistance as per AISC and manufacturer’s 
standards. 

H. When securing railing posts into pipe sleeves, shim four sides with lead wedges, and 
fill joint between post and sleeve with hydraulic cement level with the surrounding 
surface. 

I. Erect railings in a manner which will ensure compliance with the applicable 
requirements of the Massachusetts State Building Code. 

J. Allow for erection loads, and for sufficient temporary bracing to maintain structure in 
safe, plumb, and in true alignment until completion of erection and installation of 
permanent bracing. 

3.02  MISCELLANEOUS ITEMS 

A. Carefully review all Drawings and furnish and install metal fabrications required by 
the various trades, whether or not specifically listed herein, such as miscellaneous clip 
angles, miscellaneous steel bracketing, and other miscellaneous metal items as 
indicated on the Drawings, reasonably implied therefrom, or reasonably necessary for 
the thorough completion of the work. 

B. Miscellaneous supports: fabricate miscellaneous framing and supports to adequately 
support live and dead loads with a safety factor of 5.  Provide necessary anchors, bolts 
and inserts. 

3.04  STEEL HANDRAILS AND GUARDS (Alternate No. 2) 
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A.  Conform to ASTM E 985 for design and engineering for structural performance based 
on testing performed in accordance with ASTM E 894 and ASTM E 935, using load 
and deflection values specified below 

1. Handrails: 

a. Uniform load of 50 lbf/ft. applied in any direction 
b. Concentrated load of 200 lbf applied in any direction 
c. Uniform and concentrated loads need not be assumed to act concurrently. 
d. Design maxinim deflection of and member under load conditions shall not 

exceed L/360. 

2. Top rail of guards: 

a. Uniform load of 50 lbf/ft. applied in any direction 
b. Concentrated load of 200 lbf applied in any direction 
c. Uniform and concentrated loads need not be assumed to act concurrently. 
d. Design maxinim deflection of and member under load conditions shall not 

exceed L/360. 

3. Infill of guards: 

a. Uniform load of 50 lbf/ft. applied horizontally on an area of 1 sf. 
b. Uniform and concentrated loads need not be assumed to act concurrently. 

B. Provide members of the size, style and profile indicated, unless otherwise required to 
carry loads.  Provide standard steel pipe rails to greatest extent possible to meet load 
requirements. 

C. Provide fully welded connections, using internal slip connections.  Grind joints smooth 
and flush so that joints are invisible after painting. 

D. Provide coped joints at member intersections, fully welded all around.  Provide mitered 
connections at square turns unless radius turns are indicated.  Turn handrails smoothly 
and continuously on 2-1/4” radius at corners. 

E. Provide smooth radius at bends and maintain uniform cross-section throughout, with no 
kinks, cracks, buckling or twisting. 

F. Return ends to walls with concealed anchors, except where detailed not to return to wall. 

G. Close ends with 1/8” steel plate, or hemispherical fittings. 

H.  Provide toe boards fabricated to dimensions and details indicated. 

I. Provide brackets, flanges fittings and anchors for connecting railings to floors, 
platforms, stringers and landings, railings to walls, railings to railings. 

J. For railing posts set in concrete, fabricate sleeves from steel pipe not less than 6 in. 
long, and with an inside diameter not less than ½ in. larger than the outside dimension 
of the post with a steel closure plate welded to the bottom.  Provide friction fit 
removable covers designed to keep sleeves clean and hold top edge of sleeve 1/2" in. 
below surface of concrete. 

3.05 SHOP COATING, GALVANIZING AND TOUCH-UP 

A. Surface preparation prior to galvanizing and priming:  Thoroughly clean all steel of all 
loose mill scale by power wire brushing and sandblasting.  Remove all rust, dirt, weld 
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flux, weld spatter, and other foreign matter by wire brushing or scraping (power wire 
brushing, if necessary).  Grind smooth any sharp projections. 

B. Galvanizing and passivating treatments:  As herein before specified. 

C. Shop priming:  Prior to shipping, apply specified types of primer coatings to all steel 
members, except galvanized and liquid zinc coated items, and surfaces which will be 
encased in concrete.  Apply paint thoroughly and evenly on the surfaces and work into 
the joints and other open areas on the surfaces.  Surfaces inaccessible after assembly 
shall be given two coats.  Dry film thickness of primer shall be not less than 2.4 mils 
per coat. 

D. Touch-up:  After erection of miscellaneous metal items, touch up all welds, scratches, 
and abrasions, using the same coatings as shop prime coat for primed metals; and using 
specified liquid zinc coating for galvanized metals. 

 

END OF SECTION 
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SECTION 06100   

ROUGH CARPENTRY 

PART 1 - GENERAL 

1.01 INCLUDED IN THIS SECTION 

A. Exposure, structural reinforcement, and repair of wooden framing members and timbers. 

B. Replacement of full timbers in cupola tower framing. 

1.02 RELATED SECTIONS 

A. Section 05500 - Metal Fabrications  

1.03 REFERENCES 

A. ALSC (American Lumber Standards Committee) - Softwood Lumber Standards. 

B. ASTM (American Society of Testing and Materials) D245 - Standard Practice for 

Establishing Structural Grades and Related Allowable Properties for Visually Graded 

Lumber.  

C. AWPA (American Wood Preservers Association) C1 - All Timber Products - Preservative 

Treatment by Pressure Process. 

D. MWPA (Massachusetts Wood Producers Association) - Grading Rules. 

E. MSBBRS (Massachusetts State Board of Building Regulations and Standards) - Grading 

Agency Certification. 

F. NELMA (Northeast Lumber Manufacturer's Association) - Grading Rules. 

G. NFPA (National Forest Products Association). 

H. NLGA (National Lumber Grades Authority). 

I. NSLB (Northern Softwood Lumber Bureau) - Grading Rules. 

J. SPIB (Southern Pine Inspection Bureau). 

K. WCLIB (West Coast Lumber Inspection Bureau). 

L. WWPA (Western Wood Products Association).  

M. Timber Framer's Guild of North America - Recommended Standard Practice. 

1.04 1.4 SUBMITTALS            

A. Submit the following items to the Architect for review: 

1. Product Data sheets for manufactured wood and standard connectors.  
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2. Shop drawings for heavy timber members with joinery details. 

3. Grading certification for remanufactured and new timber products. 

1.05 QUALITY CONTROL 

A. Comply with all referenced standards for the products employed. 

B. Coordinate times of Architect’s Special Inspections and keep Architect abreast of progress of 

work. 

C. All work shall be performed by Timber Framers who can demonstrate at least five years of 

experience performing this type of work in responsible charge. 

PART 2 - PART 2: PRODUCTS 

2.01 SHEATHING 

A. Replacement Sheathing and Decking Boards shall be Rough-Sawn Boards of thickness 

similar to the existing and meeting the grading requirements of "no. 2" grade "Eastern 

Softwoods" in accordance with the Northeast Lumber Manufacturer's Association (NELMA) 

and/or Northern Softwood Lumber Bureau (NSLB) grading rules.   Boards shall be of similar 

width, length and joint and species type to the existing boards. 

2.02 MANUFACTURED WOOD PRODUCTS 

A. Laminated Veneer Lumber (LVL): "Microllam" as manufactured by Trus-Joist Macmillan, or 

approved Equal. Fb=2600 psi, E=1,900,000 psi, Fct=750 psi, Fcii=2310 psi, Fv=285 psi. 

B. Parallel Strand Lumber (PSL): “Parallam as manufactured by Trus-Joist Macmillan, or 

approved Equal. Fb=2900 psi, E=2,000,000 psi, Fct=650 psi, Fcii=2900 psi, Fv=290 psi. 

2.03 HEAVY TIMBER/ DUTCHMAN MATERIALS 

A. White Oak Timbers and Dutchmen: Seasoned Oak Timbers free of visible checks and shakes 

meeting the grading requirements of No. 2 Grade "White Oak" in accordance with the 

Northeast Lumber Manufacturer's Association (NELMA) grading rules.  

B. Wooden Pins (Pegs, Trunnels) where appropriate or required to re-attach existing members to 

new members at reconstructed joinery details:  Clear White Oak free of checks, shakes, and 

knots with parallel grain, with the following properties in accordance with US Department of 

Agriculture Guidelines fb=2050 psi, fc=1350 psi (parallel to grain), fc=500 (perpendicular to 

grain), fv=185 psi, E=1,500,000 psi.  Pins shall be tapered at the tip with and octagonal in 

cross-section with the width across the flat surfaces equal to the measured diameter of the 

holes.  Pins shall be provided with a moisture content of less than 12% at the time of 

installation. 

2.04 MISCELLANEOUS FASTENERS AND CONNECTORS 
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A. Provide standard attachment hardware consisting of nails, bolts, screws and standard fittings 

as noted on the drawings and as required.  Hardware for rough carpentry shall be as follows: 

1. Bolts and Nuts: AISI / ASME Standard B18.2.1 

2. Lag Screws: AISI / ASME Standard B18.6.1           

3. Steel Washer Plates:   Same as above or ASTM A36 for custom sizes.        

4. Spikes:  Galvanized, hardened steel conforming to Federal Specification FF-N-105B. 

5. Standard Connectors (where specified or allowed): Items as manufactured by the 

Simpson Strong-Tie Company of San Leandro, CA, or approved equal. 

6. Shear Plates: Hot Rolled Pressed Steel Type Satisfying SAE Standard 1010. 

7. Exposed Nails shall be cut type manufactured from flat steel sheets with wider, 

flattened pressed heads.  Color shall be black. 

B. Provide non-standard attachment hardware as detailed on the drawings in accordance with 

Section 05500. 

C. Wood Preservative shall be Boracare or equivalent boric acid solution. 

PART 3 - EXECUTION 

3.01 INSTALLATION OF SHEATHING AND FRAMING  

A. Set structural members in correct positions. 

B. Make provisions for erection loads, and for sufficient temporary bracing to maintain structure 

safe, plumb, and in true alignment until completion of erection and installation of permanent 

bracing. 

C. Place horizontal members, crown side up. 

D. Field drill all holes and recesses for bolts, lag screws and shear plates.  Inject all bolt and lead 

holes with wood preservative before installing hardware. 

E. Holes for through bolts and lag screw shanks shall be no more than 1/32" greater in diameter 

than bolts as needed for ease of installation but to provide tight fit.  

F. Drill lead holes for the threaded portions of lag screws to avoid splitting wood.  Lead holes 

shall be properly sized for the threaded diameters and species type in accordance with the 

NFPA National Design Specification. 

G. Provide tapered oak shims of at least 1/8” thickness as required for adjustment and to provide 

solid, firm contact between bearing surfaces where proper fit is not otherwise provided with 

existing members. Maximum allowable tolerance to be accommodated by shims shall be 3/8" 

or less. 
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H. Make all cut lines plumb and true, to within 1/8" of required dimension.  Do not leave any 

splintered wood or checked end grain exposed to weather or soil. 

I. Make secondary fastenings not otherwise called out on drawings with at least (4) common 

wire nails or spikes per location, of a length which is four times the thickness of the thinner 

part joined but not of such length that it will not over-penetrate the thicker part, and of a 

diameter which is the greatest commonly available for the given length.  Provide additional 

nails to detailed connections as may be helpful to keep them aligned and stable.  Nails shall 

be located to be concealed from plain view.  

J. Cut all mortises and notches with the appropriate tools.  Do not overcut or over bore holes, or 

split the wood. 

K. Make all elevation and planar adjustments to the structure before installing new members.  

L. Leave completed structural framing work exposed for inspection by the Architect. 

M. Run sheathing boards continuously between supports and fasten with at least (2) 10d nails per 

support. 

3.02 REMOVAL OF DAMAGED WOOD  

A. Remove irreparably damaged or rotted portions of timbers as indicated on the drawings and 

to be verified by the Architect in the field, removing enough material to reach sound wood.  

Provide sufficient bracing to the structure to preclude the possibility of structural movement.  

Completely measure the removed portions of timbers and surrounding members during 

removal for detailing of dutchman.  

B. Following removal of damaged material, clean all surfaces and treat with three applications 

of boric acid solution.  

3.03 DETAILING AND INSTALLATION OF DUTCHMEN 

A. Determine Quantity of timber replacement per inspection and field measurement of 

rejections.  

B. Detail and fabricate replacement timbers showing all connections, mortises, and bolts shear 

plate and pin locations. The contractor shall be solely responsible for dimensioning the 

timbers.  

C. Locate and position raw timber in such a way as will avoid putting knots or defects at or near 

connections.  Members shall be fabricated from dry, grain stock with the pith located in the 

middles of the members.   Additional seasoning may be done after fabrication but shall be 

done gradually to avoid the formation of checks and shakes, and distortion.  Timbers shall 

have not more than at 19% moisture content at the time of installation closing-in the structure 

except by the permission of the Architect.  
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D. Set dutchmen in correct positions and adjust surfaces by shaving as needed for a tight fit.  

Install bolts, lag screws or pins as indicated or directed by the Architect.  Do NOT glue the 

Dutchmen into place without the prior express permission of the Architect. 

3.04 WOOD PRESERVATIVE: treat all existing and new truss and tower timbers with boric 

acid solution. 

 

 

END OF SECTION 
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SECTION 06250   

FINISH AND MISC. CARPENTRY, AND WOOD CONSERVATION 

 

PART 1 – GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specifications Sections, apply to the work of this section. 

B. The extent of work is shown on the drawings, and as scheduled herein. 

1.02 DESCRIPTION OF THE WORK  

A. Provide all materials, labor and equipment necessary and/or required for the complete 

execution of the work of this Section and as indicated on the Drawings, including, but not 

limited to: 

1. Exterior trim repairs:  

a. Replace indicated sections of deteriorated crown moldings below the cupola deck and 

on the main cornice to match existing profiles.   Refer to Drawing Sheets A-104 and 

A-105for locations. 

b. Replace all corner boards on the cupola to match existing. 

c. Replace indicated modillion blocks on the bell deck cornice of the cupola. 

d. Restore cornice below the cupola roof including 40 new modillion blocks to match 

original modillion. Refer to Drawing Sheets A-102, A-107.  

e. Renail loose modillion blocks and main cornice and cupola bell deck cornice. 

f. Remove, conserve, and reinstall all moldings at the tops of all eight cupola posts, 

including fabricating and installing new moldings to replace severely defective or 

mis-matched existing moldings. 

g. Main block corner quoins at southwest and northwest corners; replace bottom 18 

vertical feet on both sides of each corner to match original quoins above the 

replacement sections. 

h.  Main block corner quoins at southeast corner; remove and re-secure lower 18 foot 

section on south side to fit tightly to ends of adjacent clapboards.  

2. Balustrade Replacement 

a. Remove and discard existing balustrade at cupola bell deck. 

b. Fabricate and install new balustrade on new copper roof. 

3. Clapboard Replacement and Repair:   
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a. Provide new clapboards to replace individual defective (i.e., bad splits) or missing 

clapboards on all facades of cupola base. Assume replacement of 50 linear feet in 

base bid.  

b.  Remove and reinstall clapboards as required to carry out repairs and replacement to 

corner quoins on main block of building. 

4. (Alternate No. 2) Provide new handicapped access ramp on north facade. 

5. Remove and reinstall cornice woodwork on east and south sides of the cupola bell deck 

as required to carry framing repairs below the cupola bell deck. 

UNIT PRICE #1: Additions and subtractions to base bid amount of clapboard 

replacement per lineal foot (Base bid is 50 lineal feet – individual clapboards are 

mostly 4’ to 8’ long). 

UNIT PRICE #2: Replacement of additional sections of cornice crown moldings per 8 

feet of molding. 

UNIT PRICE #3: Replacement of additional modillion blocks on the cupola bell deck 

cornice. 

 

B. Definitions: 

1. The terms “conserve”, “conservation repairs”, “restore”, and “epoxy conservation” as 

used in this specification and as indicated on the Drawings shall include the following 

work activities: 

a. Refastening of all existing sound but loose trim, and installation of all new or 

conserved elements in their original positions, together with any rough carpentry that 

may be required for sound installation. 

b. Millwork to provide new exact replica elements to replace badly deteriorated or 

missing woodwork, or portions thereof, and inaccurately matched modern 

replacement elements. Replacement millwork shall duplicate the original element as 

to the species of wood, dimensions of the stock, exact profiles, and the methods of 

installation, unless otherwise indicated. 

c. Conservation by epoxy consolidation and filling of deeply fissured, punky, or 

otherwise deteriorated finish woodwork and structural elements determined to be 

salvageable, together with wood Dutchmen inserts secured with epoxy adhesives 

where voids exceed 2 cubic inch in volume. 

d. Filling of gaps between individual pieces of wood, and splits within single pieces 

where cyclical movement is anticipated, with the specified flexible sealant material. 

e. Filling of small, shallow fissures and nail holes less than 1/16” wide and 1/8” deep in 
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wood surfaces with specified putty to produce a smooth, uniform surface that will not 

trap water. Putty filling is to be executed after application of prime coat of paint. 

2. The terms “replicate” and “provide replica replacement”, and “replace to match existing” 

as used in this specification and as indicated on the Drawings shall include the following 

work activities: 

a. Existing materials and finishes which can not be repaired or restored as defined 

above under conservation repairs, and therefore are not determined to be salvageable 

by the  Architect, shall be replaced by matching the best available representative 

original item in terms of color, dimension, texture, design, material, fabrication 

details, and installation.  The replacement item shall also incorporate improvements, 

except where specified otherwise, which represent the best standards of fabrication 

and workmanship, so that even if an existing best example of an element is gouged, 

pitted, worn, or is missing sections, the new element shall be without such defects 

and fabricated from new material.  Identification and selection of all original 

elements to be replicated shall be provided and approved by the Architect. 

1.03. RELATED WORK SPECIFIED ELSEWHERE 

A. Carefully examine all of the Contract Documents for requirements which effect the work of 

this Section. 

B. Related Work Specified Elsewhere: 

1. Section 07600 - Flashing & Sheet Metal  

2. Section 07300 – Wood Shingle Roofing 

3. Section 09900 - Painting 

1.04  INTENT 

A. It is the intent of this work to restore missing or defective elements of the cornices and wood 

trim of the building to their original appearance in a manner that is functionally sound and 

weathertight. 

1.05 QUALITY ASSURANCE 

A. The work of this Section shall be accomplished by a specialist firm of established reputation 

for performance of work of the highest quality having not less than five years of successful 

experience in the conservation and installation of architectural trim and woodwork including 

the conservation of deteriorated elements by epoxy consolidation and filling, of similar age 

and type to the Westford Museum including at least 2 museum houses, or, if newly 

organized, whose personnel have previously established a similar reputation in the same field, 

and which is regularly engaged in and maintains a regular force of workman skilled in the 

work of this section. 
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B. Provide sufficient workmen and supervisors who shall be present at all times during 

execution of this portion of the Work, and who shall be thoroughly familiar with the type of 

construction involved and the materials and techniques specified. 

C. The Contractor shall take all necessary field measurements prior to fabrication and 

installation of work and shall assume complete responsibility for accuracy of same. 

E. Quality Standard:  Provide work complying with applicable requirements of AWI 

Architectural Woodwork Quality Standards.  Where not otherwise indicated, provide work in 

accordance with AWI Premium Grade for materials and workmanship. 

F. Softwood Lumber Standards:  Comply with PS 20, National Hardwood Lumber Association 

(NHLA) Rules, Western Wood Products Association (WWPA) rules and/or the applicable 

grading rules of the respective grading and inspecting agency for the species and product 

indicated. 

H. Hardwood Lumber Standard:  Comply with National Hardwood Lumber Association 

(NHLA) rules, Western Wood Products Association (WWPA) grading rules, and all 

applicable rules of the respective grading and inspecting agency for the species and product 

indicated. 

I. The Westford Museum is listed in the STATE AND NATIONAL  REGISTERS OF 

HISTORIC PLACES. All work performed shall meet the Secretary of the Interior's Standards 

for the Treatment of Historic Projects. 

 

J. Mock-Ups:  Prior to the start of production conservation work for the respective items, 

provide full size mock-ups for each of the items listed in locations designated by the 

Architect.   Mock-ups will be used to measure standards of workmanship, finish, texture, 

material, and detail, and qualifications of workman with regard to requirements set forth in 

the Contract Documents. Obtain written acceptance of mock-up from Architect before 

proceeding with production conservation work.  Repeat mock–up procedure as required until 

accepted by the Architect.  Protect and mark accepted mock-ups, retain in undisturbed 

condition during construction to be used as a standard for acceptance of completed work.  

Unless otherwise indicated accepted mock-ups may be incorporated into production work. 

1. Conservation of cupola column moldings – demonstrate in successive stages the 

following conservation steps: 

a. Removal of paint from repair area followed by cleaning out of unsound wood from 

rotted or fissured areas. 

b. Application of epoxy consoldant (i.e., resin without fillers) to fully penetrate adjacent 

wood. 

c.  Gluing together broken pieces. 



WESTFORD MUSEUM 

WESTFORD, MA 

 

 

 

FINISH AND MISC. CARPENTRY, AND WOOD CONSERVATION  

06250-5 

 

d. Application of epoxy filler to defects followed by finish sanding to demonstrate a 

completed fill repair. 

2. Balustrade:   

a. 2 foot long section of balustrade complete with top and bottom rails and at least 2 

balusters.  

b. Full cap for corner post together with 12 inch  section of balustrade cap showing 

formation of joint between the two. 

3. Corner Quoins: 2 foot long sample of both sides of a corner showing: 

a. Fabrication details and matching to original section. 

b. Fit if pieces to existing adjacent clapboards on both sides of the corner. 

1.06 SUBMITTALS 

A. Work Plan:  Submit work plan detailing schedule proposed to accomplish the work including 

the order in which specific areas will be worked on and protection of the building from 

inclement weather. 

B. Shop Drawings: 

1. Drawings at full scale showing exact profiles and dimensions for any molded millwork to 

be replaced (note crown moldings and modillions at bell deck and main cornice have 

different profiles and dimensions). 

C. Samples: 

1. Provide full length samples of wood stock proposed for new clapboards, crown molding 

fabrication, new corner quoins, balusters, and new modillion blocks. 

2. Provide samples of each type of wood, hardware, fasteners, paints, epoxies, fillers, 

adhesives, and other materials proposed for use. Provide unopened container of each 

material with manufacturer’s original labeling. 

4. Product Data. Submit manufacturers’ technical data and Materials Safety Data Sheets for 

each product specified or proposed for use including recommendations for their 

application and use. 

5. New modillion block for cupola cornice. 

6. New turned baluster. 

1.07 DELIVERY, STORAGE AND HANDLING 

A. Deliver materials to site in manufacturer’s original and unopened containers and packaging, 

bearing labels as to type and names of products and manufacturers. Store materials only in 

designated areas. 
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B. Protect materials during storage and construction. Keep containers tightly closed and away 

from open flames. Protect liquid components from freezing. Comply with manufacturer’s 

recommendations for minimum and maximum temperatures. 

1.08 PROJECT CONDITIONS 

A. Maintain optimum environmental conditions to prevent woodwork from shrinkage, swelling 

and all other forms of damage. 

B. Environmental requirements. Epoxies, adhesives, paints, putty, and sealants may only be 

applied to surfaces when air, surface and materials temperatures and moisture content are 

within the range approved by the manufacturers. 

C. Prevent epoxies, adhesives, paints, and sealants from staining surrounding building materials 

and objects. Clean up spills and drips immediately. 

1.09  GUARANTEE 

A. Provide written warranty ensuring that all replacement and/or conserved wood elements, 

patching materials, adhesives, painted surfaces, and sealant joints shall remain sound and free 

of defects, cracks, peeling, deterioration, and discoloration for a period of two (2) years from 

the date of substantial completion, and that any such defects occurring within the warranty 

period will be repaired or replaced in a manner conforming with the requirements of these 

Contract Documents. 

 

PART 2: – PRODUCTS 

2.01 FINISH LUMBER 

A. For Dutchman repairs or splices to existing finish elements; match species and grain direction 

of the existing element.  

B. For replacement of the crown moldings, corner quoins, cupola corner boards, cupola column 

moldings, and new modillions, clear, straight grained Spanish Cedar, Western Red Cedar, or 

Honduras Mahogany, clear and vertical grained heartwood. Lamination of stock to achieve 

sufficient dimensions to match original elements will not be allowed. 

C. Balustrade: Western Red Cedar, Clear, vertical grained, all heartwood. 

C. Clapboards: Western Red Cedar, Clear, vertical grained; or clear, vertical grained, all 

heartwood eastern white pine (available from Richmond Radial Clapboards, Richmond, NH); 

all matching size of existing clapbaords. 

D. Handicapped Access Ramp: Decking- Ipe or Honduras mahogany; side closures and trim- 

mahogany or western red cedar 

E. Moisture content: For all dressed dimensional lumber – 15% maximum at installation and at 

time of dressing and complying with the dry size requirements of PS20. Mark lumber “ML–
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15”. Air dried lumber may be used provided it meets these requirements. 

2.02. MISCELLANEOUS LUMBER 

A. Wall and Roof Sheathing:  Rough Sawn No. 3 or better Eastern White Pine, dressed as 

required to match thickness of existing adjacent stock, and in widths similar to existing 

adjacent stock.  

C. All other misc. lumber:  Construction Grade Eastern White Pine, Southern Yellow Pine,  

Douglas Fir, or White Oak. 

E. Moisture content:  

1. Eastern White Pine, Spruce Southern Yellow Pine, or Douglas Fir: 15% or less at time of 

dressing and installation. 

2.03 FRAMING LUMBER –  GENERAL 

A. Moisture content:   Air dried to 15% -20%  to the maximum extent feasible. 

B. Dressing:  Rough sawn (circular or vertical sawn); Mark all new members “Installed 2015” . 

2.04 FRAMING LUMBER – SPECIFIC 

A. Handicapped Access Ramp: Southern Yellow Pine, pressure treated. 

B. Balustrade: same as balustrade finish elements except post cores which may be Southern 

Yellow Pine or Douglas Fir. 

2.05. ANCHORAGE AND FASTENING MATERIALS 

A. Select proper type, size, and materials for each application, except where specific items are 

indicated in these Contract Documents.  All fasteners to be hot-dip galvanized, ASTM A153, 

or Type 304 stainless steel.  

B. Use special nails on exposed trim and clapboards as described below. The use of nail guns is 

prohibited except for specific applications where usage is approved in writing by the 

Architect.  Do not use dry wall or Phillips head screws where heads will be exposed to view.   

1. Clapboards:  Hot dipped galvanized 5p box nails. 

2. Finish trim and modillions: Hot dipped galvanized or type 304 smooth shank stainless steel 

5p or 6p finish nails. 

G. Wood Screws:  FS FF-S-111 

H. Bolts and Studs: FS FF-B-575 

I. Nuts:  FS FF-W-92 

J. Washers:  FS FF-W-92 

K. Lag Screws or Lag Bolts:  FS FF-B-561. Use only hot dipped galvanized lag screws. 
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L. Joist hangers: U-shaped joist hangers with 2-inch- (50-mm-) long seat and 1-1/4-inch- (32-

mm-) wide nailing flanges at least 85 percent of joist depth.  Simpson Strong-Tie, Alpine 

Engineered Products, Cleveland Steel Specialty Co. or equal. 

2.06 WOOD PRESERVATIVES AND PAINT 

A. All new finish wood elements shall be back primed prior to installation with the priming paint 

specified in Section 09900 - Painting. 

B.  Pressure preservative treatment for application to all handicapped ramp framing, wood 

blocking, nailers, cant strips, and curbs, in conjunction with new roof flashings; and for wood 

members embedded in, or in direct contact with, concrete and masonry or within 18 inches 

above the ground: Pressure treated with a wood preservative by pressure process AWPA C2, 

with preservative chemical acceptable to authorities and containing no arsenic or chromium. 

Kiln dry treated wood to a moisture content of 19 percent before installation. 

2.07. WOOD CONSERVATION MATERIALS 

A. Epoxy for consolidation and filling: 

1. Liquid Wood for consolidation, and WoodEpox for filler, both by Abatron, Inc., 141 

Center Drive, Gilberts, IL  60136 (312–426–2200). 

2. West System Brand Epoxy; #105 Resin, #205 and #206 Hardeners, and fillers # 403, 406, 

and 407, all by Gougeon Brothers, Inc., P.O. Box 908, Bay City, MI 48707. 

3.  Alternate epoxy consolidant: Seep-N-Seal, by Extreme Adhesives, Inc., 63 Epping Road 

• PO. Box 1445 • Raymond, NH 03077, (603)–895–4028 • 800–888–GLUE • FAX (603) 

895–6236 • www.extremeadhesives.com 

B. Wood Adhesive:  

1. West System Brand Epoxy with #403 and/or #406 fillers.  

2. Titebond III. 

C. Wood Dutchman inserts: match existing species, and direction and structure of grain of wood 

being repaired, unless otherwise indicated.  

D. Sealant/caulking compounds: paintable one part electrometric sealant complying with FS-TT-

S-00230, Class A, Type II (non-sag). 

1. Sealant/caulking compounds for wood: Moorlastic 55 Year Urethane Acrylic Sealant 465 

by Benjamin Moore Paints, Fed. Spec. TT-S-00230C Type II Class A. 

2. Putty Filler: Linseed oil based putty by DAP, Inc. 

2.08 PAINT 

A. Refer to Section 09900 - Painting  
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PART 3:  EXECUTION 

3.01 GENERAL 

A. Dismantle wood elements as required to carry out framing repairs at cupola cornice with 

extreme care to not damage finish elements; all finish elements are to be retained and 

reinstalled. All pieces shall be carefully numbered as to original location to facilitate 

reinstallation.  

B. Original sheathing temporarily removed for framing inspection and repair is to be reinstalled 

in its existing location and orientation.  

C.  Provide replacement elements for missing or severely deteriorated elements and for elements 

indicated to be replaced. New wood for finish trim shall be sanded smooth so that no machine 

milling marks are visible, and so that profile of new blends smoothly into profile of existing 

piece. Match thickness of material being replaced as required to replicate all visible surfaces. 

D. Back prime all new exterior wood components including all clapboards on all concealed 

surfaces including end grain cuts before re-assembly using primers specified in Section 

09900 - Painting. 

F. Reassemble dismantled components on building incorporating pieces that have been 

conserved or replaced with new wood. All exposed modern nail and screw heads shall be 

countersunk and filled with putty. 

G. Caulk all exposed joints between dissimilar materials and wood to wood joints as required to 

protect joints from water penetration while still allowing normal movement of separate 

pieces. 

H. Any questions concerning whether a specific item is to be replaced, treated with epoxy, or 

filled with putty shall be referred to the Architect for resolution. 

3.02 EPOXY CONSERVATION TREATMENTS 

A. Consolidate and fill deeply weathered and fissured wood elements indicated to be conserved 

with specified epoxy conservation materials and wood Dutchmen according to instructions of 

manufacturer and “Epoxies for Wood Repair in Historic Buildings” by Morgan Phillips and 

Dr. Judith Selwyn. Refer to Details 8 & 9 on Drawing Sheet A-5. 

1. Remove all paint and existing fillers from entire area to be treated with epoxy 

conservation.  Paint removal from pieces that have been removed from the building may 

be accomplished with heat and/or solvent based chemicals. Only solvent based chemicals 

are to be used on elements attached to the building.   

 The use of alkaline chemical strippers is strictly prohibited.  Exercise care to avoid 

gouging wood surface or damaging molding profiles.  Note that although the existing 

paint has not been tested for lead, the Contractor shall assume there are lead containing 
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paint layers on all painted wood and should therefore take all necessary steps to comply 

with all applicable state and federal regulations and take appropriate measures to protect 

his work force, the museum staff, and the public during paint removal procedures. 

2. Prepare surface by cleaning dirt and debris from all cracks and fissures, and remove all 

severely rotted, loose, flaking, and deeply punky wood from area to be treated.  

3. Fully saturate area with consolidant, allow to soak in about five minutes, and reapply in 

successive timed applications until wood no longer absorbs additional consolidant. Drill 

holes to inject consolidant in areas requiring deep consolidation as described in the 

reference materials. Full saturation of treated area is critical to producing a long lasting 

repair. If using West system use resin and hardener mixture without fillers as consolidant. 

4. Use epoxy adhesive to glue in place any loose pieces and slivers, to repair splits, to install 

wood Dutchmen to fill any voids in excess of 2 cubic inches in volume, and to piece out 

severely deteriorated or missing ends of elements with new wood. Glue joints for piecing 

in shall generally be angled and beveled to minimize end grain to end grain joints and to 

shed water.  

5. Fill consolidated voids, cracks, fissures, and cavities with epoxy filler, molding to 

conform to existing surface as much as possible. Additional applications of filler may be 

required to adequately fill voids and fissures. If using  West system add 406 filler for 

deep fills, but finish off using 407 filler to produce a sandable surface. Use 407 filler for 

shallow fills. 

6. Dress and sand dried surface of epoxy so that the existing surface of original wood and its 

profile is maintained. The epoxy should not form a skin over the entire wood surface. 

7. Use care to make sure epoxy does not adhere separate components to each other, such as 

at corner joints. 

8. On visible elements take precautions to avoid staining visible surfaces with glue. Clean 

any glue off visible surfaces immediately before it sets using solvents as recommended 

by the glue manufacturer. 

B. Piece out damaged ends and sections in excess of 2 cubic inches with wood Dutchmen 

secured with epoxy adhesive and dressed or molded to match the profile of the remaining 

sound sections. 

1. All Dutchman shall match the species, grain structure, and grain orientation of the piece it 

is let into as much as possible. 

2. Glue joints for piecing in shall generally be angled and beveled to minimize end grain to 

end grain joints and to shed water. 

3.03 CLAPBOARDS 

A. Preparation of clapboards for installation. 
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1. Cut clapboards to match the length of the specific clapboard(s) being replaced. 

2. Plane lower edge of all clapboards to remove the rounded arris from the modern milling. 

4. Sand exposed face of clapboards to remove the slick mill finish and any mill marks.  

5. Prime all sides of clapboards as specified in Section 09900 – Painting. 

B. Installation of clapboards. 

1.  Install replacement clapboards with coursing and exposure to match existing adjacent 

coursing. 

2. Install short strips of aluminum flashing under vertical joints between clapboards. 

3. Any ends that are cut to fit after priming shall be reprimed with specified primer prior to 

installation (clapboards may be installed prior to drying of primer).  

3.04 HANDICAPPED ACCESS RAMP 

A. Refer to Drawing Sheet A-101 for construction details.  Ramp slope shall not exceed one in 

twenty; threshold height and slope at the side door shall be compliant with accessibility code. 

B.  Framing for new ramp shall be installed using galvanized joist hangers and post anchors 

embedded in concrete footings. 

C. Decking shall be installed with ¼”spacing to allow for free drainage. 

D. Metal handrail shall be secured to the stringers with four through bolts per post. 

3.05 CUPOLA COLUMN MOLDINGS RESTORATION 

A. Remove all moldings from top of capitol (capitols and astragals below the capitols) 

B. Sort moldings to distinguish originals from recent replacements. 

C. Review original moldings with Architect to determine salvageable moldings from ones 

warrant replacement. 

D. Review modern moldings with Architect to determine ones that adequately match the 

originals and can be retained, and ones that do not match and need to be replaced. 

E. Remove paint from all elements to be retained. 

F. Perform conservation repairs to salvageable original pieces. 

G. Fabricate new pieces to replace unsalvageable and non-matching pieces. 

H. Reinstall on columns; position original pieces on the inner side of columns for better weather 

protection. 

3.06 CUPOLA COLUMN CHECKS 

A. Clean out existing sealants and caulking from checks in columns. 
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B. Install new paintable white sealant to fill checks. 

3.07 CUPOLA BALUSTRADE 

A. Remove existing balustrade and discard. 

B. Fabricate new balustrade sections. All pieces are to be back primed on all surfaces prior to 

assembly. 

C. Coordinate location and dimensions of new post bases with sheet metal roofer. 

D. Connect new railing sections to post cores with mortise and tenon joints; secure railing tenons 

in post mortises with 1/2" dia. Oak pins. 

E. Set post cores on copper clad bases.  

F. Apply vertical casings to posts, shimming between casings, post cores, and copper clad bases 

as required to firmly secure the balustrade in place. 

G. Apply finish casings, moldings, and caps to railings and posts. 

3.08 CORNER QUOINS 

A. Remove existing modern sections of the northwest and southwest corner quoins, including 

any individual quoins at the top that are installed on the ground of the original section. 

B. Fabricate new quoins using a single piece of solid stock incorporating both the ground and 

the raised quoins. Vary the width of both the ground and the individual quoins as required to 

fit tightly to the ends of adjacent clapboards. Review any issues of fit and the fabrication 

process with architect prior to starting fabrication. 

C. Install 5” wide strips of sheet aluminum flashing and ice and water shield behind the vertical 

joints between quoins and the clapboards. 

D. Install the new quoins. 

E. At southeast corner, take off the southerly side that has sprung loose from the sheathing, 

using care in separating it from the east side to avoid splitting either section. Inspect 

conditions of both the adjacent clapboards and sheathing, and pad out and/or tighten 

clapboards as required form a more uniform fit with the edge of the quoins. To the extent 

feasible retain the original wood flashing strip behind the joint, and reinstall the quoins. 

3.09 CUPOLA BELL DECK CORNICE 

A. At west side remove existing crown  molding and replace with new crown molding matching 

the profile of the existing crown molding. 

B. At west side remove 2 damaged modillions and replace with matching new modillions. 

C. Review condition of all other modillions; renail loose ones and determine whether modillions 

with severe checking warrant epoxy conservation treatment or replacement. Epoxy 

conservation and replacement is to be carried out on a unit price basis upon confirmation by 
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the architect of the proposed treatments. 

D. At the north and south sides carefully remove the entire cornice section including the bed 

molding and fascia board below it as required for access to carry out the structural repairs to 

the north and south roof plates beneath the bell deck. To the extent feasible remove the 

cornice assembly as a single piece, especially the modillions with their attached soffit and 

fascia boards.  Store the cornice sections for reinstallation on completion of the structural 

work. Remove adjacent portions of roof sheathing, clapboards, and wall sheathing as required 

for access for the structural repairs. 

E. On completion of the structural repairs, reinstall the roof and wall sheathing, placing original 

wall sheathing boards in their original positions (roof sheathing is modern and may be 

replaced with new boards as required). Then reinstall the finish woodwork of the cornice 

including the blocking, followed by any clapboards that were removed. Individual modillions 

are to be replaced in their original positions. 

3.10 CORNICE AT UPPER ROOF OF CUPOLA 

A. At all sides of cornice, remove indicated modern moldings on underside of cornice soffit, 

leaving original moldings below them intact.  

B. Install new flat fillet strip to cover 1”± void under soffit and shim out new modillions so they 

can be installed in position of the original modillions in relation to the fascia board. Verify 

the dimensions of the fillet with architect prior to installation. 

C. Install continuous molding strip at the top of the fillet strip, matching the profile of the 

moldings on the modillions. 

D. Fabricate the new modillions to match the original modillion that will be provided by the 

architect as a sample, and install them five per side positioned as shown in the historic 

photograph. The back of the modillions are to be coped to fit over the continuous molding 

strip.  

 

 

END OF SECTION 
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MEMBRANE WATERPROOFING  

 
 

PART 1 - GENERAL 

 

1.01 GENERAL PROVISIONS 

A. PART A and DIVISION 1 of PART B, as listed in the TABLE OF CONTENTS, 
are hereby made part of this SECTION by reference thereto. 

B. Refer to SECTION 01230, ALTERNATES, for alternates which may affect the 
work of this SECTION. 

1.02 WORK TO BE PERFORMED  

A. Furnish and install the following: 

1. (Alternate No. 2) Sheet waterproofing at foundation wall below grade and 
extended out across bottom of French drain. 

1.02 RELATED WORK 

A. The following related work will be performed under the designated SECTIONS: 

1. Excavation, filling, backfilling, and establishment of subgrades: SECTION 
02200, EARTHWORK. 

2.  Construction foundations: SECTION 03300, CAST IN PLACE 
CONCRETE. 

1.04 SUBMITTALS 

A. Submit the following, in accordance with the provisions of SECTION 01300, 
SUBMITTALS: 

1. Literature: Manufacturer's product data, specifications, and application data, for 
each material to be furnished hereunder, containing primer recommendations 
for specific surfaces receiving sealant materials. 

2. Certifications: Manufacturer's certification of compliance with the designated 
standards and specifications set forth herein for each material to be furnished 
hereunder, together with supporting testing data and chemical composition of 
each material. 

3. Guarantees and warranties: Manufacturer's written guarantee, or warranty, for 
each material furnished hereunder, covering defects in materials for the 
following periods. 

1.05 REFERENCE STANDARDS, SPECIFICATIONS, AND CODES 

A. The following are hereby made a part of this SECTION by reference thereto: 

1. UL 790, Class A   

2.   Federal Construction Guide Specs; FCGS-07111    

3. Corps of Engineers; CEGS-07111-3-82 
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4. GSA; PBS PCD 07121 

 

PART 2 - PRODUCTS 

2.01 AVAILABLE MANUFACTURERS 

A.   Subject to compliance with requirements, manufacturers offering  products that 
may be incorporated in the Work include, but are not limited to, the following: 

1. Sheet membrane waterproofing: 

a. W.R. Grace Company, Inc. 

b. Carlisle Coatings and Waterproofing Corporation 

c. Karnak Chemical Corporation. 

d. Koppers Industries, Inc. 

e. Meadows: W.R. Meadows, Inc. 

2.02 PEEL AND STICK MEMBRANE 

A.  General: Provide products recommended by manufacturer for designated 
application. 

B. Peel and stick membrane: Mira-Dri 861TDS, as manufactured by Carlisle Coatings 
and Waterproofing Corporation, or approved equal: self-adhering sheet membranes 
consisting of 56  mils (1.4 mm) of rubberized asphalt laminated to 4 mils (0.1 mm) 
of polyethylene to form a minimum 60-mil (1.5 mm) membrane. 

2.03 MISCELLANEOUS MATERIALS 

A. Contact adhesive: as recommended by membrane manufacturer. 

B: Sealants: as recommended by membrane manufacturer. 

C. Parging to level masonry surface: Cementitious. 
 

PART 3 - EXECUTION 

 
3.01 DELIVERY, HANDLING, AND STORAGE OF MATERIALS 

A. Deliver all materials and products in clearly-labeled packages. Store and handle the 
materials in strict accordance with the respective manufacturers' instructions, 
recommendations, and material safety data sheets. Protect the materials from 
sunlight, adverse weather, excessive temperatures, and construction operations. 
Remove all materials, showing visible damage, from the site, and dispose of same in 
accordance with applicable regulations. 

3.02 PREPARATION FOR DAMPPROOFING AND WATERPROOFING 

A. Ensure that all receiving surfaces are dry, and are free from voids, spalled areas, and 
loose aggregate. 

B. Grind down high spots and parge masonry to provide an acceptable receiving 
surface for the membrane. Remove all oil, grease, and other foreign matter which 
would otherwise prevent proper adhesion of the dampproofing and waterproofing 
materials.  Allow parging coat to dry before installing the membrane. 
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C. Ensure that the air and surface temperature is at least 40 degrees F., prior to 
commencing, and during, the application of the respective waterproofing systems, 
and that all other weather conditions are within the limits established by the 
respective materials manufacturers. 

3.03 APPLICATION OF WATERPROOFING SYSTEM 

A. General: Perform the mixing and application of all materials in strict accordance 
with the manufacturer's recommendations, and with the general procedures 
specified herein. 

B.  Priming: All concrete, metal, masonry, wood and sheathing substrates require a 
contact adhesive. Carry out an adhesion test of the proposed membrane on the bare 
substrate to verify proper adhesion. Apply the appropriate Contact Adhesive at the 
specified coverage rate. Apply Contact Adhesive with a lambswool roller, brush or 
spray apparatus. Allow Contact Adhesive to dry for a minimum of 30 minutes.  
Contact Adhesive will dry to a tacky finish. Areas applied but not covered with 
waterproofing membrane within 24 hours should be reapplied. 

C.  Vertical Installation: Start at the low point and work towards the high point.  
Remove 6-8” of the release paper, and then begin applying the membrane. Press 
and smooth the membrane against the substrate while pulling the release paper 
free.  Install membrane with side laps overlapped a minimum of 2½" (63 mm) and 
end laps a minimum of 5" (127 mm). CCW recommends that the membrane be 
rolled in place immediately after its placement to ensure full adhesion to the 
primed substrate. Apply a bead of manufacturer’s recommended sealant at 
terminations, cut edges, joints, and protrusions.  Protect the membrane with the 
appropriate Protection Board. 

D.  Apply vertical dampproofing down walls from finished-grade line to bottom of 
trench (approximately 3 feet) and extend out horizontally 2 feet. 

3.04 CLEANING 

A. Clean all surfaces of adjacent surfaces which have been marked or soiled by the 
work of this SECTION 07160, removing all excess dampproofing materials with 
solvents which will not damage the surfaces in any way. 

B. At completion of the work, clean, remove, and remove from the premises, all 
rubbish and accumulated materials, and leave the work in a neat condition. 

 

 
 

END OF SECTION 
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SECTION 07300   

 

WOOD SHINGLE ROOFING  

 

PART 1 – GENERAL 

 

1.01 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specifications Sections, apply to the work of this section. 

B. The extent of work is shown on the drawings. 
 

1.02 DESCRIPTION OF THE WORK  

A. Provide all plant, materials, labor and equipment necessary and/or required for the complete 
execution of the work of this Section including, but not limited to: 

1. Remove all existing roofing materials down to plywood sheathing including but not 
limited to wood shingles and metal flashings, and legally dispose of same.  

2. Provide Alaskan yellow cedar  tapersawn wood shingle roof including related 
underlayments  

3. Perform carpentry repairs as required to roof sheathing and trim at roof, eaves, and 
cupola base. 

4.  Install shingles and underlayment on existing plywood roof deck  

5. Coordinate roofing removals and installation to permit indicated inspection and repair of 
roof and cupola framing while maintaining full protection against leaks. 

6. (Alternate No.1): Add horizontal and vertical wood batten system under wood shingles. 
(Refer to drawing A-103 for general batten system details. 

7. Unit Prices: 

Unit Price #6 – New wood roof sheathing and plywood underlayment to match existing 
per square foot for additions and deletions from the base bid amount of 200 square feet.  

1.03. RELATED WORK SPECIFIED ELSEWHERE 

Section 07600 - Sheet Metal and Flashings 

Section 06250 - Carpentry and Framing Repairs 

1.04  INTENT 

A. It is the intent of this work to make the main roof sound and fully watertight with 
historically appropriate detailing. 

1.05 QUALITY ASSURANCE 

A. The work of this Section shall be accomplished by a specialist firm of established 
reputation for performance of work of the highest quality having not less than five years 
of successful experience in the installation of wood shingle roofs and related carpentry 
work on buildings of similar age and type to the Westford Museum including at least 2 
museum houses, or, if newly organized, whose personnel have previously established a 
similar reputation in the same field, and which is regularly engaged in and maintains a 
regular force of workman skilled in the work of this section. 
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B. Provide sufficient workmen and supervisors who shall be present at all times during 
execution of this portion of the work, and who shall be thoroughly familiar with the type 
of construction involved and the materials and techniques specified. 

C. The Contractor shall take all necessary field measurements prior to fabrication and 
installation of work and shall assume complete responsibility for accuracy of same. 

1.06  SUBMITTALS 

A. Work Plan 

1. Submit work plan detailing schedule proposed to accomplish the work including the 
order in which specific pitches will be worked on, protection of entry ways and paths 
used by the owners, tenants, and the general public using the building and premises, 
shoring to protect the attic roof framing from excess loading during the course of the 
work, and provisions to prevent any leaks and control interior dust during work in 
progress and general protection of work surfaces from inclement weather. 

B. Shop Drawings.  

1. Drawings at 3" to 1' illustrating any proposed changes from the details of the work as 
presented in the construction documents. 

C. Samples. 

1. Provide 6 samples of wood shingles proposed for use. 

2. Provide full length samples of wood stock proposed for roof preparation, sheathing 
replacement, trim, and structural repairs. 

3. Provide samples of each type of wood, hardware, fasteners, paints, underlayments, 
adhesives, and other materials proposed for use. Provide unopened container of each 
material with manufacturer's original labeling. 

4.  Product Data. Submit manufacturers' technical data and Materials safety Data Sheets 
for each product specified or proposed for use including recommendations for their 
application and use. 

D. Field Constructed Mock–ups. Prior to the start of production work for the respective items, 
provide full size mock-ups for each of the items listed in locations designated by the 
Architect. Mock–ups will be used to measure standards of workmanship, finish, texture, 
material, and detail, and qualifications of workman with regard to requirements set forth in 
the Contract Documents. Obtain written acceptance of mock–up from Architect before 
proceeding with production work. Repeat mock–up procedure as required until accepted by 
Architect. Protect and mark accepted mock–ups, retain in undisturbed condition during 
construction to be used as a standard for acceptance of completed work. Unless otherwise 
indicated accepted mock-ups may be incorporated into production work. 

1. 6' x 6' sections of shingle installation where the eaves meet a hip demonstrating in 
three distinct stages: 

a. Removal of existing roofing and preparation of existing roof sheathing. 

b. (Alternate 1) Installation of batten system, edge boarding, cant strips, 
blocking, and shims as required to make smooth transition from roof to eaves 
and rake trim. 

c. Installation of wood shingles including starter course and a 3’ long section of 
hip shingles. 
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1.07 DELIVERY, STORAGE AND HANDLING 

A. Deliver materials to site in manufacturer's original and unopened containers and packaging, 
bearing labels as to type and names of products and manufacturers. Store materials only in 
designated areas. 

B. Protect materials during storage and construction. Keep containers tightly closed and away 
from open flames. Protect liquid components from freezing. Keep all products dry and 
protected from rain. Comply with manufacturer's recommendations for minimum and 
maximum temperatures. 

1.08  PROJECT CONDITIONS 

A. Environmental requirements. Do not apply shingles or other roofing materials over damp 
substrates. 

C. Carry out work in limited stages working on one primary pitch at a time in order to minimize 
the chance of leaks due to bad weather during the construction process. Insure that each pitch 
is fully watertight before going on to next pitch.  

D. Protect roof areas as they are exposed by removal of roof finishes and repairs to the substrate 
from weather and physical damage to the surfaces below. Fully protect by securely attached 
waterproof tarpaulins, plastic sheeting, or roofing felts all areas where roofing materials have 
been removed to effect work. 

E. Protect employees, users of the building, and the general public from possible injury by 
construction debris. 

F Provide shoring to roof framing and sheathing in attic to support any excessive loading 
stemming from the execution of the work during all phases of the work. 

G. Coordinate roofing removals and installation to permit indicated inspection and repair of roof 
& cupola framing while maintaining full protection against leaks. 

H. To the greatest extent feasible save and reinstall original sheathing boards removed to carry 
out structural inspections and repair. 

1.09  GUARANTEE 
 

A. Provide written warranty ensuring that all roofing materials shall remain sound, fully 
watertight, and free of cracks and defects, for a period of two (2) years from the date of 
substantial completion, and that any such defects occurring within the warranty period will 
be repaired or replaced in a manner conforming with the requirements of these Contract 
Documents. 

 

PART 2 –  PRODUCTS 

2.01 WOOD SHINGLES 

A. Alaskan Yellow cedar 18” Blue Label Premium Grade (clear heartwood, 100% edge grain, 
and no defects) Certi-Sawn Tapersawn Shake with 5/8” butts for all exposed applications.  

B. For starter course, #1 Grade CertiGrade Blue Label 18" #1 Grade Alaskan Yellow Cedar 
shingles 

C. For under coursing and shimming: Under coursing Grade or better. 

2.02 UNDERLAYMENTS 



WESTFORD MUSEUM 

WESTFORD, MA 

 

WOOD SHINGLE  ROOFING 

07300 – 4 

 

A. Waterproof membrane 36” wide strip at all eaves, hips, and ridge; Ice and Water Shield by 
W.R. Grace and Co., or equal. 

B. 30lb. asphalt saturated roofing felts. 

2.03 WOOD  

A. Dimensional lumber 

B. Finish trim:  

1. Ridge boards:  Clear vertical grain Western Red Cedar, or Better. 

2. Dress dimensional lumber S4S unless otherwise indicated.  

3. Moisture content: For all dressed dimensional lumber – 15% maximum at installation 
and at time of dressing and complying with the dry size requirements of PS20. Mark 
lumber "ML–15". Air dried lumber may be used provided it meets these requirements. 

C. Miscellaneous lumber: Provide wood for support and attachment of other work such as cant 
strips, sheathing, nailers, blocking, grounds, and similar items. 

1. Sheathing under existing plywood: rough sawn No. 3 or better eastern white pine, 
dressed as required to match thickness of existing adjacent stock. Spruce ledger board is 
not acceptable. 

2. Plywood sheathing over existing original board sheathing where needed to replace 
existing deteriorated or damaged plywood sheathing; 1/2 inch exterior A/C plywood. 

3. 1/2 inch exterior plywood, pine sheathing, and /or shingles as required to shim extreme 
areas of roof sag. 

4. (Alternate 1) Vertical Battens: 3” wide strips of 3/8” A/C exterior plywood. 

5. (Alternate 1) Horizontal Battens:  1x3 Eastern White Pine furring; 1x6 at hips 

6. All other lumber: construction grade eastern white pine, spruce, southern yellow pine, or 
Douglas fir. 

7. Moisture content: 15% maximum at time of dressing and at installation. 

D. Anchorage and Fastening Materials:  

1. Select proper type, size, and materials for each application, except where specific 
items are indicated in these Contract Documents. All materials to be Type-304 
stainless steel except copper and brass fasteners.  

2. Shingle nails;  6 D Type-304 stainless steel ring shanked box nails, size as required 
to fully penetrate sheathing without protruding on attic side.  

3. Battens;  secure with galvanized dry wall screws, as long as possible without 
penetrating underside of existing sheathing. At rafters and purlins use screws of 
sufficient length to penetrate 1 1/2" into framing. 

4. Use corrosion resistant type-304 stainless steel finish nails on exposed trim elements. 
The use of nail guns is prohibited except for specific applications where usage is 
approved in writing by the Architect. Do not use dry wall or Phillips head screws 
where heads will be exposed to view. 

5. Comply with the following. 

a. Nails and Staples:  FS FF-N-105 
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b. Wood Screws:  FS FF-S-111 
c. Bolts and Studs: FS FF-B-575 
d. Nuts:  FS FF-W-92 
e. Washers:  FS FF-W-92 
f. Lag Screws or Lag Bolts:  FS FF-B-561 
g. Galvanived fasteners; hotdipped galvanizing with a coating weight of ASTM 

A153 Class D (1.0oz/ft ). 

 

PART 3 – EXECUTION 

3.01 INSPECTION AND ACCEPTANCE 

A. Examine all surfaces and contiguous elements to receive the work of this section and correct, 
as part of the Work of this Contract, any defects affecting installation. Commencement of 
work will be construed as complete acceptance of surfaces and contiguous elements. 

3.02 REFERENCE STANDARDS 

A. Follow guidelines and written specifications of the Cedar Shake and Shingle Bureau. 

3.03 PREPARATION 

A. Remove all existing roofing, flashing, underlayments, and shim materials down to existing 
plywood sheathing, and dispose of debris in accordance with all applicable laws and 
regulations.  

B Any materials suspected of having asbestos such as roofing felts shall be tested by a certified 
laboratory prior to full scale removals; any materials found to contain asbestos shall be 
removed and disposed of in a manner complying with all applicable laws and regulations. 

C. Remove all protruding nails and/or pound in so that heads are flush with sheathing surface. 

D. Inspect all sheathing for rot, delamination, or other deterioration that may impair the 
structural capacity of the roof or be unable to hold fasteners for battens; review extent of 
replacement and shimming with the Architect and obtain concurrence before proceeding with 
the work. It is the intent of the work to retain as much early sheathing  as possible. 

1. Review extent of sheathing removal and replacement (both plywood and original 
boards below it) required to carry out structural repairs with Architect and Structural 
Engineer and obtain concurrance before proceeding with the removals. Reinstallion  
of plywood shall be with stainless steel deck screws. 

2. Note that additions and deletions from the base bid amount of 200 square feet of 
sheathing replacement are on a unit price basis (Unit Price #6). 

It is the intent of the work to retain as much of the original sheathing boards under 
the plywood as possible. 

E. Reinstall original sheathing boards removed for structural repairs in their original positions 
to the greatest extent feasible. Replace any original sheathing boards that are severely 
defective or otherwise not useable with stock matching thickness and width of boards being 
replaced. 

F. Review conditions and details at eaves, hips, ridges, and cupola base with Architect to 
determine suitability of drawing details to actual conditions. 

G. Shim areas having extreme sags and unevenness as required to provide a reasonably even 
surface for shingle installation. It is not the intent of this work to eliminate all sags and 
produce a perfectly level roof with no signs of age. 
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H. Install 36" wide waterproof membrane band at all eaves, and 18" wide strips at hips, ridges, 
and roof penetrations.  

K. Install 30lb. roofing felts over all sheathing not indicated to receive waterproof membrane. 
Lap felts min. 3" in direction of  flow and 4" at ends. 

L. (Alternate 1) Install 3/8" x 3" plywood vertical battens 16" o.c.  followed by 1"x 3"x 16' 
horizontal battens spaced to match the exposure of the shingles on all roof pitches indicated 
to receive wood shingles. At eaves, hips and ridges provide solid horizontal boarding over 
vertical battens to provide nailing for flashings and starter courses. Leave 3/8” high open 
space between vertical battens at the eaves; install black plastic insect screening over 
opening. 

M. Unit Price #6 – 1/2” plywood over existing sheathing a required to replace defective or 
damaged plywood.: Install plywood with stainless steel deck screws. 

3.04 SHINGLE INSTALLATION 

A. Apply wood shingles in straight, single courses, 5" to the weather unless otherwise noted.   

B. All shingles shall be between 3" and 8 " in width. Shingles in excess of 8" wide shall be split 
to form shingles less than 8" wide before installation. 

C. Provide triple starter courses at the eaves (i.e., a total of 3 shingles); butts of the top course 
are to project 1 1/2" - 2" beyond the first sheathing board and ½” beyond the starter course. 

E. Space shingles apart not less than 1/4", and not more than 3/8" if laid dry, and between 1/8  
and 1/4" if wet. Keep joints in each course at least 1 1/2" from joints in adjacent courses, and 
do not  align joints in alternating courses within 1" of each other. 

F. Nails shall be driven flush to shingle surface but not so that the heads crush the wood. Place 
nails 3/4" to 1" from side edges and 1 ¼” to 1 1/2" above the butt line of the following 
course. Where metal flashings project under shingles locate nails so as not to penetrate 
flashings.  

G. The use of nail guns to fasten shingles is not allowed unless written approval is granted 

by the Architect. 

H. Hips; All shall be of alternate overlap type applied at the same exposure as field of roof and 
with nails long enough to penetrate into sheathing at least 3/4”.  Install a strip of felt, eave 
protection material or metal over hip or ridge under the ridge or hip cap. If longer or shorter 
ridge cap is used, adjust exposure accordingly. 

D. Include all necessary items as shown and as required to make a complete installation of wood 
shingle roofing, including flashings integrated with the shingle work. 

 

 
 
 

END OF SECTION 
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SECTION 07600 

 

FLASHING AND SHEET METAL 

 

PART 1 – GENERAL 

 

1.01 RELATED DOCUMENTS 

 
A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specifications Sections, apply to the work of this section. 
 
B. The extent of work is shown on the drawings. 

 

1.02 DESCRIPTION OF THE WORK  

 
A. Provide all plant, materials, labor and equipment necessary and/or required for the complete 

execution of the work of this Section  including, but not limited to: 
 

1. Provide all lead coated copper flashings required for the installation of new wood 
shingle roofing including, but not limited to: 

 
a. Provide 20 oz. Cu. Step flashings interwoven with shingles at junction of 

cupola clapboards to wood shingle roofing. 
 

b. Chimney Flashings – Provide 20 oz. Cu. stepped base flashings, and 4 lb. 
lead counter flashings at chimney. 

 
c. Balustrade Flashings-- cap flashing at railings and post caps. 

 
2. Provide 20 oz. Copper (Cu.) soldered flat seam roofing on cupola bell deck complete 

with base and counter flashings at 8 columns and curb of access hatch, 4 copper 
covered blocks to receive wood balustrade posts, and copper cladding on top of 
access hatch cover. 

 

1.03. RELATED WORK SPECIFIED ELSEWHERE 

 
 

Section 06250 - Carpentry and Framing Repairs 
 
Section 07300 - Wood Shingle Roofing 

 
1.04 INTENT 
 

A. It is the intent of this work to make the bell deck and the penetrations though it sound and 
watertight. 

 

1.05 QUALITY ASSURANCE 

 
A. The work of this Section shall be accomplished by a specialist firm of established reputation 

for performance of work of the highest quality having not less than five years of successful 
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experience in the installation of copper roofing, flashings, and gutters on buildings of similar 
age and type to the Westford Museum including at least 2 museum structures, or, if newly 
organized, whose personnel have previously established a similar reputation in the same 
field, and which is regularly engaged in and maintains a regular force of workman skilled in 
the work of this section. 

 
B. Provide sufficient workmen and supervisors who shall be present at all times during 

execution of this portion of the work, and who shall be thoroughly familiar with the type of 
construction involved and the materials and techniques specified. 

 
C. The Contractor shall take all necessary field measurements prior to fabrication and 

installation of work and shall assume complete responsibility for accuracy of same. 
 

1.06  SUBMITTALS 

 
A. Work Plan 

 
1. Submit work plan detailing schedule proposed to accomplish the work including 

coordination with structural repairs to the cupola framing below the roof, and wood 
shingle installation on the main roof, protection of entry ways and paths used by the 
employees and general public using the facility, protection of museum property 
stored in the attic from dust and construction debris, and provisions to prevent any 
leaks during work in progress and general protection of work surfaces from 
inclement weather. 

 
B. Shop Drawings 

 
1. Drawings at 1/2”=1’ showing  proposed layout of copper sheets and seams for flat 

seam roofing, and at 3”=1’ for any flashing details proposed that vary from the 
details on drawings. 

 
C. Samples. 

 
1. Provide 1' x 1' sample of each weight of copper, aluminum, and lead proposed for 

use stamped with manufacturer's  identification as to gauge. 
 
2. Provide samples of each type of cleat, hardware, fasteners, paints, adhesives, 

sealants, and other materials proposed for use. Provide unopened container of each 
material with manufacturer's original labeling. 

 
3.  Product Data. Submit manufacturers' technical data and Materials safety Data Sheets 

for each product specified or proposed for use including recommendations for their 
application and use. 

 
D. Field Constructed Mock–ups. Prior to the start of production work for the respective items, 

provide full size mock-ups for each of the items listed in locations designated by the 
Architect. Mock–ups will be used to measure standards of workmanship, finish, texture, 
material, and detail, and qualifications of workman with regard to requirements set forth in 
the Contract Documents. Obtain written acceptance of mock–up from Architect before 
proceeding with production work. Repeat mock–up procedure as required until accepted by 
Architect. Protect and mark accepted mock–ups, retain in undisturbed condition during 
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construction to be used as a standard for acceptance of completed work. Unless otherwise 
indicated accepted mock-ups may be incorporated into production work. 
 

 
1. Chimney flashings including base, counter, and cricket. 
 
2. 4’x4’ section of flat seam soldered roofing including flashing for one cupola post. 

 
3. Base block for one balustrade post showing: 

 
a. Fit of block to pitch of roof over hip. 

 
b. Copper cover over block 

 

1.07 DELIVERY, STORAGE AND HANDLING 

 
A. Deliver materials to site in manufacturer's original and unopened containers and packaging, 

bearing labels as to type and names of products and manufacturers. Store materials only in 
designated areas. 

 
B. Protect materials during storage and construction. Keep containers tightly closed and away 

from open flames. Protect liquid components from freezing. Keep all products dry and 
protected from rain. Comply with manufacturer's recommendations for minimum and 
maximum temperatures. 

 

1.08  PROJECT CONDITIONS 

 
A. Environmental requirements.  
 

1. Do not apply copper or other roofing materials over damp substrates. 
 

C. Carry out work in limited stages working on one primary pitch at a time in order to minimize 
the chance of leaks due to bad weather during the construction process. Insure that each pitch 
is fully watertight before going on to next pitch. Take special care over main museum 
section.  

 
D. Protect roof areas as they are exposed by removal of roof finishes and repairs to the substrate 

from weather and physical damage to the surfaces below. Fully protect by waterproof 
tarpaulins, plastic sheeting, or roofing felts all areas where roofing materials have been 
removed to effect work. 

 
E. Protect owners, tenants, and the general public using the building from possible injury  by 

construction debris. 
 

1.09  GUARANTEE 

 
A. Provide written warranty ensuring that all roofing materials shall remain sound, fully 

watertight, and free of cracks and defects, for a period of two (2) years from the date of 
substantial completion, and that any such defects occurring within the warranty period will 
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be repaired or replaced in a manner conforming with the requirements of these Contract 
Documents. 

 

PART 2 – PRODUCTS 

 

2.01 FLASHING AND DOWNSPOUT MATERIALS 

 
A. Copper: 

 
1. Copper for flashings and roofing  (Cu.):  ASTM B-370,  temper H100 (cold rolled) 

except where soft temper is required for forming; 20 oz. except as otherwise indicated. 
 
B. Nails for fastening sheet metal to wood:  brass or copper , of "stronghold" type, with large 

flat heads, annular rings, and needle points; not smaller than No. 12 stub gauge and of 
sufficient length to penetrate the wood sheathing, blocking, and nailers, etc., not less than 
7/8" long, but not so long that they penetrate through the underside of the roof boarding. 

 
C. Screws, bolts, and other accessories for fastening sheet metal to wood or other non-ferrous 

metals  shall be round headed brass, silicone bronze, or copper, and shall be equipped with 
soft neoprene self-sealing washers.  

 
D. Solder:  ASTM Specification B-32, composition 60% tin and 40% lead. 
 
E. Flux:  Rosin core or  acid killed with zinc.  All acid is to be completely washed off after 

completion of soldering. 
 
F. Sealant:  low modulus, one part, silicone sealant, No. 795 by Dow Corning Company. Color 

to match adjacent mortar joints in chimney. 
 
G. Slip Sheets:  6 lb. rosin sized building paper. 

 
H. Waterproof Membrane:  Ice and Water Shield by W.R. Grace and Co., or equal. 

 
I. Lead for chimney counterflashings: 4 lb. Sheet lead ASTM B 749 (available from National 

Lead Burning Co., Woburn, MA) 
  
 

PART 3 – EXECUTION 

 

3.01 INSPECTION AND ACCEPTANCE 

 
A. Examine all surfaces and contiguous elements to receive the work of this section and correct, 

as part of the work of this Contract, any defects affecting installation. Commencement of 
work will be construed as complete acceptance of surfaces and contiguous elements. 

 

3.02 REFERENCE STANDARDS 

 
A. Follow guidelines and written specifications of "Sheet Copper Applications" by the Copper 

Development Association, "Copper and Common Sense" by Revere Copper and Brass Co., 
Inc., manufacturer's instructions, and the Cedar Shake and Shingle Bureau. 
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3.03 INSTALLATION , GENERAL 

 
A. Fabrication:  Shop fabricate work to the greatest extent possible using 14” x 24” sheets for 

flat seam roofing. Follow Reference Standards for fabrication of flat seam lock joints in flat 
seam roofing. 

 
B. Expansion: Provide for expansion in long runs, and in general use methods of fabrication, 

fastening, and detail layout to allow for thermal expansion. 
 
C. Anchor units of work securely by methods indicated; conceal fasteners where possible using 

2" wide copper cleats located 12" o.c. or as indicated, and nailed with two nails. Do not face 
nail except at gutter lining.  Install work with laps, joints, and seams which will be 
permanently watertight and weatherproof, and without waves, buckles, or distortion.  

 
D. Tinning:  Do not pre-tin LCC to be soldered; instead wire brush lead coating prior to 

soldering  for a width of 1 1/2"  on both sides to be soldered.  
 
E. Soldering:  Perform slowly with well-heated coppers, so as to heat thoroughly the seam and 

sweat the solder through the full seam width as in joint “B” in drawing 2/A6. All acid is to be 
completely washed off metal after completion of soldering. 

 
 

3.04 FLASHING SPECIFICS 

 
A. Flashing at junctions of shingle roof to clapboard walls of cupola base:  Use 20 oz. base 

flashings only, which shall consist of separate pieces of copper woven in with each course of 
shingles. Each piece to extend out on roof  4" and up on wall 4" under clapboards. Extend 
each piece 2” above the top edge of the shingle course and to within 1/2" of butt of overlying 
shingle. Each piece shall lap the adjoining piece in the direction of flow not less than 3". Do 
not puncture flashings with shingle or clapboard nails. 

 
B. Chimney flashings:  base flashings to be similar to 3.04.A. above. Cap flashings shall be 4 lb. 

lead. and lap base flashings a minimum of 4", and adjoining pieces 3" in direction of flow. 
Turn top of each piece into reglet in chimney a minimum of 1" with the back turned up 1/4", 
and secure in joint with lead wedges 8" o. c.  Fill reglet with sealant. Base flashings at 
corners shall be properly formed and soldered so as to be fully watertight. 

 
C. Roof penetrations, hatch, and balustrade post blocks:  Form flashings as recommended in 

Reference Standards and as shown in drawing A-102 and A-107. 
   
 

 
 

END OF SECTION 
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SECTION 09250 

 

GYPSUM DRYWALL 

 

 

PART 1 - GENERAL 

 

1.01 GENERAL PROVISIONS 

A. PART A and DIVISION 1 of PART B, as listed in the TABLE OF CONTENTS, are 
hereby made part of this SECTION by reference thereto. 

B. Refer to SECTION 01030, ALTERNATES, for alternates which may affect the work of 
this SECTION. 

 
1.02 WORK TO BE PERFORMED  

A. Furnish and install the following: 

1. Patch drywall at walls, ceilings, and other conditions indicated, including steel 
screw studs, stud runners, gypsum wallboards, metal drywall accessories, and all 
related items. 

2. patch drywall construction systems for interior facing of exterior walls, including 
gypsum wallboard, metal drywall accessories, and all related items. 

3. Tape-joint finishing system for all gypsum wallboard surfaces. 

4. Sealant for the following locations: 

a. Joints between casing beads, furnished hereunder, and dissimilar materials. 

b. Joints around all items which penetrate gypsum wallboards. 

c. Joints between stud runners and adjacent dissimilar construction, on one side 
only. 

B. Perform sanding of all joint compound surfaces, which are exposed to view, and leave 
ready to receive applied coatings. 

 
1.03 RELATED WORK 

A. The following related work will be performed under the designated SECTIONS: 

1. Applied coatings for gypsum wallboard surfaces: SECTION 09900, PAINTING. 

2. Installation of millwork and trim: SECTION 06200, FINISH CARPENTRY. 

3. Modifications to existing wood framing and installation of new wood blocking, 
furring and framing: SECTION 06100, ROUGH CARPENTRY. 

4. Installation of new and relocated mechanical equipment and piping: SECTION 
15600, HEATING, VENTILATING AND AIR CONDITIONING. 

5. Installation of new lighting, switches, and other electrical systems attached to and 
within gypsum wall board systems: SECTION 16000, ELECTRICAL. 

 
1.04 SUBMITTALS 
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A. Submit the following, in accordance with the provisions of SECTION 01300, 
SUBMITTALS: 

1. Literature: Manufacturer's product data sheets, specifications, and cuts for each item 
to be used hereunder. 

 
1.05 REFERENCE STANDARDS, SPECIFICATIONS, AND CODES 

A. The following are hereby made a part of this SECTION by reference thereto: 

1. Gypsum Products, Accessories & Systems (Folder SA-919) and Steel-Framed 
Drywall Systems (Folder SA-923) as published by United States Gypsum, or 
similar standards of other manufacturers whose products are used. 

2. American Welding Society (AWS): Standard Code for Arc and Gas Welding in 
Building Construction. 

3. American Society of Testing and Materials (ASTM): Listed standards. 
  

PART 2 - PRODUCTS 

 

2.01 MANUFACTURE 

A. Metal components, except as otherwise specified: As manufactured by U.S. Gypsum, 
National Gypsum, Georgia Pacific Gypsum Division, Inland Steel, Penn Metal, or 
equal. 

B. Gypsum boards, and related items therefor: U.S. Gypsum, National Gypsum, Georgia 
Pacific Gypsum Division, or equal. 

C. Sealant: U.S. Gypsum, Pecora, Tremco, or equal. 

D. Manufacturer specified herein to establish types and quality of materials: U.S. Gypsum. 
 

2.02 MATERIALS 

A. Screw studs: USG galvanized steel screw studs, or equal, 25 gauge, of sizes as indicated 
on the Drawings, or other gauges as required under the specified standards. 

B. Runners for screw studs: Galvanized steel, 25 gauge, matching the respective stud sizes, 
having bent ends for screw attachment to studs, provided at tops and bottoms of all 
studs and at heads of all openings in stud partitions. Provide concrete stub nails for 
securing runners to concrete. 

C. Internal reinforcement for various stud conditions, and bracing as required: 20 gauge, 
minimum, galvanized steel. 

D. Wallboard: USG Sheetrock Brand or equal, 5/8 inch thick, except as otherwise 
indicated on the Drawings. 

E. Fasteners for applying new wallboard over existing wallboard and into metal studs: 
USG Brand Type S bugle head screws, 1-5/8 inches long. 

F. Sealant material: USG Acoustical Sealant, or equal, for all locations. 

G. Metal accessories: 

1. Corner beads: USG Dur-A-Bead, No. 104, or equal, galvanized, for finishing with 
joint compound. 
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2. Casing beads: USG No. 200-A, or equal, galvanized, for finishing with joint 
compound. 

3. Control joints: Amico 093 or equal. 

H. Joint and internal corner finish treatment: USG joint treatment, or equal. Use joint 
compound to fill all fastener head depressions. 

 

PART 3 - EXECUTION 

 

3.01 PREPARATION AND PRE-INSTALLATION REQUIREMENTS 

A. Keep fully informed at all times as to work of appurtenant trades and obtain all 
necessary information for the proper relation of this work to that of other trades. 

B. Store all materials in completely dry and covered areas and obtain all necessary 
information for the proper relation of this work to that of other trades. 

C. Protect, during progress of the work of this SECTION 09250, all wood, metal, glass, 
flooring, and other finished work, be fully responsible for correction of any damage 
done to same, and bear all costs therefor. 

D. Do not install gypsum wallboards until all pipes, ducts, conduits, and other such items 
which are to be enclosed thereby, have been permanently installed, inspected and 
approved. 

 
3.02 INSTALLATION STANDARDS 

A. General: Perform erection procedures for the various drywall construction conditions, 
except as otherwise specified, as set forth in the published specifications and folders  
numbered SA 919 and SA-923 of United States Gypsum Company, latest editions as of 
1/1/90, or comparable specifications of other accepted materials manufacturers, 
together with additional requirements specified hereunder and as indicated on the 
Drawings. 

 
3.03 INSTALLATION 

A. Except as otherwise indicated on the Drawings, extend all components of new partitions 
to the underside of overhead structural components or decking, as applicable. 

B. Erect the metal stud system and new gypsum wallboard surfacing to conform with the 
manufacturer's listed test constructions for the required fire ratings for each assembly, 
said assemblies being as noted on the Drawings. 

C. Furnish and install additional cross bracing and knee bracing, as required to assure a 
completely rigid assembly for new metal stud partitions, whether or not such bracing 
has been indicated on the Drawings, and for proper receipt of items which will be 
attached to partition surfaces. 

D. Secure all pressed steel frames, occurring in stud partitions, to the steel studs with not 
less than 2 self-tapping machine screws per anchor clip. 

E. Provide spot grout at door jamb anchor clips for all pressed steel frmes installed in metal 
stud partitions. Apply grout just prior to in-setting gypsum wallboard into the frames. 

F. Apply new gypsum wallboard sheets over surfaces of existing partitions in a continuous 
manner, securing the new panels with specified fasteners spaced not more than 12 
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inches on centers at locations of each metal stud and stud runner, ensuring that the 
fastener penetrates through the metal in all cases. 

G. Install specified sealant between stud runners and dissimilar materials, in a continuous 
manner, on one side of the runners. 

H. Install specified type corner beads at all exterior corners of new gypsum wallboard. 
Install casings wherever gypsum wallboard meets a dissimilar material, and in other 
locations indicated on the Drawings; except at floors where bottom of the board will be 
concealed by base. Install casings around all major items which penetrate the gypsum 
wallboard surfaces. 

I. Install specified joint treatments for all internal corner joints of gypsum wallboard and 
for all joints between abutting sheets of the boards, whether or not such joints will be 
concealed from view. Apply compound to all fastener head depressions and abrasions 
in the surfaces. Sand all compound surfaces, which will be exposed to view, 
completely smooth and leave to receive applied coatings. Final layer of joint 
compound and sanding of same will not be required for joints in gypsum wallboard 
which are located above finish ceiling lines. 

J. Install specified sealants in the following joints: 

1. Between gypsum wallboard and floors, wherever bottom of board will be concealed 
by a base. 

2. Between casings and dissimilar surfaces. 

3. Around all items which penetrate the gypsum wallboard surfaces, including 
electrical receptacle boxes, piping, and the like. 

4. Other joints in conjunction with the drywall surfaces indicated on the Drawings to 
receive sealant. 

 
3.04 PROTECTION AND CLEANING 

A. During the operation of gypsum drywall work, protect the work of other trades against 
undue soilage and damage by the exercise of reasonable care and precautions. Repair 
and/or replace any work so damaged and soiled. 

B. After completion of the gypsum drywall work, remove equipment, and clean all wall, 
partition, and floor areas free from deposits of compound, gypsum fill, and other 
materials installed under this SECTION 09250. 

 
 
 

 
END OF SECTION 
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SECTION 09900 

 

PAINTING 

 

PART 1 – GENERAL 

1.01 RELATED DOCUMENTS 

A. All of the Contract Documents, including Drawings, General and Supplementary Conditions and 
Division 1 General Requirements  apply to the work of this section. 

B. The extent of work is shown on the drawings, photographs, and keynote schedules. 

C. Carefully examine all of the Contract Documents for requirements which effect the work 
of this section.  The exact scope of work of this section cannot be determined without a 
thorough review of all specification sections and other Contract Documents. 

1.02 DESCRIPTIONS OF THE WORK  

A. Provide all plant, materials, labor and equipment necessary and/or required for the complete 
execution of the work of this Section including, but not limited to: 

1. Painting all indicated exposed surfaces of exterior woodwork and misc. painted metals 
including clapboards, trim, cornices, balustrades, soffits to include:  

a. Surface preparation to remove all loose, flaking, or otherwise defective old paint, 
and mildew, and to sand weathered or friable surfaces from woodwork that have 
been exposed to the weather. 

b. Application of priming paint to all surfaces including existing sound paint that 
remains after surface preparation.  

c. Caulking of minor cracks, fissures, and surface defects with putty or sealant. 

d. Finish painting with two (2) coats; having two distinct colors, off-white for the trim, 
and light gray for the clapboards:  

Specific shades to be provided by Architect prior to the start of finish painting. 

B. Definitions 

1. The term "paint", as used herein, means all coating systems materials including 
primers, emulsions, epoxy, enamels, sealers, fillers, and other applied materials 
whether used as prime, intermediate, or finish coats. 

1.03. RELATED WORK SPECIFIED ELSEWHERE 

Section 06250 –  Carpentry and Woodwork Conservation 

1.04  INTENT 

A. It is the intent of this work to protect all exposed exterior wood surfaces from the elements and 
interior wood surfaces from condensation with a sound, lasting, visually attractive coating of 
paint. 

1.05 QUALITY ASSURANCE 

A. The work of this Section shall be accomplished by a specialist firm of established reputation for 
performance of work of the highest quality having not less than five years of successful 
experience in the preparation and painting of clapboards, architectural trim, and exterior 
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woodwork on buildings of similar age and type to the Westford Museum including at least one 
historic house museum, or, if newly organized, whose personnel have previously established a 
similar reputation in the same field, and which is regularly engaged in and maintains a regular 
force of workman skilled in the work of this section. 

B. Provide sufficient workmen and supervisors who shall be present at all times during execution of 
this portion of the Work, and who shall be thoroughly familiar with the type of construction 
involved and the materials and techniques specified. 

C. The Contractor shall take all necessary field measurements prior to fabrication and 
installation of work and shall assume complete responsibility for accuracy of same.  

A. Single Source Responsibility:  Provide primers and other undercoat paint produced by 
same manufacturer as finish coats.  Use only thinners approved by paint manufacturer, 
and use only within recommended limits. 

D. The Westford Museum is listed in the STATE AND NATIONAL  REGISTERS OF HISTORIC 
PLACES. All work performed shall meet the Secretary of the Interior's Standards for the 
Treatment of Historic Projects. 

1.06 TESTS 

A. Testing Agency:  The Owner may employ an independent testing agency to perform 
tests, evaluations and certifications.  Cooperate and permit samples of materials to be 
taken as they are used.  The Contractor shall pay all costs of tests which show failure to 
comply with Contract Documents. 

1.07 SUBMITTALS 

A. Work Plan 

1. Submit work plan detailing schedule proposed to accomplish the work including the order in 
which specific elevations, interior rooms, and work items will be worked on, coordination 
with Carpentry and Woodwork Conservation; protection of entry ways and paths used by the 
Owner, and the general public using the facility; and protection of property within the 
building from inclement weather, dust and construction debris, and theft and vandalism. 
Designate key personnel to coordinate work and schedule with the Owner.  

B. Submit list of all materials proposed for use, indicating: 

1. Manufacturer. 

2. Product name. 

3. Surface for which proposed. 

C. Samples. 

1. Submit samples of paint for review of color and texture only.  Compliance with all 
other requirements is the exclusive responsibility of the Contractor.  Provide a listing 
of the material and application for each coat of each finish sample. 

a. Provide two (2) samples of each color and surface texture proposed for use on 12" x 
12" hardboard cards prior to installation; resubmit until finish is accepted by 
Architect. 

2. Provide samples of each type of paints, glazing putty, fillers, sealants, and other materials 
proposed for use. Provide unopened container of each material with manufacturer's original 
labeling. 
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3.  Product Data. Submit manufacturers' technical data and Materials safety Data Sheets for each 
product specified or proposed  for use including recommendations for their application and 
use. 

C. Field Constructed Mock–ups. Prior to the start of production work for the respective items, 
provide full size mock-ups for each of the items listed in locations designated by the Architect. 
Mock–ups will be used to measure standards of workmanship, finish, texture, and material, and 
qualifications of workman with regard to requirements set forth in the Contract Documents. 
Obtain written acceptance of Mock–up from Architect before proceeding with production 
painting work. Repeat mock–up procedure as required until accepted by Architect. Protect and 
mark accepted mock–ups, retain in undisturbed condition during construction to be used as a 
standard for acceptance of completed work. Unless otherwise indicated accepted mock-ups may 
be incorporated into production work. 

1. One area of clapboards, having a minimum of 75 sq. ft demonstrating the use of washing 
equipment in the presence of the Architect. 

2. Two areas, each having a minimum of 25 sq. ft.  including both clapboards and trim 
demonstrating in distinct sections completed surface preparation and the application of  
primer and any fillers. One area shall be in an area of crazing paint similar to detail 7 on 
Sheet A3 of the drawings, and the other shall be in an area of original molded woodwork 
similar to details 5 and 6 on Sheet A3 of the drawings. 

3. Application of finish paint to an area having a minimum size of 25 sq. ft. including 
contiguous portions of clapboards and trim demonstrating the color and gloss of the finish 
paint. 

1.08 DELIVERY, STORAGE AND HANDLING 

A. Deliver materials to site in manufacturer's original and unopened containers and packaging, 
bearing labels as to type and names of products and manufacturers. Store materials only in 
designated areas and in strict compliance with manufacturers' instructions and recommendations. 
Protect from freezing and damage. 

B. Avoid the possibility of fire by removing flammable materials, solvents and spirits from 
the project site or by storing materials in UL approved fire-resistive cabinets.  Keep work 
area free from flammable waste and soiled rags. 

1.09 PROJECT CONDITIONS 

A. Weather, Temperature, and Humidity:  Perform work only when existing and forecasted 
conditions are within the limits established by manufacturers of the materials and 
products used. 

1. Water-Base Paints:  Apply only when temperature of surfaces to be painted and 
surrounding air temperatures are between 50°F and 90°F, unless otherwise permitted 
by manufacturer's printed instructions. 

2. Solvent-Thinned Paints:  Apply only when temperature of surfaces to be painted and 
surrounding air temperatures are between 45°F and 95°F, unless otherwise permitted 
by paint manufacturer's printed instructions. 

3. Conditions:  Do not apply paint in snow, rain, fog or mist, or when relative humidity exceeds 
85%, to damp or wet surfaces, or when the moisture content of the substrate is in excess of 
15% as measured by an electronic moisture meter unless otherwise permitted by paint 
manufacturer's printed instructions.   
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B. Prevent paints, and sealants from staining surrounding building materials and objects. Clean up 
spills and drips immediately. 

C. Do not apply finish in area where dust is being generated. 

D. Comply with manufacturer's requirements and recommendations for ventilation. 

E. Protect property, employees, and users of the site and building from possible injury or damage by 
construction activities. 

F. Provide tarpaulins or scrim covers on the outside of staging and on the ground at all active work 
areas during preparation as required to contain dust and debris.  

G. Provide protection to the floor and woodwork in Room 101 from the activities and materials used 
in removal of paint and calcimine from the plaster. 

1.10 COORDINATION 

A. Convene a pre-installation conference to establish procedures to maintain optimum 
working conditions and to coordinate this work with related and adjacent work. 

B. Coordinate this work with work specified in other sections. Special attention is called to 
coordinate with the work in the Section 06250 - Carpentry for the conservation and 
repair of window frames. 

1.12 EXTRA STOCK 

A. Amount: Upon completion of the work of this Section, deliver to the owner an extra 
stock equaling 10% of each color, type, and gloss of paint used on the Work. 

B. Packaging: Tightly seal each container and clearly label with the contents and location 
used. 

1.13  GUARANTEE 

A. Provide written warranty ensuring that all paint films and glazing shall remain sound and free of 
defects, cracks, peeling, deterioration, and discoloration for a period of two (2) years from the 
date of substantial completion, and that any such defects occurring within the warranty period 
will be repaired or replaced in a manner conforming with the requirements of these Contract 
Documents. 

 

PART 2: – PRODUCTS 

2.01 PAINT AND FILLERS 

A. Painting materials  

1. All materials used in the work shall be pure, of best quality, and "Top of the Line" of 
the manufacturer. Materials not displaying the manufacture's identification as a 
standard best-grade product will not be acceptable. 

2. Undercoats and thinners: Provide undercoat paint produced by the same 
manufacturer as the finish coat.  Use only the thinners recommended by the paint 
manufacturer, and use only to the recommended limits.  Insofar as practicable, use 
undercoat, finish coat, and thinner material as parts of a unified system of paint 
finish. 

3. Follow manufacturer's recommendations for suitability of specific products for each 
specific substrate, and for application procedures. 
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4 Secondary products:  Products not specified by name and required for the job, such 
as shellac, thinners, putty, shall be "best grade" or "first Line" products of a 
reputable manufacturer and acceptable to the manufacturer of the paint coatings. 

5. Exterior paint shall be by top grade by California Paints, Pittsburgh Paints (PPG), Pratt & 
Lambert, Sherwin Williams, Benjamin Moore, or equal as follows: 

a. Prime for all exterior wood and misc. metal surfaces:  

i. California Paints Storm Stain Trouble Shooter Primer-Linseed Oil/Alkyd Primer 

b. Finish for exterior wood:  

First coat:    California Paints 2010 Exterior Finish, 100% acrylic latex in 
Satin Gloss.       

  Second coat:  same as first. 

c. Prime for all interior wood: 

 Benjamin Moore Fresh Start All-Purpose Alkyd Primer (024) 

d. Finish for interior woodwork: 

First coat;       Benjamin Moore “Satin Impervo Alkyd Low Lustre Paint” 

Second coat:   Same as first. 

a. Prime and finish for drywall repairs: 

i. Prime: Benjamin Moore Moore Q.D. Prime Seal, Glidden 3416 Vinyl Primer 
Tinted, PPG Speedhide Emulsion Sealer, or equal. 

ii. Finish (two coats): Benjamin Moore Regal Aquavelvet, PPG 
Satinhide Latex Lo-Lustre, Glidden Color Naturals, or equal. 

6. Color and gloss to be as directed by the Architect at the start of the work, and will include 
two colors for the exterior. Selection of paints for interior plaster will be made in 
consultation with the Architect during the mock-up process. Interior colors are to match 
existing paint color in each room being painted. Colors will be custom mixed using 
manufacture's standard custom color system as required to match sample chips to be 
provided by Architect. 

B.  Preparation Materials 

1. Mildew Removal: Solution consisting of 2/3 cup trisodium phosphate 1/3 cup 
household detergent 1 quart household bleach 3 quarts warm water; Wash bleach 
solution off thoroughly with water and allow building element or sash to thoroughly 
dry for at least 72 hours. 

2. Paint scrapers and removers:  

a. Various shaped hand scraping and sanding tools. 

b. Non-flammable and non-alkaline based chemical paint strippers:  

1. Non-alkaline strippers by Dumont Chemical including Peel Away 2,  Peel-
Away 6, Peel-Away 7, and Peel-Away 21. 

2. Readi-Strip and Readi-strip Pro by Back to Nature Products (1-800-211-
5175). 
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c. The use of heat including heat guns and heat plates to remove paint on the 

building is strictly prohibited. Preparation and removal methods using heat may 
only be used on elements that have been removed from the building. 

d. Alkaline based paint chemical removers will not be allowed. 

e. Power sanding using only orbital sanders may only be used where the individual 
mechanics can adequately demonstrate that their usage will not result in swirl marks, 
gouging, digging or other damage to the substrate, subject to applicable 
environmental regulations. 

f. The use of power grinders will not be allowed. 

C. Fillers for wood 

1. Putty filler for small defects and nail heads:   DAP '33' Glazing,  or  Linseed Oil Putty,  both  
by DAP, Inc., Dayton, Ohio, or equal 

2. Epoxy filler for small defects and nail heads:  

Araldite 2 Part Epoxy Paste (AV1253 and LV1253) by CIBA-GEIGY Corp., 4917 Dawn 
Ave, East Lansing, Michigan (517-351-5900), or equal. 

West System 

3. Sealant/caulking compounds for wood: Moorlastic 55 Year Urethane Acrylic Sealant 465 by 
Benjamin Moore Paints, Fed. Spec. TT-S-00230C Type II Class A. 

 

PART 3:  EXECUTION 

3.01 ACCEPTANCE OF SURFACE CONDITIONS 

A. Inspection: Prior to installation of the work of this Section, the applicator shall carefully 
inspect the installed work of all other trades and verify that all such work is complete to 
the point where this installation may properly commence. Coordinate work with 
Woodwork Conservation Contractor.  

B Discrepancies: Do not proceed in areas of discrepancy until all such discrepancies have 
been fully resolved. 

C. Responsibility: The Applicator shall be solely responsible for the finishing work and 
shall prepare substrates as needed to obtain the highest quality finished surfaces. 

3.02 SURFACE PREPARATION 

A. Perform preparation and cleaning procedures in strict accordance with the paint 
manufacturer's instructions and as herein specified, for each particular substrate 
condition. 

B. Wash all surfaces to remove dirt, salt contamination, and loose paint. The use of power 
washing equipment other than a conventional hose will be allowed only if the Contractor 
demonstrates through the mock-up procedure that the equipment will be operated in a 
manner that does not drive water into the wall construction or otherwise damage the 
clapboards. 

1. Power washing equipment  shall produce a maximum of 1500 PSI at 3  gpm and 
shall employ a minimum spray tip size of 25 degrees. Do not hold tip closer than 8" 
to the work surface, and maintain a broad, wide spray pattern directed downwards. 

Use extreme caution to not damage the wood substrate or force water through 
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joints and laps into the wall construction. Generally angle the spray 

downwards. 

2. Do not apply paint to power washed surfaces for at least 3 days after completion of 
washing, and only when moisture content of the substrate is the same as it was prior 
to washing and not less than 15 % as measured with an electronic moisture meter. 
Moisture meter readings shall be taken before power washing and after completion 
of drying prior to application of paint on each facade or major work area.  

C. Scrape  with hand tools all surfaces exhibiting areas of loose paint, poor adhesion, and 
other defects to remove all such defective paint except layers that are tightly bonded to 
the substrate. Feather all rough edges with sandpaper to provide smooth transition 
between paint layers and exposed substrate.  

D. Where weathered wood is exposed by paint preparation, sand to remove all punky and 
friable surface down to sound wood, except as noted in paragraph “F.” below.  

F. Use special care in preparing areas of original molded woodwork on the cupola, cupola 
base, and cornices. The surfaces of these areas are eroded under the existing paint from 
past weathering. Paint preparation in these areas shall be done in a manner that preserves 
the existing character and profiles of these surfaces rather than sanding them to be 
smooth. 

E. In all scraping, sanding, and paint removal processes use care to not damage wood 
substrate surfaces by gouging, rounding over edges, or otherwise leaving visible marks 
from the sanding process.  

F. Containment of debris from paint preparation and paint removal:  Take steps to 
fully contain all debris from paint preparation including paint chips, paint dust, and paint 
remover within the immediate work area, and legally dispose of same off-site. Do not 
allow any paint scraping debris to accumulate on the ground or adjacent plantings. Paint 
preparation and containment is to be carried out in strict accordance with all applicable 
local, state, and federal laws and regulations. 

3.03 MATERIALS  PREPARATION 

A. Mix and prepare painting materials in strict accordance with the manufacturer's 
recommendations.  Store materials not in actual use in tightly covered containers.  
Maintain containers used in storage, mixing, and application of paint in a clean 
condition, free from foreign materials and residue. 

B. Stir all materials before application to produce a mixture of uniform density, and as 
required during the application of materials.  Do not stir into the material any film which 
may form on the surface.  Remove the film and, if necessary, strain the material before 
using. 

C. Do not thin materials or introduce additives without approval of Architect. 

D. Slightly vary the color of succeeding coats; Tint priming coats to be a slightly lighter shade of 
the color scheduled for the finish coats.  Do not apply additional coats until the complete coat has 
been inspected and accepted.  

3.04 APPLICATION 

A. Apply paint in accordance with the manufacturer's directions.  Use applicators and 
techniques best suited for the type of material being applied.  No spraying or system of 
application other than by hand brushing will be allowed. 
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B. Brush out and work all brush coats onto the surfaces in an even film.  Cloudiness, 
spotting, holidays, laps, brush marks, runs, sags, ropiness, and other surface 
imperfections will not be acceptable.  Make edges of paint adjoining other materials or 
colors sharp and clean without overlapping. 

C. Apply additional coats when undercoats, stains or other conditions show through the 
final coat of paint, until the paint film is of uniform finish, color and appearance. 

D. Apply each material at not less than the manufacturer's lowest recommended spreading 
rate and at the highest dry film thicknesses recommended by their manufacturers. 

E. Allow sufficient drying time between coats as recommended by the manufacturer.  
Modify the period as recommended by the material manufacturer to suit adverse weather 
conditions. 

F. Allow patching plaster adequate time to dry and cure before applying alkyd based paints. 

G. Oil-base and oleo-resinous solvent-type paints shall be considered dry for recoating 
when the paint feels firm, does not deform or feel sticky under moderate pressure of the 
thumb, and the application of another coat of paint does not cause lifting or loss of 
adhesion of the undercoat. 

3.05 CLEAN UP 

A. Clean-up: During the progress of the work, remove from the Project daily all discarded paint 
materials, rubbish, cans and rags. 

B. Upon completion of painting work, clean all windows glass and other paint-spattered 
surfaces.  Remove spattered paint by proper methods of washing and scraping, using care not 
to scratch or otherwise damage finished surfaces.  Use only paint thinner and rags to remove 
spattered paint from window glass, and apply minimum pressure when doing so. 

 

 

END OF SECTION 
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SECTION 12100   

 

WEATHERVANE RESTORATION 

 

PART 1 – GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specifications Sections, apply to the work of this section. 

B. The extent of work is shown on the drawings. 

1.02 DESCRIPTION OF THE WORK  

A. Provide all plant, materials, labor and equipment necessary and/or required for the complete 

execution of the work of this Section including, but not limited to: 

1. Replace mushroom cap with new fiberglas cap to match existing dimensions and profile.  

2.  Repair, restore and regild weathervane 

2. Providing staging and hoisting as required to carry out the work. 

1.03. RELATED WORK SPECIFIED ELSEWHERE 

 NOT USED 

1.04 QUALITY ASSURANCE 

A. The work of this Section shall be accomplished by a specialist firm of established reputation 

for performance of work of the highest quality having not less than five years of successful 

experience in weathervane restoration including the exterior installation of gold leaf. 

B. Provide sufficient workmen and supervisors who shall be present at all times during 

execution of this portion of the Work, and who shall be thoroughly familiar with the type of 

construction involved and the materials and techniques specified. 

C. The Contractor shall take all necessary field measurements prior to fabrication and 

installation of work and shall assume complete responsibility for accuracy of same. 

1.05  SUBMITTALS 

A. Samples. 

1. Submit samples of gold leaf and fiberglas reinforced polyester resin. 

2.  Product Data:  Submit manufacturers’ technical data and Materials safety Data Sheets for 

each product specified or proposed for use including recommendations for their 

application and use. 

 



WESTFORD MUSEUM 

WESTFORD, MA 

 

WEATHERVANE RESTORATION  

12100 – 2 

 

1.07 DELIVERY, STORAGE AND HANDLING 

A. Deliver materials to site in manufacturer’s original and unopened containers and packaging, 

bearing labels as to type and names of products and manufacturers. Store materials only in 

designated areas. 

B. Protect materials during storage and construction. Keep containers tightly closed and away 

from open flames. Protect liquid components from freezing. Keep all products dry and 

protected from rain. Comply with manufacturer’s recommendations for minimum and 

maximum temperatures. 

1.08  PROJECT CONDITIONS 

A. Protect roof surfaces from damage by weathervane materials and staging. Review proposed 

protection with Architect prior to installation. 

C. Protect the Owner, the Owner’s employees, and the general public using the facility and site 

from possible injury by construction debris. 

1.09  GUARANTEE 

A. Provide written warranty ensuring that all new and restoration materials and installation shall 

remain sound, fully watertight, and free of cracks and defects, for a period of 2 (two) years 

from the date of substantial completion, and that any such defects occurring within the 

warranty period will be repaired or replaced in a manner conforming with the requirements of 

these Contract Documents. 

 

PART 2:  PRODUCTS 

2.01 REPRODUCTION MUSHROOM CAP 

A. Material composition: Pre-engineered molded fiberglass-reinforced polyester 

fabrications of isophtallic resin, 95 pounds per cubic foot density, 16,800 psi 

tensile strength. Surface coat: Polyester white gel coat 0.020” thick, with UV 

stabilizers. Finish surfaces shall be smooth, without grain, visible fibers, 

pinholes, or other visible or functional defects. Minimum wall thickness: 1/4”. 

B. Layers of construction: Lay up structure by laminating materials and binding 

with resin. The final product shall consist of the following sequence of layers, 

beginning with the mold surface. 

I. At least 3 layers, 1.5 oz. per square foot, chopped strand, roving or 

structural fibers as required to comply with performance requirements 

separated by core material as required and designed. 

II. Stiffeners: Build in stiffeners to hold the FRP units to required shape and 

conforming to structural requirements established by design and 

submitted testing. 

III. Physical properties:  
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a. Flexural strength – ASTM D 790: 21,000 psi. 

b. Flexural modulus – ASTM D 790: 0.65 x 106 psi. 

c. Tensile strength – ASTM D 638: 14,481 psi. 

2.02 WEATHERVANE RESTORATION  

A. Gold leaf: 23 k   

B. Paint stripper: 5-F-5 or equal 

C. Metal primer: zinc chromate 

D. Slow drying oil size: LeFranc Mision, LucoGold Size, or equal 

 

PART 3 – EXECUTION 

3.01 INSPECTION AND ACCEPTANCE 

A. Examine all surfaces and contiguous elements to receive the work of this section and correct, 

as part of the Work of this Contract, any defects affecting installation. Commencement of 

work will be construed as acceptance of surfaces and contiguous elements. 

3.02 PREPARATION 

A. Remove weathervane and mushroom cap.  Fabrication and restoration to be done in 

controlled conditions. 

3.03 FABRICATION  

A. Replication of mushroom cap 

1.   Model preparation 

a. The surface of the existing mushroom base is to be cleaned with multiple 

applications of Vulpex soap diluted with water. 

b. Any dents or defects to be filled with Klean Klay to blend into and match the 

surrounding surfaces and textures. 

c. A mold release such as water soluble PVA to be applied. 

2. Mold fabrication 

a. A blanket mold to be made using tin-cured silicon rubber such as Smooth-On Mold 

Max 30 or equal.  

b. The rubber to be a minimum thickness of 3/8”. 

c. Over the rubber a plaster mother mold reinforced with burlap and a metal tube to be 

made in as many parts as necessary to pull from the model and to facilitate casting in 

FRP. 

d. After the mold is removed, the original mushroom cap shall be cleaned of mold 

release and Klean Klay and returned to owner. 

3. Reproduction 
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a. The mold shall be used to reproduce the mushroom cap in Reinforced Polyester 

Resin. 

b. Layers of construction: Lay up structure by laminating materials and binding 

with resin. The final product shall consist of the following sequence of layers, 

beginning with the mold surface. 

I. At least 3 layers, 1.5 oz. per square foot, chopped strand, roving or 

structural fibers as required to comply with performance requirements 

separated by core material as required and designed. 

II. Stiffeners: Build in stiffeners to hold the FRP units to required shape 

and conforming to structural requirements established by design and 

submitted testing. 

c. Provide one additional casting of the mushroom cap; turn over to the Owner for 

future use. 

3.04 WEATHERVANE RESTORATION 

A. Remove all previous finishes, utilizing a 5-F-5 or equal chemical stripper. 

B. Restore any dents or defects in the metalwork. 

C. Clean metal surfaces to remove all dirt, dust and grease and prime with zinc 

chromate.  Color- red at gilded areas. 

D. Gilding: 

1. Apply slow drying oil size and dry to proper “tack”. 

2. Apply 23K gold leaf using gilders tip and using gilders mop to adhere 

gilding completely to irregular surfaces and dips.  Overlap leaves by 2mm 

to avoid gaps. 

3. Buff gilded surface after sizing has had sufficient drying time to burnish 

and remove skewing.. 

E. Align and secure top finial. 

F.    Non-gilded surfaces to be painted with two coats: Moore Impervo Enamel, Pittsburgh 

PPG Quick Dry Enamel, Glidden Glid Guard Industrial Enamel, or equal. Color as directed 

by Architect. 

 3.05 REINSTALLATION 

A. Reinstall mushroom cap and weathervane on existing cap, taking care to avoid damage to 

weathervane and to painted copper roof.  Touch up any scratches to finishes. 

 

 

END OF SECTION 
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SECTION 16000 

 

ELECTRICAL 

 

 

PART 1 - GENERAL 

 

 

1.01 DESCRIPTION OF WORK 

 

A. The work described herein shall be interpreted as work to be done by the Electrical 

Subcontractor. 

B. The work to be performed under this Section includes the furnishing of all labor, 

materials and equipment necessary to the complete execution of electrical work as 

shown on the drawings and specified here. 

C. This Contractor shall file plans, obtain permits and licenses for all work and 

equipments, obtain necessary approvals from authorities that have jurisdiction, pay 

fees and back charges.  

d.        This Contractor shall provide all supplementary items, devices, tools, equipments and 

materials as necessary for sound secure and complete system.            

G.       The work to be performed under this section without limiting the generality thereof 

include: 

  - Attic exhaust fan  

- Power and switch for attic exhaust fan  

  - Thermostatic control sensor for fan 

  - Fan connections and controls 

  - Ground fault convenience outlet in attic 

  - Conduits, raceways 

 

1.02 RELATED WORK SPECIFIED ELSEWHERE 

 A. The following work is performed under other sections: 

1. All motorized equipment will be furnished complete with motors under the 

respective sections of the Specifications in which the equipment is specified. 

 

1.03 CODES, STANDARDS AND REGULATIONS 

 

A. Unless otherwise specified all materials and work shall conform to  the latest 

edition of the following standards, codes, Specifications, ordinances and regulations. 

  - Massachusetts Electrical Code (MEC). 

  - Underwriter's Laboratories, Inc. (UL). 

  - Occupational Safety and Health Act (OSHA). 

  - Local and State building codes. 
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  - National Fire Protection Association (NFPA). 

  - Local wiring inspector. 

  - Local fire department and/or State Fire Marshall. 

  - Local building inspector. 

 

1.04 GUARANTEE AND WARRANTIES 

A. Guarantee work in writing for a period of one year from the date of final notice of 

Acceptance.  If any defects in materials or workmanship or installation of equipment 

occurs within this period, they shall be corrected promptly and to Architect's 

satisfaction at no cost to the Owner. 

B. Replace materials and equipment that require excessive service during guarantee 

period. 

C. Submit guarantee to Architect before final payment. 

 

1.05 SUBMITTALS AND SHOP DRAWINGS 

A. Before ordering any material, submit to the Architect for his approval four sets of 

each product data giving all details, dimensions, etc. of the following: 

  - Disconnect switches, safety switches, and fuses. 

  - Circuit breakers. 

  - Wiring devices, switches, receptacles, and plates. 

B. Shop drawings will show installation details, manufacturer's published performance 

data and rated capacity values, wiring diagrams. 

C. Approval of submittals will be for quality only.  This contractor will assume whole 

responsibility for the dimensional coordination and exact quantities of the materials. 

 

1.06 CONTRACT DOCUMENTS 

A. Work to be done under this section is shown on the Electrical Drawings.  Refer to 

Architectural, Mechanical, for additional work, which shall be coordinated and will 

be complimentary to Electrical drawings. 

B. Drawings are diagrammatic only and indicate general concept of the system.  It is not 

intended that the Drawings specify or indicate every filling, box, or component; 

however, it is this Contractor's responsibility to make Electrical installation complete 

and operational. 

C. Branch wiring may not be shown graphically on drawings and instead circuit 

numbers may be indicated.  Provide complete wiring in any case. 

D. Where Drawings or Materials do not agree with manufacturer's recommendations, 

inform Architect before installation. 

E. The right to make any reasonable changes in the location if outlets, equipment within 

15’ radius up to the time of roughing in are reserved by the Architect.  This change if 

requested will be accomplished at no cost to the Owner. 

 

1.09 IDENTIFICATION 
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A. All equipment furnished shall be marked for identification as required by NEC.  

These will include: 

  1. All starters, disconnect switches, panelboards. 

2. Panel schedules neatly typed and fastened inside the cover of all panelboards. 

B. Nameplates shall be black phenolic with white engraving and lettering shall be 

minimum of 1/2" high.   

 

1.10 PROTECTION AND CLEANUP 

A. This Contractor shall be responsibility for the maintenance and protection of all 

material and equipment furnished under this section from loss, damage and 

deterioration.  Equipment and materials stored on the job site shall be protected from 

weather. 

B. After installation all equipment, fixtures, devices supplied under this section shall be 

cleaned by this Contractor and damaged spots shall be touched up to the satisfaction 

of Architect. 

C. All the completion of work removed all rubbish, surplus materials, and debris from 

the site and leave the premises in a clean condition.  Upon failure of this Contractor 

to fulfill his obligation, this work will be taken care of at his expense. 

 

PART 2 - MATERIALS AND PRODUCTS 

 

2.01 MATERIALS 

A. The materials used on all systems shall be new and of the same manufacturer for any 

particular classifications.   

B. Where materials, equipment and devices are specified by manufacturer and catalog 

number they are meant to set standards of performance, quality, type and style.  Other 

manufacturers with equal quality may be considered upon request with the approval 

of Architect. 

C. Material and products shall be UL listed wherever such listed products are available.  

All equipment shall be listed or labeled for intended use. 

 

2.02 RACEWAYS AND FITTINGS 

 A. Rigid Metal conduit. 

1. Rigid metal conduit shall be hot-dipped galvanized steel that conforms to 

industry standards as manufactured by Allied Tube and Conduit, or approved 

equal. 

2. Where practicable dissimilar metals in contact with galvanized steel conduit 

shall be avoided to eliminate the possibility of galvanic action. 

3. Where used underground and/or embedded in concrete Rigid Metal Conduit 

shall be protected type against corrosion. 

  4. Conduit smaller than 3/4 inch electrical trade size shall not be used. 

5. Rigid metal conduit shall be fastened within three (3) feet of each outlet box, 

junction box; Conduit shall be supported at least every ten (10) feet. 
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6. A run of conduit from outlet to outlet or from outlet to a fitting shall not 

contain more than the equivalent of four quarter bends, 360 degrees total, 

including those bends located at the outlet of fitting. 

7. Rigid metal conduit shall be used at riser poles and as sweeps at underground 

services. 

 B. Electrical Metallic Tubing 

1. Electrical metallic tubing shall be hot dipped galvanized steel that conforms 

to industry standards as manufactured by Allied Tube and Conduit, or 

approved equal. 

2. Tubing smaller than 3/4 inch or larger than 4-inch electrical trade size shall 

not be used. 

  3. All connectors shall be set screw type. 

4. Tubing shall be fastened within three (3) feet of each outlet box, junction 

box, etc. and tubing runs shall be supported at least every ten (10') feet. 

5. Protective bushings shall be installed on all conduits prior to cable pull. 

6. Electrical metallic tubing shall be used where wiring is installed exposed for 

all main feeders to panels or as specified on drawings. 

 C. Flexible Metal Conduit (Greenfield) 

1. Flexible metal conduit shall be galvanized, spiral wrapped metallic conduit 

that conforms to industry standards as manufactured by American Flexible 

Conduit Co., or approved equal. 

  2. Conduit smaller than 3/4 inch electrical trade size shall not be used. 

3. Flexible metal conduit shall be secured by an approved means within twelve 

(12) inches of each outlet box, etc. and at intervals not more than 4-1/2 feet. 

4. Fittings used with flexible metal conduit shall be of the screw-in type as 

manufactured by Appleton, Midwest or equal. 

5. Flexible metallic conduit may be used for whips to recessed lighting fixtures 

only and shall contain insulated grounding conductor. 

 D. Connectors, Couplings and Fittings 

  1. Wire connectors for branch circuit wiring shall be of the pressure type. 

2. All connectors for wires, sizes #8 AWG and larger shall be of the split-bolt 

type as manufactured by Burndy or approved equal. 

3. Conduit expansion fittings shall be hot-dipped zinc coated malleable iron as 

manufactured by 0.Z/Gedney or approved equal. 

4. All fire penetrations shall be sealed off with heat-activated material for fire 

rating at least equal or higher than of fire rated floor or wall as manufactured 

by 0.Z/Gedney or approved equal. 

 

2.03 OUTLET BOXES, JUNCTION AND PULL BOXES 

A. Furnish and install all required outlet boxes to suit the conditions encountered.  

Boxes installed in wet locations shall be of the cast metal type having hubs, approved 

for the intended use.  Concealed boxes shall be galvanized sheet metal type as 



WESTFORD MUSEUM 

WESTFORD, MA 

 

 
ELECTRICAL 

16000-5 

manufactured by Appleton, Raco or approved equal.                                                                                                                                           

Each box shall have sufficient volume in accordance with the requirements of 

National Electrical Code. 

B. All pull boxes and junction boxes shall be constructed of code gauge sheet metal, of 

not less that the minimum size required by the National Electrical Code.  Boxes shall 

be furnished with screw fastened covers.  All feeders within the pull boxes or 

junction boxes shall be tagged to indicate their electrical characteristics. 

C. All junction box and pull box covers shall be accessible, provide access panel where 

ceiling is not removable type. 

D. Provide junction boxes and pull boxes, as the field conditions require. 

E. Provide metal boxes on firewalls. Coordinate with General Contractor for installation 

of drywall piece between the units. 

2.04 CONDUCTORS AND CABLE 

 A. Minimum conductor size shall be No. 12 AWG copper. 

B. Armored Cable shall be type "MC". 

C. Type THHN for dry locations, Type THWN or XHHW for wet locations shall be 

used. 

D. Wiring within high temperature areas or within fixture raceways shall be rated for 

150 C temperature use. 

E. All vertical feeders shall be supported as required by NEC.  Supports shall be as 

manufactured by 0.Z/Gedney or approved equal. 

 F. All conductors shall be continuous from outlet to outlet. 

 G. All wiring shall be color-coded, Black, Red, Blue, White, Green. 

 

2.05 WIRING METHODS 

 A. All exposed wiring shall be in EMT. 

B. All concealed wiring shall be type “MC”. 

C. For surface mount panel applications only in Electric Room, all terminations at the 

panels shall be via minimum 1" EMT between a wire trough in ceiling and panel.  Do 

not enter panel with individual circuits. 

 D. All exposed raceways shall be painted as directed by the Architect. 

E. For all the spaces that have Architectural importance, this contractor shall coordinate 

the installation of surface raceways with the Architect prior to roughing-in.  Provide 

one line diagram showing the routing and size of all exposed raceways for Architect's 

approval.  Architect has right to change any raceway routing for Architectural 

reasons at no change to original contract price.  No exposed work shall be executed 

prior to Architect's approval. 

F. All conductors flexible or in conduit shall run parallel to structural members.  They 

shall run in a raceway fashion together and split to destination.  Crossing across the 

structure members in not acceptable. 
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G. All conductors 350 MCM and larger size shall be Megger tested before energizing 

and a certificate shall be issued to Engineer for approval.  Do not energize system 

before testing. 

2.06 CONDUIT AND CABLE SUPPORTS 

A. All conduits, cables and fittings are to be secured in accordance with the NEC 

requirements. 

1. In masonry metal clips shall be secured by toggle bolts or other approved 

methods. 

2.07 WIRING DEVICES 

A. All wiring devices shall be of same manufacturer.  Catalog numbers of Leviton are 

specified to establish standards of quality for materials and performance. 

 B. Receptacles (Commercial Grade) 

  20A duplex grounding type 

  NEMA 5-20R Leviton CR20-W 

 C. Power switches (Commercial Grade) 

  20A, 120-277V AC single pole 

  Leviton CSB1-W 

 D. Ground-fault receptacles with indicator light. 

  -15A duplex grounding type 

  NEMA 5-15R, Leviton 6598-W 

 E. Cover plates and devices shall match existing color. 

 

2.08 CIRCUIT BREAKER 

A. Furnish and install new circuit breaker for fan compatible with existing panelboard.  

 

2.09 ATTIC EXHAUST FAN 

A. Attic exhaust fan- Fantech REC 10 XLT or equal, 950 CFM curb mounted.  

B. Provide thermostatic control and sensor. 

 

 

PART 3 - EXECUTION 

 

3.01 WORK COORDINATION AND JOB OPERATION   

A. The electrical equipment shall not be installed in congested and possible problem 

areas without first coordinating the installation of same.  Prior to start of job 

coordinate work with other trades and if necessary prepare coordination drawings.  

Conduit runs will not block access to other equipments, valves or similar devices. 

B. Furnish to the General Contractor, and all other Contractors, all information relative 

to the portion of the electrical installation that will affect them, sufficiently in 

advance, so that they may plan their work and installation accordingly. 
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D. In case of failure to give proper information, as indicated above, sufficiently in 

advance, pay for all back charges for the modifications, renovation, and relocation of 

any portion of the work already performed. 

E. Obtain from the other trades all information relative to electrical work, which he, the 

Electrical Contractor, is to execute in conjunction with the installation of their 

respective equipment. 

 

3.02 PLANS AND SPECIFICATIONS 

A. The drawings showing layout of the electrical system indicate the approximate 

location of outlets, apparatus, and equipment.  The runs of feeders and branch 

circuits, as shown on the drawings, are schematic only and are not intended to show 

the exact routing of the wire.  The final determination as to the routing shall be 

governed by structural conditions and other obstructions. 

B. The right to make any reasonable change in the location of outlets, apparatus and 

equipment up to the time of roughing-in is reserved by the Architect without 

involving any additional expense to the Owner. 

C. The specifications supplement the drawings and provide specifics  pertaining 

to the methods of material to be used in the execution of the work. 

 

3.03 WORKMANSHIP AND INSTALLATION METHODS 

A. All work shall be installed in a first class manner, consistent with the best current 

practices.  All materials shall be securely installed plumb and/or level and all flush 

mounted outlet boxes shall have front edge flush with finished wall surface.   

B. Raceways shall be properly aligned, grouped and supported.  Exposed raceways shall 

be installed at right angles to or parallel with the principal structural members.  

Concealed raceways, unless otherwise indicated, may take the most direct route 

between outlets.  Supports for steel raceways shall be provided as specified 

hereinafter.   

Raceways shall be firmly held in place.  All necessary sleeves through expansion 

bolts used in securing the work shall be as specified.  Raceways shall be cut to proper 

length so that ends will fit accurately in the outlets.   

All conduit joints shall be made up tight and no running threads will be permitted.  

All raceways shall be cleaned and brushed prior to cable pull. 

C. Where conduit is cut, the inside edge shall be reamed smooth to prevent injury to 

conductors.  Where conduits enter or leave all outlet boxes, cabinets, tap boxes, other 

than those having threaded hubs, a standard locknut shall be used on the outside, and 

a locknut and bushing on the inside thereof.  Unless otherwise indicated, conduits 

shall be supported at intervals not exceeding six (6) feet, and maximum of three (3) 

feet from any box or coupling. 

D. In general, all conduits shall be run concealed unless otherwise indicated to be run 

exposed. 

E. Conduits shall be continuous from outlet to outlet, and from outlet to cabinets, 

junction boxes to pull boxes, and shall enter and be secured to all boxes in such a 

manner that each system shall be electrically continuous from service to all outlets. 
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F. Conduits shall be installed in such a manner as to insure against trouble from 

collection of trapped condensates. 

G. Installation of electrical equipment shall be done so as not to destroy the fire rating of 

the various surfaces.  Adequate means shall be taken to prevent the passage of fire or 

smoke.  "UL" approved equipment shall be used wherever there is a "UL" approved 

item for the applications. 

H. All cable runs shall be neatly arranged and located so that cables are properly 

installed.  Cables shall be located so as to avoid nail penetrations and other means of 

physical damage.  All cable installations shall be reviewed by the inspector of wires 

prior to closing the walls. 

 

3.04 GROUNDING 

A. This Contractor shall furnish and install all grounding electrodes, fittings, clamps, 

conduits, and wire of proper size to make ground connections between all apparatus 

and conduit and piping as required by Article 250 in the latest edition of the local 

Electrical Codes and as indicated on the Drawings.  All ground wires shall be run in 

conduit of size. 

 B. All water service meters shall be grounded by proper jumpers. 

3.05 SLEEVES AND OPENINGS 

A. It shall be the duty of this Sub-contractor to provide all core drilling necessary for the 

electrical work.  All cutting and patching will be done by the General Contractor.  All 

locations for core drilling shall have prior approval of the Architect before being 

drilled. 

3.06 EXHAUST FAN INSTALLATION 

A Install exhaust fan in accordance with manufacturer’s recommendations. 

C. Install thermostatic sensor at top of attic; wire on-off switch to fan through 

thermostatic control. 

 

 

 

END OF SECTION 


