

**Town of Westford, Massachusetts**  
**12 North Main Street Smokestack Stabilization Project**

**Addendum Number One**  
**November 30, 2015**

Answers to questions regarding this bid:

**Question 1:** Is the town going to arrange to shut off the electrical or do you have a contact person from the electric company I could talk to?

**Answer 1:** To facilitate the work on the smokestack, the Town of Westford has organized a planned outage with National Grid under request #20596650 to occur on yet to be scheduled date(s) to occur on weekdays between 8am and 4pm. The planned outage will be scheduled by the town in coordination with the selected contractor. Fees assessed from National Grid for the planned outage will be paid for by the town.

**Question 2:** Please resend the detail F that is shown on the first page of the plan set without a photograph behind so it is easier to print.

**Answer 2:** See a copy of detail F attached to this addendum.

Town Manager's Office  
Town of Westford  
55 Main Street  
Westford, MA 01886  
[jmangiaratti@westfordma.gov](mailto:jmangiaratti@westfordma.gov)  
978-399-2530

